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Bid Number.: AW2024/25/16

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF
EDUCATION SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) —
CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI
PRIMARY SCHOOL

T1: TENDERING PROCEDURE

T1.1: TENDER NOTICE AND INVITATION TO TENDER

Amatola Water Board is a state-owned, South African water utility established in November 1997
and is mandated to render water services to water sector institutions, to local government and
other customers in the Eastern Cape.

Amatola Water is in the secondary procurement process and is hereby, inviting suitably qualified
service providers to tender for Appointment of Contractors for the implementation, construction
monitoring and supervision and closeout for construction of bulk water supply for school, of
projects managed for the Eastern Cape Department of Education (ECDoE).

The objective criteria will be applicable in this bid as the intention of Amatola Water is to spread the
work opportunities to a number of Contractors/Bidders. Therefore, only one school will be awarded
to a bidder in cases where a bidder scores the highest number of points in more than one school. In
such cases, the School with the highest value will be allocated to the successful bidder.

This bid is for the following school/s:
e Emafini Primary School

Each bidder must have all required professional personnel in their team, as a Single Entity or Joint
Venture/Consortium.

The duration of the contract is 4 calendar months, which includes non-working and special non-
working days. If the project is concluded before the 4 months period, disbursement fees will be pro-
rated accordingly but if the project exceeds the allowed 4 months period, for reasons beyond our
control, the current disbursement fees will be kept the same for the extended period.
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An open competitive bidding process is to be followed. A bid invitation will be published in the
regional newspaper and on Amatola Water website, CIDB Website and National Treasury Website
(e-tender).

Only tenderers who are registered with the CIDB or are capable of being so prior to the evaluation
of submissions, in a contractor grading designation equal to or higher than a contractor grading of
4CE and those who satisfy the criteria stated in the tender data, will be eligible to tender.

A bid invitation will be published in the regional newspaper and on Amatola Water website, CIDB
Website and National Treasury Website (e-tender). Tender Documents shall be downloaded for free
from Amatola Water Website (www.awatolawater.co.za) from the 30" October 2024, 09:00AM.

The tender closing date will be 21 days (3 weeks) after the publication date, on the 22" November
2024.

The closing date will be scheduled as follows:

Bid Description and Scope of CIDB Grading CLOSING DATE, TIME
BIDNUMBER Works AND VENUE.
AW2024/25/16 UPGRADING OF BULK WATER 4 CEORHIGHER | 22" November 2024
SUPPLY AT VARIOUS at 11H00

DEPARTMENT OF EDUCATION
SCHOOLS IN THE EASTERN CAPE

PROVINCE (ECDOE) — ’;‘I';",\’T‘SSF';AE‘(’)VQTER S

CONSTRUCTION OF A 95KL '

ELEVATED PRESSED STEEL TANK

AT EMAFINI PRIMARY SCHOOL 6 LANCASTER ROAD,
VINCENT,

EAST LONDON

COMPULSORY CLARIFICATION MEETING

A compulsory A compulsory clarification meeting with representatives of the Employer will take place
at Emafini Primary School at 14:00PM on the 11th November 2024, Monday (-33.84766908389437,
25.516186238439104)

The original completed bid documents and all supporting documents (in a separate file), must be
submitted in a sealed envelope or parcel endorsed with the Bid Number and Bid Description as
detailed in the Tender Data. The sealed envelope must be deposited in the Bid/Tender Box located
in the reception area of Amatola Water, 6 Lancaster Rd, Vincent, East London, prior to the time
and date indicated in the bid notice and the Tender Data. The bid submissions will be opened in
public shortly the closing time.

No telephonic enquiries relating to this tender will be entertained. All enquiries regarding this tender
must be in writing only and must be directed to: Ms N. Ndlamla - E-mail:
nndlamla@amatolawater.co.za.
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The requirement of submissions is detailed in the Submission Data (Ref: T1.2 Tender Data) only
tenderers who satisfy the eligible criteria as established for the tender (Ref: T 1.2 Tender Data) to
submit tenders.

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Tenderers
have to submit its tenders using only the tender documentation issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in
the Tender Data.

Issued by:

Chief Executive
Amatola Water
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Bid Number.: AW2024/25/16

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF
EDUCATION SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) —
CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI
PRIMARY SCHOOL

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice
423 of 2019 in Government Gazette No 42622 of 08 August 2019, Construction Industry
Development Board (CIDB) Standard for Uniformity in Engineering and Construction Work
Contracts. (see www.cidb.org.za), and the variations to the Standard Conditions of Tender as per
the project tender documentation.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the standard conditions of tender. Each item of data
given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

The additional conditions of tender are:

Clause

Tender Data
number

C.1.1.1 | The employer is AMATOLA WATER
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Clause Tender Data
number

C.1.2 The tender document issued by the Employer comprises of:

Part T1: Tendering procedures;

Part T2: Returnable documents;

Part C1: Agreements and Contract Data;
Part C2: Pricing data;

Part C3: Scope of work;

Part C4: Site Information; and
Appendices

C.l4 The Employer’'s Agent is:

Name: INHOUSE (Amatola Water Board)
Address: 6 Lancaster Road,
Vincent,

EAST LONDON,

5247
Contact person: Sive Ndinga
Tel: 043 707 3700
email: sndinga@amatolawater.co.za

c211 Only tenderers who are registered with the CIDB or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading of 4CE or higher and those who satisfy the criteria stated in the tender
data, will be eligible to tender.
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2.1.1

The following tenderers who are registered with the CIDB, or capable of being so prior to the
evaluation of submissions, are eligible to have their tender evaluated:

A. Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing),
in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, specified
levels from 4CE or higher will be permitted to tender as stipulated on the Table under Item
No. 1.

B. Joint Ventures are eligible to submit a tender offer provided that:

1. Every member of the joint venture is registered (as “Active”) with the CIDB (at the
time of tender closing).

2. The lead partner has a contractor grading designation in the CE class of
construction work and has a grading designation of not lower than one level below
the required grading designation.

3. The value of work to be undertaken by each partner must be within their CIDB
grading limit.
4, The combined contractor grading designation calculated in accordance with the

Construction Industry Development Board Regulations (2016) is equal to or higher
than a contractor grading designation determined in accordance with the sum
tendered for a CE class of construction work or a value determined in accordance
with Regulation 25(1B) or 25(7A) of the Construction Industry Development
Regulations.

5. Tenders submitted by joint ventures of two or more firms must be accompanied by
the document of formation of the joint venture, authenticated by a notary public or
other official deputed to witness sworn statements, in which it defines precisely the
conditions under which the joint venture will function, its period of duration, the
persons authorized to represent and obligate it, the participation of the several firms
forming the joint venture, and any other information necessary to permit a full
appraisal of its functioning.

6. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the
tender specific to the tendered Contract and showing clearly the percentage
contribution of each partner to the Joint Venture. The value of work to be undertaken
by each partner must be within their CIDB grading limit.

C. National Treasury Central Supplier Database Registration

Only Tenderers who are to be registered on the National Treasury Central Supplier (CSD)
Database and have provided proof of their registration will be eligible to submit a tender offer.
Proof of registration must be in the form of the Tenderers CSD registration number. Tenderers
who are not registered are not precluded from submitting bids, but must be registered prior to
Contract Award.

In the case of Joint Venture partnerships this requirement will apply individually to each party
to the Joint Venture.

Tenderers who wish to register as service providers on the CSD can register online at
https://secure.csd.gov.za/Account/Reqister.

For further enquiries contact the Supply Chain Management Unit on Tel: 043 707 3700.
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Clause Tender Data

number

D. Attendance of Compulsory Site Briefing
There will be a compulsory site briefing.

C.2.1.4 | Once the tender has been awarded the tenderer will need to be registered on the Amatola
Water database as a service provider. In the case of joint venture partnerships this
requirement will apply individually to each party of the joint venture.

Cc.2.10 All Tenderers that are registered for Value Added Tax (VAT) with the South African Revenue
Service (SARS) must include VAT in their tender offer.

c.211 Add the following to the Clause:

“In the event of a mistake having been made on the Bill of Quantities, it shall be crossed out
in non-erasable ink and be accompanied by a full signature of each signatory to the Tender
at each and every price alteration.”

“If correction fluid has been used on any specific item price, such item will not be considered.
Corrections in terms of price may not be made by means of correction fluid such as Tippex or
similar product.

No correction fluid may be used in a Bill of Quantities where prices are calculated to arrive at
a total amount. If correction fluid has been used, the tender as a whole will be classified non-
responsive and not be considered.

The Employer will reject and classify the tender non-responsive if corrections are not
made in accordance with the above.”

C.2.12 No alternative bid offers will be considered. The scope and design are as per the
documentation in the Contract Data.

C.2.13.3 |Parts of each tender offer communicated on paper shall be submitted as an original, plus
1 copy of all returnables.

C.2.13.5 |The employer’s address for delivery of tender offers and identification details to be shown on
each tender offer package are as indicated on the Tender Notice.

C.2.13.6 | A two-envelope procedure will not be followed.
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Clause
number

Tender Data

C.2.13.9

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

C.2.14

The tenderer is required to provide all the data or information as requested below:

All the documents and schedules as listed under T2.1: List of Compulsory Returnable
Documents.

Should a Tenderer not provide all of the above-mentioned data or information, the Tenderer
could be considered non-responsive.

Satisfy the Employer and Employer's Agent as to his ability to perform and complete the
Works timeously, safely and with satisfactory quality, by furnishing details in Part T2.1: — List
of Returnable Documents.

Accept that the Employer is restricted in accordance with clause 5(1) (c) of the Construction
Regulations, 2014, to only appoint a contractor who he is satisfied has the necessary
competencies and resources to carry out the work safely. Accept that submitting inferior and
inadequate information relating to health and safety (as required in clause F2.23) shall be
regarded as justifiable and compelling reasons not to award a contract to a Tenderer.

C.215.1

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation
to Tender.

C.2.16

The tender offer validity period is 90 days after the closing date.

C.2.23

The tenderer is required to submit with their tender:

1) An original valid Tax Clearance Certificate/PIN issued by the South African Revenue
Services; and

2) Proof that the tenderer of any of its directors’ municipal rates and taxes or municipal
charges are not in arrears more than three (3) months.

3) Evidence of registration and proof of good standing with a compensation insurer who is
approved by the Department of Labour in terms of Section 80 of the Compensation for
Occupational Injuries and Diseases Act (Act No 130 of 1993) (COID). The Tenderer is
required to disclose all inspections, investigations and their outcomes conducted by the
Department of Labour into the conduct of the Tenderer at a time during the 36 months
preceding the date of this Tender.

C.2.24

Add the following new Clause:
“Additional conditions of bid

Amatola Water reserves the right to cancel whole or any part the tender and or to alter the
scope of the tender where applicable.”
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Clause Tender Data
number
C.34 The Bid documents are to be deposited in Amatola Water’s Tender Box, 6 Lancaster Road,
Vincent, East London. The bid submissions will be opened by Amatola Water officials shortly
after the closing time. Tender offer results will be published onto Amatola Water Website from
the closing date.
C.3.11.1 |Bid Conditions:
e The 2022 Preferential Procurement Policy Framework Act 2000 (PPPFA) principles
shall apply, whereby submissions will be evaluated according to the provisions of the
Act.
e Points for Specific Goals will be scored in accordance with the SBD 6.1 Form. Failure
to claim points on SBD 6.1 will lead to non-awarding of points for specific goals.
e Amatola Water does not bind itself to accept the lowest or any tender and reserves
the right to accept any tender or portion of a tender.
1. Tenders which are late, incomplete, unsigned or submitted electronically will not be
accepted.
2. All tenders are to remain valid for a period of 90 days from the closing date of the
submission.
3. A Tax Compliance status PIN (an original valid SARS certificate) must be submitted
with the tender document in order to be considered.
4. Failure to provide supplementary information specified and completion of the
returnable schedules will result in the tender being regarded as non-responsive.
5. Tender Forms (Form C1.1: Form of Offer and Acceptance) that are incomplete or
incorrectly completed will result in the disqualification of the tender.
6. SBD 4 - Bidders Disclosure must be fully completed and signed.
NB: Bidder must ensure that 2.3 of SBD 4 is dully completed in all aspects including
all or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other
related enterprise whether or not they are bidding for this contract.
C3.13 Tender offers will only be accepted if:

a)
b)
c)

d)

the tenderer’s tax matters have been declared by the South African Revenue Service
to be in order;

the Tenderer submits an original valid Tax Clearance Certificate issued by the South
African Revenue Services

the tenderer is registered and active with the Construction Industry Development Board
in an appropriate contractor grading designation;

the tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;
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Clause Tender Data
number
e) the tenderer has not:
i) abused the Employer’'s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this
effect; and
f) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.
g) the Tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;
h) the Employer is reasonably satisfied that the Tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.
i) the Tenderer has not failed to perform on any previous contracts and has not been given
a written notice to this effect.
j) the Tenderer has a Bank Rating of at least C.
C.3.13(b) Acceptance of tender offer:

The 80/20 preference points system as prescribed in the Preferential Procurement
Regulations, 2022 Pertaining to the Preferential Procurement Policy Framework Act, (ACT
No 5 of 2000) (PPPFA) will be applied to evaluate all bids. The lowest acceptable bid will
score 80 points for price and a maximum of 20 points will be awarded depending on the
Specific Goals. Bids received will be evaluated in three (3) phases, namely Determine
Completeness of tender offer, Capability requirements and compliance assessment
and Price and Specific goals.

STEP 1: DETERMINE COMPLETENESS OF TENDER OFFER

e Tender submissions will be screened to identify schedules and requested
documents that are incomplete or have not been submitted.

e Tender offers will be tested for compliance with all the requirements of the as-

amended Standard Conditions of Tender including the following:

Eligibility

Pricing the tender offer

Alterations to documents

Alternative tenders offer

Submitting a tender offer

SBD 4-Bidders disclosure must be completely filled and signed

Tender offers will be declared non-responsive should they fail to comply with

any one of the requirements of the above.

¢ Non-responsive Tender Offers will not be further evaluated.

STEP 2: CAPABILITY REQUIREMENTS AND COMPLIANCE ASSESSMENT
A Compliance Assessment will be undertaken on the shortlisted tenderers.
The compliance assessment will be based on the information submitted in the Returnable

Schedules and will assess the likely risk of the Tenderer not being able to successfully perform
the work under this contract and meet all his/her contractual obligations.
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C.3.13(b)
cont'd

If the assessment indicates that, there is an unacceptably high risk of the Works not
being successfully completed, the bid will be rejected. The overall assessment will
consider all of the following:

Civil Engineering Works:

Criteria Description of requirements Compli Non-
ant Compliant
Minimum Qualifying Requirements on
Tendering Tenderer’s Experience:
Entity’s
Relevant At least one construction contract within the

Experience | last 7 years which entails Civil work for
construction of water supply projects
successfully completed.

Practical Completion Certificate/s to be
attached (Reference letters will not be
acceptable).

Key Staff’s Minimum Qualifying Requirements on Key
Staff:

Relevant
Construction Manager (Site Agent) and
Roles and Construction Supervisor (Main Foreman) to
both have at least 5 years’ experience in the
Experience | same roles and areas of expertise as
proposed for this Contract.

Construction Manager (Site Agent) to
have a degree or technical diploma in the
Civil Engineering discipline.

The Construction Supervisor (Main Foreman)
must have 5 years’ experience previously
supervising the Civil works for the construction
of water supply projects.

Provide CVs and certified qualifications of the
above Key Staff. The CVs must demonstrate
the above minimum qualifying experience
required and the CV’s should be declared as
true by the tenderer and will be used to
evaluate the capability of the key personnel.

NOTE: If the above proposed individuals are
not available at time of award, it is a
CONDITION OF AWARD requirement that
equally-qualifying or better key staff are made
available for the execution of this Contract.

STEP 3: PRICE AND PREFERENCE
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Tender Data

In terms of the Preferential Procurement Policy Framework Act (PPPFA) the 80/20
scoring system will be applicable to this tender.

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS

PRICE EVALUATION (80)
The price points out of 80 will be allocated to the Price Tendered or evaluated price.

Adjudication Criteria Points

Price Evaluation

P — Pmin )

Ps =80 1— _ 80
\ Fmin
Where:
Ps Points scored for price of Bid under consideration

Pt
Pmin

Rand value of Bid under consideration
Rand value of lowest acceptable Bid

SPECIFIC GOALS (20)

Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

N\IgleE@elmelelliISB Number of points
claimed (80/20
system)

The specific goals allocated
points in terms of this tender

allocated

(80/20 system)
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Clause Tender Data
number
QU L=Xelolnlol [0l (To be completed
by the organ of by the tenderer)
state)
HDI (51% or more black 4
ownership)
Black women (51% or more 4
women ownership)
Black youth (51% or more youth 2
ownership)
People with disability (20% or 2
more disabled people ownership)
Locality (Enterprise within the 8
Eastern Cape)
NB: SBD6.1 (Preference Points Claim Form) must be fully completed and signed by
Bidders to claim above points, failure to claim points will results in non- awarding of
points.
C.3.17 The number of paper copies of the signed contract to be provided by the employer is one.

Page 18 of 251



T«fa?ﬁ« ;y'{ Province of the Emafini Primary School
x>y EASTERN CAPE EMIS No.: 200100201
sa—a. EDUCATION P-Number: P9008557

T1.3 STANDARD CONDITIONS OF TENDER

CIDB STANDARD CONDITIONS OF TENDER

As published in Annex C of the CIDB Standard for Uniformity in Construction Procurement in Board
Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019.

C.1 GENERAL

C.1.1 ACTIONS

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these
conditions of tender. In their dealings with each other, they shall discharge their duties
and obligations as set out in C.2 and C.3, timeously and with integrity, and behave
equitably, honestly and transparently, comply with all legal obligations and not engage in
anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or
known, declare any such conflict of interest, indicating the nature of such conflict.
Tenderers shall declare any potential conflict of interest in their tender submissions.
Employees, agents and advisors of the employer shall declare any conflict of interest to
whoever is responsible for overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon as they become aware of
such conflict and abstain from any decisions where such conflict exists or recuse
themselves from the procurement process, as appropriate.

Note 1) A conflict of interest may arise due to a conflict of roles which might provide an
incentive for improper acts in some circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence in the ability of that person to
act properly in his or her position even if no improper acts result

2) Conflicts of interest in respect of those engaged in the procurement process include
direct, indirect or family interests in the tender or outcome of the procurement process
and any personal bias, inclination, obligation, allegiance or loyalty which would in any
way affect any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a
firm intention and the capacity to proceed with the contract.

C.1.2 TENDER DOCUMENTS

The documents issued by the employer for the purpose of a tender offer are listed in the
tender data.
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C.1.3 INTERPRETATION

C.1.3.1  The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for
tender evaluation purposes, shall form part of any contract arising from the invitation to
tender.

C.1.3.3  For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfill his or her duties impatrtially;
i) an individual or organization is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit; or
iif) incompatibility or contradictory interests exist between an employee and the
organization which employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;

C) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the

tender process or the award of a contract arising from a tender offer to the detriment of
the employer, including collusive practices intended to establish prices at artificial levels;

C.1.4 COMMUNICATION AND EMPLOYER’S AGENT

Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

C.1.5 CANCELLATION AND RE-INVITATION OF TENDERS

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if

a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or
C) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which
the original tender invitation was advertised
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C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender
invitation for the second time.

C.1.6 PROCUREMENT PROCEDURES

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the
closing time for tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in the
first round of submissions. Notwithstanding the requirements of C.3.4, the employer shall
announce only the names of the tenderers who make a submission. The requirements of
C.8 relating to the material deviations or qualifications which affect the competitive
position of tenderers shall not apply.

C.1.6.2.2 Allresponsive tenderers or at least a minimum of not less than three responsive tenderers
that are highest ranked in terms of the evaluation criteria stated in the tender data shall
be invited to enter into competitive negotiations based on the principle of equal treatment,
keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be
clarified, specified and fine-tuned in order to improve a tenderer's competitive position
provided that such clarification, specification, fine-tuning or additional information does
not alter any fundamental aspects of the offers or impose substantial new requirements
which restrict or distort competition or have a discriminatory effect.

C.1.6.2.3 Atthe conclusion of each round of negotiations, tenderers shall be invited by the employer
to revise their tender offer based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13
after tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system
C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a
contract with the tenderer scoring the highest number of evaluation points and award the contract in
terms of these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1Tenderers shall submit in the first stage only technical proposals. The employer shall
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invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

C.1.6.3.2.2The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data and award the contract in terms of these
conditions of tender.

C.2 TENDERER’S OBLIGATIONS

C.2.1 ELIGIBILITY

C.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data
and the tenderer, or any of his principals, is not under any restriction to do business with
employer.

C.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of
the tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer
to submit a tender offer and obtain the employer’s written approval to do so prior to the
closing time for tenders.

C.2.2 COST OF TENDERING

C.2.2.1  Accept that, unless otherwise stated in the tender data, the employer will not compensate
the tenderer for any costs incurred in the preparation and submission of a tender offer,
including the costs of any testing necessary to demonstrate that aspects of the offer
complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual
cost incurred by the employer for printing the documents. Employers must attempt to
make available the tender documents on its website so as not to incur any costs
pertaining to the printing of the tender documents.

C.2.3 CHECK DOCUMENTS

Check the tender documents on receipt for completeness and notify the employer of any discrepancy
or omission.

C.2.4 CONFIDENTIALITY AND COPYRIGHT OF DOCUMENTS

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response
to the invitation.

C.2.5 REFERENCE DOCUMENTS

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,

specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.
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C.2.6 ACKNOWLEDGE ADDENDA

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

C.2.7 CLARIFICATION MEETING

Attend, where required, a clarification meeting at which tenderers may familiarize
themselves with aspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the tender data.

C.2.8 SEEK CLARIFICATION

Request clarification of the tender documents, if necessary, by notifying the employer at least five
(5) working days before the closing time stated in the tender data.

C.2.9 INSURANCE

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the
full cover required in terms of the conditions of contract identified in the contract data. The tenderer
is advised to seek qualified advice regarding insurance.

C.2.10 PRICING THE TENDER OFFER

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies payable by the successful tenderer,
such duties, taxes and levies being those applicable fourteen (14) days before the closing
time stated in the tender data.

C2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract
data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

C.2.11 ALTERATIONS TO DOCUMENTS

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the
tender offer shall initial all such alterations.

C.2.12 ALTERNATIVE TENDER OFFERS

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main
tender offer, strictly in accordance with all the requirements of the tender documents, is
also submitted as well as a schedule that compares the requirements of the tender
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documents with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer
is the winning tender.

C.2.13 SUBMITTING A TENDER OFFER

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works, services or supply identified in the contract
data and described in the scope of works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal’
and place the remaining returnable documents in an envelope marked “technical
proposal’. Each envelope shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact
address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the
tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.
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C.2.14 INFORMATION AND DATA TO BE COMPLETED IN ALL RESPECTS

Accept that tender offers, which do not provide all the data or information requested completely and,
in the form, required, may be regarded by the employer as non-responsive.

C.2.15 CLOSING TIME

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Accept that proof of posting
shall not be accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended
deadline.

C.2.16 TENDER OFFER VALIDITY

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such
extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing
time for tenders that a tender is to be withdrawn or substituted. If the validity period stated
in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right
to review the price based on Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute
tender in accordance with the requirements of C.2.13 with the packages clearly marked
as “SUBSTITUTE”.

C.2.17 CLARIFICATION OF TENDER OFFER AFTER SUBMISSION

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do so.

C.2.18 PROVIDE OTHER MATERIAL

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer’'s commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the
employer for the purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot
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be provided, by the time for submission stated in the employer’'s request, the employer
may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 INSPECTIONS, TESTS AND ANALYSIS

Provide access during working hours to premises for inspections, tests and analysis as provided for
in the tender data.

C.2.20 SUBMIT SECURITIES, BONDS, POLICIES, ETC.

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies, and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

C.2.21 CHECK FINAL DRAFT

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

C.2.22 RETURN OF OTHER TENDER DOCUMENTS

If so, instructed by the employer, return all retained tender documents within 28 days after the expiry
of the validity period stated in the tender data.

C.2.23 CERTIFICATES

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 THE EMPLOYER’S UNDERTAKINGS
C.3.1 RESPOND TO REQUESTS FROM THE TENDERER

C.3.1.1  Unless otherwise stated in the tender Data, respond to a request for clarification received
up to five (5) working days before the tender closing time stated in the Tender Data and
notify all tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used to prequalify a tenderer to submit a tender offer in terms of a previous
procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

C) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.

Page 26 of 251



T«fa?ﬁ« ;y'{ Province of the Emafini Primary School
x>y EASTERN CAPE EMIS No.: 200100201
sa—a. EDUCATION P-Number: P9008557

C.3.2 ISSUE ADDENDA

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three (3) working days
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an
extension to the closing time stated in the Tender Data, the Employer may grant such extension and,
shall then notify all tenderers who collected tender documents.

C.3.3 RETURN LATE TENDER OFFERS

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it
is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 OPENING OF TENDER SUBMISSIONS

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is
opened and, where applicable, the total of his prices, number of points claimed for its
BBBEE status level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 TWO-ENVELOPE SYSTEM

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only
the technical proposal of valid tenders in the presence of tenderers’ agents who choose
to attend at the time and place stated in the tender data and announce the name of each
tenderer whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advice
tenderers who remain in contention for the award of the contract of the time and place
when the financial proposals will be opened. Open only the financial proposals of
tenderers, who score in the functionality evaluation more than the minimum number of
points for functionality stated in the tender data, and announce the score obtained for the
technical proposals and the total price and any points claimed on BBBEE status level.
Return unopened financial proposals to tenderers whose technical proposals failed to
achieve the minimum number of points for functionality.

C.3.6 NON-DISCLOSURE

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 GROUNDS FOR REJECTION AND DISQUALIFICATION
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Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in
corrupt or fraudulent practices.

C.3.8 TEST FOR RESPONSIVENESS

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer
properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2  Aresponsive tender is one that conforms to all the terms, conditions, and specifications
of the tender documents without material deviation or qualification. A material deviation
or qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

C) affect the competitive position of other tenderers presenting responsive tenders, if it were

to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation.

C.3.9 ARITHMETICAL ERRORS, OMISSIONS AND DISCREPANCIES

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in
words, the amount in words shall govern.

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or.
C) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of
guantities or schedules of prices; or
i) the summation of the prices.
C.3.9.2  Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or.
C) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
i) the summation of the prices.
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C.3.9.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and
either confirm the tender offer as tendered or accept the corrected total of prices.

C3.94 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the tendered total of the prices.

C.3.10 CLARIFICATION OF A TENDER OFFER

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

C.3.11 EVALUATION OF TENDER OFFERS

The Standard Conditions of Tender standardize the procurement processes, methods and
procedures from the time that tenders are invited to the time that a contract is awarded. They are
generic in nature and are made project specific through choices that are made in developing the
Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such
conditions establish the rules from the time a tender is advertised to the time that a contract is
awarded and require employers to conduct the process of offer and acceptance in terms of a set of
standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies
the following system requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias,
providing simultaneous and timely access to participating parties to the same
information

Equitable Terms and conditions for performing the work do not unfairly prejudice the
interests of the parties
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Transparent The only grounds for not awarding a contract to a tenderer who satisfies all

requirements are restrictions from doing business with the employer, lack of
capability or capacity, legal impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost
effective and best value outcomes

Cost effective The processes, procedures and methods are standardized with sufficient
flexibility to attain best value outcomes in respect of quality, timing and price,
and least resources to effectively manage and control procurement
processes.

The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 INSURANCE PROVIDED BY THE EMPLOYER

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

C.3.13 ACCEPTANCE OF TENDER OFFER

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the
tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
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participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of
the Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a
court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.14 PREPARE CONTRACT DOCUMENTS

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued
by the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
C) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 COMPLETE ADJUDICATOR'S CONTRACT

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as
the main contract is signed.

C.3.16 REGISTRATION OF THE AWARD

An employer must, within twenty-one (21) working days from the date on which a contractor's offer
to perform a construction works contract is accepted in writing by the employer, register and publish
the award on the CIDB Register of Projects

C.3.17 PROVIDE COPIES OF THE CONTRACTS

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

C.3.18 PROVIDE WRITTEN REASONS FOR ACTIONS TAKEN

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged,
which is considered to prejudice the legitimate commercial interests of tenderers or might prejudice
fair competition between tenderers.
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T1.4 ADDITIONAL CONDITIONS OF TENDER

The Additional Conditions of Tender (ACT) are:

ACT. 1 RISK ANALYSIS
Notwithstanding compliance with regard to CIDB registration or any other
requirements of the tender, the employer will perform a risk analysis in respect of the
following:
(a) Reasonableness of financial offer — the offer should be market-related.
(b) Reasonableness of unit rates and prices — the offer should be market-related.

(c) confirmation of bank rating letter, minimum code D

The conclusions drawn from this risk analysis will be used by the Bid Evaluation
Committee in determining the acceptability of the tender offer in terms of F3.13.

ACT. 2 TENDERER’S DIRECT PARTICIPATION OF LOCAL LABOUR

1. Local Labour

For the purposes of this bid local labour is defined as within the demarcated local wards within the
vicinity of a specific school.

The local labour should consist of the following:

e Minimum 30% of the total local labour force should consist out of the employment of
women

¢ Minimum 30% of the total local labour force should consist out of the employment of youth
(18-35 years)

e Minimum of 1 number of disabled persons, if required.

The intention is that this Contract should make maximum use of the local labour force that is
presently unemployed.

To this end the Contractor shall limit the utilisation on the Contract of non-local employees to that
of key personnel only and to employ and train local labour to the extent necessary for the

execution and completion of this Contract.

The minimum wages for local labour shall be those prescribed by the South African Forum of Civil
Engineering Contractors (SAFCEC).
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2. Conditions associated with the granting of preferences
The tenderer, undertakes to:

e engage one or more targeted labour in accordance with the provisions of the SANS 10845-
7 in section 3 hereunder;

e accept the sanctions set out in Section 4 below, should such conditions be breached,;

¢ complete the Targeted Labour (CPG) calculation form contained in Section 5 below; and

e complete the Supporting Contract Participation Goal Calculation contained in Section 6
below;

o complete the Supporting Documentation for training in Section 7 below.

3. Variation to the targeted construction procurement specification SANS 10845-7

The variations to SANS 10845-7 are set out below. Should any requirements of the variations of
the variations conflict with the requirements of SANS 10845-7 the requirements of the variations
shall prevail.

Calculations shall be based as a % of targeted labour costs of the Tender Sum (excluding VAT)
and not calculated in accordance with methods 1 or 2 in Annexure A of SANS 10845-7.

4, Sanctions

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract
Participation Goal was due to quantitative under runs, the elimination of items, or any other
reasons beyond the Contractor’s control which may be acceptable to the Employer, it shall be
liable to pay to the Employer a financial penalty calculated in the following manner:

P = 0.50 x (D-Do) X Na
(100)
Where D = tendered Contract Participation Goal percentage
Do = the Contract Participation Goal which the Employer’s representative
based on the credits passed, certifies as being achieved upon completion of
the contract.
Na = Net amount (Actual contract expenditure, excluding VAT)
P = Rand value of penalty payable
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5. Tender Contract Participation Goal in respect of local labour
I/we hereby tender a Contract Participation Goal of ...... O...eeeee %
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or sole

proprietor confirms that he/she understands the conditions under which such preferences are and
confirms that the tender satisfies the conditions pertaining to Contract Participation goals for direct

participation of local labour.

ST o = (0] = Pt

Duly authorized to sign on behalf Of: ... ..o

JLIC=1 =T o 0 TP
= G P
6. Supporting Contract Participation Goal (CPG) Calculation

Labour Category

Total Estimated
Working Days

Estimated Rate

Total Estimated
Wage Cost

Percentage
Contribution

Male Local Labour

Female Local
Labour

Youth Local Labour

Disabled Local
Labour

Total

Signed on behalf of the tenderer:

*Note: Forms attached as annexure A to be completed and submitted with each payment certificate
in order to monitor the CPG on a monthly basis

Page 34 of 251




‘1’%_@«;« {’7 Province of the Emafini Primary School

X EASTERN CAPE EMIS No.: 200100201
w2, EDUCATION P-Number: P9008557
ACT. 3 TENDERER’S DIRECT PARTICIPATION OF LOCAL ENTREPRISES

1. Local Enterprises

For the purposes of this bid local enterprises is defined as:

e any local supplier whose business address is located within the various clusters of
the Department of Education in the Eastern Cape; or

¢ any EME within the various clusters of the Department of Education in the Eastern
Cape.

The combined input from the local supplier's and EME’s shall contribute a minimum of 15% of
the contract value (including material).

2. Conditions associated with the construction participation goals (CPG)
The tenderer, undertakes to:

e engage one or more local enterprise in accordance with the provisions of the SANS
10845-7 as varied in section 3 hereunder;

o deliver to the Employer, within 5 working days of being requested in writing to do so, a
completed Joint Venture Disclosure Form (Annex D of SANS 10845-6) and a joint
venture agreement, should a joint venture be proposed at prime contract level with
Targeted Partners to satisfy the Contract Participation Goal undertakings;

o deliver to the Employer, within 5 working days of being requested in writing to do so, a
targeted Enterprise Declaration Affidavit in respect of all Targeted Enterprises engaged
at prime contract level to satisfy the Contract Participation Goal undertakings;

e accept the sanctions set out in Section 4 below should such conditions be breached;

e complete the Contract Participation Goal commitment form contained in Section 5
below; and

o complete the Supporting Contract Participation Goal Calculation contained in Section
6 below;

¢ to obtain detailed listing of local enterprises;

¢ Should no appropriate local enterprises be located within the various clusters of the
Department of Education, then enterprises outside of the cluster boundary may be
utilized following approval by the Employer’s Agent.

3. Variation to the targeted construction procurement specification SANS 10845-7

The variations to SANS 10845-7 are set out below. Should any requirements of the variations
conflict with the requirements of SANS 10845-7 the requirements of the variations shall prevail.

Calculations of the contract participation goals shall be based as a % of targeted enterprise

costs of the Tender Sum (excluding VAT) and not calculated in accordance with methods 1 or
2 in Annexure B of SANS 10845-7.
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4, Sanctions

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract
Participation Goal was due to quantitative under runs, the elimination of items, or any other
reasons beyond the Contractor’s control which may be acceptable to the Employer, it shall be
liable to pay to the Employer a financial penalty calculated in the following manner:

P = 0.50 x (D-Dg) x Na
(100)
Where D = tendered Contract Participation Goal percentage

Do = the Contract Participation Goal which the Employer’s representative
based on the credits passed, certifies as being achieved upon
completion of the contract.

Na = Net amount (Actual contract expenditure, excluding VAT)
P = Rand value of penalty payable
5. Tender Contract Participation Goal in respect of local enterprises
I/we hereby tender a Contract Participation Goal of ........... %

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or
sole proprietor confirms that he/she understands the conditions under which such preferences
are approved and confirms that the tender satisfies the conditions pertaining to Contract
Participation goals for direct participation of local enterprises.

RS0 = L=
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6. Supporting Contract Participation Goal (CPG) Calculation

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

Schedule Item No

Name of EME /
Supplier

Item description and
services to be
provided

Value (Rands)

Total

Signed on behalf of the tenderer: ... e

*Note: Forms attached as annexure A to be completed and submitted with each

payment certificate in order to monitor the CPG on a monthly basis
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by,

Water - Amanzi
AMATOLA WATER

Bid Number.: AW2024/25/16

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF EDUCATION
SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) — CONSTRUCTION OF A 95KL
ELEVATED PRESSED STEEL TANK AT EMAFINI PRIMARY SCHOOL

T2 RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS
T2.1.1 General

The Tender Document must be submitted as a whole. All forms must be properly completed
as required, and the document shall not be taken apart or altered in any way whatsoever.

The Tenderer is required to complete each and every Schedule and Form listed below to
the best of his ability as the evaluation of tenders and the eventual contract will be based
on the information provided by the Tenderer. Failure of a Tenderer to complete the
Schedules and Forms to the satisfaction of the Employer will inevitably prejudice the tender
and may lead to rejection on the grounds that the tender is not responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Below is the list of returnable schedules to be completed and returned with the bid.

SCHEDULE DESCRIPTION

A Record Of Addenda to Tender Documents
B Compulsory Enterprise Questionnaire

C Standard Bidding Documents

D Certificate of Authority

E B-BBEE Status Level Verification Certificate
F Certificate of Authority for Signatory

G Construction Experience

H Key Personnel
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SCHEDULE

DESCRIPTION

Construction Equipment

Proposed Subcontractors

Health and Safety Declaration

I

J
K
L

Deviations and Qualifications

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557
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T2.2 RETURNABLE SCHEDULES

The returnable schedules, forms, and certificates as listed in T2.1.2 follow:
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A. RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the Employer or his representative before
the date of submission of this tender offer, amending the tender documents, have been considered in this tender
offer. (Addenda can only be issued following approval from the Employer. The Employer’s representative is
not allowed to issue addenda to bidders without prior approval in terms of the SCM Delegations).

ADDENDUM NO. DATE

SIGNATURE: ... DATE: ..

(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date this form or failure to acknowledge receipt of each Addendum

issued shall result in the tender being considered non-responsive and rejected in terms of clause
C.3.8 of the Conditions of Tender.
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B. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: cidb registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 8: SBD 6.1 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that it is
in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who
wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over
the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both
true and correct.

Signed Date

Name Position

Enterprise name

Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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C. STANDARD BIDDING DOCUMENTS

SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid.
In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interestl in the enterprise,
employed by the state? YES/NO

2.1.1 |If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who
is employed by the procuring institution? YES/NO
2.2.1 If so, furnish particulars:

SBD

1 the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other
related enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME).......o.iiiiii e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 lunderstand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium?2 will not be construed as
collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

3.4  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made
by the bidder with any official of the procuring institution in relation to this procurement
process prior to and during the bidding process except to provide clarification on the bid
submitted where so required by the institution; and the bidder was not involved in the
drafting of the specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will
be reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not

3.7 exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a

contract.
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| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING
AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender
to claim points for specific goals with the tender, will be interpreted to mean that preference points
for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.
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2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps=80(1-"""2") or Ps=90(1-220 )
P min P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+m) or Ps=90(1+m)
Pmax Pmax

Where
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Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points

allocated claimed (80/20 system)

2 (To be completed by
(80/20 system) the tenderer)

The specific goals allocated points in
terms of this tender

(To be completed by
the organ of state)

HDI (51% or more black ownership) 4
Black women (51% of more women 4
ownership)

Black youth (51% or more youth ownership) 2
People with disability (20% or more disabled 2
people ownership)

Locality (Enterprise within the Eastern Cape) 8

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CoMPaNY/firm. ... e
4.4, Company registration NUMDEr: ... ... e
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

N o

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction

of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other

remedy it may have —

@)
(b)

(©)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:

SURNAME AND NAME:

ADDRESS:
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D. CERTIFICATE OF AUTHORITY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

0] (In (I (v) V)

SOLE CLOSE PARTNERSHIP COMPANY JOINT VENTURE /
PROPRIETOR CORPORATION CONSORTIUM

The Tenderer must complete the relevant certificate(s) set out hereafter or must provide a certificate
in the form of a resolution of the partners or directors authorizing the signatory on behalf of the
enterprise(s) and h resolution shall incl imen

SIGNATURE: ... e DATE: ..o

(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date the relevant certificate(s) set out hereafter or failure to provide the
certificate(s) in the form of a resolution as described above shall result in the quotation being
considered non-responsive in terms of subclause F.3.8 of the Conditions of Tender and such a
quotation shall be rejected.
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CERTIFICATE OF AUTHORITY FOR SIGNATORY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

0 (m (1 (v) ™ (VD
COOPERATIVE SOLE CLOSE PARTNERSHIP COMPANY JOINT VENTURE /
PROPRIETOR CORPORATION CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) (Cooperative), Sole Owner (Sole Proprietor), Member(s) (Close
Corporation), Partners (Partnership), Representative (Company) or Lead Partner (Joint Venture / Consortium),
in the enterprise trading as:

Nereby AULNOTISE MITIMIFSIIMIS ...ttt bbb bbbttt s s sttt s s
ACtING IN T CAPACILY OF ...t
WROSE SIGNALUIE IS ..evviiiieisiiietecte ettt b e ettt bbb s e s s bbbt e s s s e e e s e s e b e b et et e bbb e s snan e nerenis

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the
enterprise.

NAME ADDRESS SIGNATURE DATE

Note:

The following document must be attached to this form according to the status of the enterprise, in the form of
a resolution authorising the signatory to sign all documents in connection with this bid and any contract
resulting therefrom on behalf of the enterprise, and such resolution shall include a specimen signature of

the signhatory.

Cooperative: ‘Resolution of the Members’

Close Corporation: ‘Resolution of the Members’

Company: ‘Resolution of the Board’ signed by the chairperson

Joint Venture / Consortium: ‘Resolution/agreement  passed/reached’ signed by the authorised

representatives of the enterprises
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Failure to complete, sign and date this form or failure to provide the certificate(s) in the form
of aresolution as described above shall result in the tender being considered non-responsive
and rejected in terms of clause C.3.8 of the Conditions of Tender.

E. CONSTRUCTION EXPERIENCE

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

. , DATE
E(I\:A&?ng ' EM:éCEnN(EB S VALUE OF | COMPLETED
PERSON AND CONTACT PERSON | NATURE OF WORK (mg’}’fs?v*; of ExpggTED
TELEPHONE AND TELEPHONE VAT) T0 BE
NUMBER NUMBER COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... e DATE: ..o,

(Of person authorised to sign on behalf of the Tenderer)
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F. KEY PERSONNEL

MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the
management of the construction of the Works, together with a resume of their experience with particular
reference to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the page included
below for this purpose.

YEAR

DESIGNATION NAME PROJECT TYPE VALUE OF WORK COMPLETED

CONSTRUCTION
MANAGER  (SITE
AGENT).

CONSTRUCTION
SUPERVISOR
(MAIN FOREMAN)
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Attach additional pages if more space is required

SIGNATURE: ...

(Of person authorised to sign on behalf of the Tenderer)

SIGNATURE: ...t

(Of person authorised to sign on behalf of the Tenderer)

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

DATE: ..

DATE: ..
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CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT

Refer to H1.

Curriculum Vitae and Qualifications of key management personnel to be attached to this page.
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G. CONSTRUCTION EQUIPMENT

The following are lists of major construction equipment that | / we presently own or will acquire for this contract
if my / our tender is accepted.

€) Details of major construction equipment owned by me / us:

YEAR OF

DESCRIPTION (type, si it ANTITY
ON (type, size and capacity) QU MANUFACTURE

Attach additional pages if more space is required

(b) Details of major construction equipment that will be acquired:

HOW ACQUIRED

DESCRIPTION (type, size and capacit UANTITY
(typ P y) Q HIRE / BUY SOURCE

Attach additional pages if more space is required

SIGNATURE: ... DATE: ..o

(Of person authorised to sign on behalf of the Tenderer)
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H. PROPOSED SUBCONTRACTORS

Emafini Primary School
EMIS No.: 200100201
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I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract. If I/we am/are awarded a contract I/we
agree that this notification does not change the requirement for me/us to submit the names of proposed subcontractors in accordance with the requirements of

the contract for such appointments.

Acceptance of this tender shall not be construed as approval of any or all of the listed subcontractors. Should any or all of the subcontractors not be approved
subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final

and binding, even in the event of a subcontractor not listed below being approved by the Employer.

DESIGNATED
NAME OF SUBCONTRACTOR CSD NUMBER GROUP AND
OWNERSHIP %

B-BBEE
LEVEL

NATURE OF WORK

PERCENTAGE TO BE
SUBCONTRACTED

Attach additional pages if more space is required.

NB: The subcontractors listed above will not contribute to the achievements of the objectives specified in Section C3.3 Part G of this tender document.

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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I. HEALTH AND SAFETY DECLARATION

In terms of Regulation 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as ‘the
Regulations’ hereafter), a Contractor may only be appointed to perform construction work if the
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993, as
amended and the OHSA 1993 Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1. I, the undersigned, hereby declare and confirm that | am fully conversant with the
Occupational Health and Safety Act No. 85 of 1993 (as amended by the Occupational Health
and Safety Amendment Act No. 181 of 1993), and the OHSA 1993 Construction Regulations
2014.

2. | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specification.

3. | propose to achieve compliance with the Regulations by one of the following:

(@) From my own competent resources as detailed in 4(a) hereafter: ................. *Yes / No

(b) From my own resources or still to be appointed, and trained until
competency is achieved, as detailed in 4(b) hereafter: .............. *Yes / No

(c) From outside sources by appointment of competent specialist
subcontractors as detailed in 4(c) hereafter: .........cccccvvvvvvviinnnns *Yes / No

(* = delete whatever is not applicable)
4, Details of resources | propose:
Note: Competent resources shall include safety personnel such as the construction
manager, construction health and safety officer and construction supervisor as
defined in Regulation 8, and competent persons as defined in the OHSA 1993

Construction Regulations 2014, as applicable to this contract.

(a) Details of the competent and qualified key persons from my company's own resources,
who will form part of the contract team:

NAME OF COMPETENT PERSONS | POSITION TO BE FILLED BY COMPETENT PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still
have to be trained to achieve the necessary competency:

(i) By whom will training be provided?

(c) Details of competent resources to be appointed as subcontractors if competent persons
cannot be supplied from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works
under the contract, a suitable, sufficiently documented and coherent site-specific Health and
Safety Plan in accordance with Regulation 7(1)(a) of the Construction Regulations, which plan
shall be subject to approval by the Employer.

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health
and Safety Specification as well as the OHSA 1993 Construction Regulations 2014 will be
provided on site and will at all times be available for inspection by the Contractor's personnel,
the Employer's personnel, the Employer’s Agent, Construction Health and Safety Agent,
visitors, and officials and inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and
safety measures envisaged in the OHSA 1993 Construction Regulations 2014, and that | will
be liable for any penalties that may be applied in terms of the said Regulations (Regulation 33)
as a result of contravening or failing to comply with the provisions of the Act and the
Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the
Employer will mean that | am unable to comply with the requirements of the OHSA 1993
Construction Regulations 2014, and accept that my tender will be prejudiced and may be
rejected at the discretion of the Employer.
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SIGNATURE: ... DATE: ..

(Of person authorised to sign on behalf of the Tenderer)
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J. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions
of Contract, Specifications, Bill of Quantities, or Drawings, or should he wish to qualify the tender in
any way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the
original tender documentation which shall be attached to this page.

Please note: The extent of deviations from the tender documents issued by the Employer prior to
the tender closing date is limited to those permissible in terms of the Conditions of Tender. Please
also refer to Returnable Schedule N.

OR ITEM NUMBER

SECTION PAGE DEVIATION OR QUALIFICATION, INCLUDING REFERENCE CLAUSE

Attach additional pages if more space is required

SIGNATURE: ... DATE: . s

(Of person authorised to sign on behalf of the Tenderer)
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AMATOLA WATER

Bid Number.: AW2024/25/16

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF
EDUCATION SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) -
CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI

PRIMARY SCHOOL
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The Contract

Based on

GCC 3 edition (2015): General Conditions of Contract
(GCO)

C 1AGREEMENTS AND CONTRACT DATA
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Cl1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF EDUCATION
SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) — CONSTRUCTION OF A 95KL
ELEVATED PRESSED STEEL TANK AT EMAFINI PRIMARY SCHOOL

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the
Contractor in the Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to Sign the tENAEr) ........ccviiiiiiiiii e
Name: (Of SIgNALOIY iN CAPILAIS)....cceiuriiiiiiiiiie ettt e e et e e e e sanneeas
(0= To = (a1 A VA (o) H=T o] 1 =1 0] V) PP RPPPPPPRN
Name of Tenderer: (OrganiSAtION) ..........cuiiiuiiiie it s e e e s et e e e s anbee e e e enbbeeeesennee
o Lo | TSR RUTURUPPRP
Telephone number: ... E-mail: .o
Witness:
SIONALUI. oottt e e e e e e e e e s ab e b aeeeaaaeeaeas

Name: (IN CAPILAIS) ..eveeeiieeeeiiii e e

[Failure of a Tenderer to sign this form will invalidate the tender]
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C1.1.2: ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms
and conditions contained in this Agreement and in the Contract, that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the
Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including
the Schedule of Deviations (if any), contact the Employer’s Agent (whose details are given in the
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data
at, or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement,
this Agreement shall constitute a binding contract between the parties.

ST Lo g = U | = PP PR PTPUPPPPPP
N EE T (T gl o=T o] 2= 1 I PR OPPPERPRPP
10T o - o] | S PSP PRPTPUPPPTPP
Name of Employer: (OrganiSation).........ccuiiuuiieiiiiiee it e ittt ettt e st e ettt e e s st e e e sbeeeeesnbeeeeesbeeeeans

PN o L =EX= TP
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C1.1.3: SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of
the contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here
shall also be incorporated into the final draft of the Contract.

1 Subject:
Details:
2 Subject:
Details:
3 Subject:
Details:
4 Subject:
Details:
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5 Subject:

Details:

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.

FOR THE TENDERER:

Sighature:

Name:

Capacity:

Tenderer: (Name and address of organisation)

Witness:

Signature:

Date:
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FOR THE EMPLOYER:

Signature:

Name:

Capacity:

Employer: (Name and address of organisation)

Witnhess:

Signature:

Name:

Date:
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Amatola
Water - Amanzi
AMATOLA WATER

Bid Number.: AW2024/25/16

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF
EDUCATION SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) -
CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI
PRIMARY SCHOOL

C1.2 CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT
C1.2.1.1 General Conditions of Contract

This Contract will be based on the ‘General Conditions of Contract for Construction Works,
Third Edition (2015)’, issued by the South African Institution of Civil Engineering
(abbreviated title: ‘GCC 2015’).

It is agreed that the only variations from the GCC 2015 are those set out hereafter under
“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT".

C1.2.1.2 Special Conditions of Contract (SCC)

These Special Conditions of Contract (SCC) form an integral part of the Contract. The
Special Conditions of Contract shall amplify, modify or supersede, as the case may be, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed
in each case by the number of the applicable clause or subclause in the GCC 2015, and the
applicable heading, or (where a new special condition that has no relation to the existing
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clauses is introduced) by a number that follows after the last clause number in the GCC
2015, and an appropriate heading.

CLAUSE

DESCRIPTION/WORDING

SCC3.2.3

The Employer's Agent shall obtain the specific approval of the Employer before carrying
out any of his functions or duties according to the following Clauses of the General
Conditions of Contract:

1 Clause 5.11.1: Suspension of the Works

2 Clause 5.12:  Extension of Time for Practical Completion

SCC3.24

The Employer’'s Agent has been appointed as Agent on this contract, in terms of Clause 5
of the Construction Regulations, 2014 as promulgated in terms of Section 43 of the
Occupational Health and Safety Act, 1993.

Occupational Health, Safety & Wellness Sub Directorate — Public Health and the duly
appointed H&S Officials has been appointed as Client Agents on this contract, in terms of
Clause 5 of the Construction Regulations, 2014 as promulgated in terms of Section 43 of
the Occupational Health and Safety Act, 1993. The Principal Contractor shall perform a
preliminary assessment of the project generated H&S plan and submit such to
Occupational Health, Safety & Wellness Sub Directorate — Public Health for legal
compliance reassessment & verification / approval prior to any works commencing. The
duly appointed H&S Officials will be responsible for further monitoring and the auditing of
the approved H&S plan for legal compliance.

SCC4.1.3

Add the following new clauses at the end of clause 4.1.2:

“The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2)
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter
referred to as 'the Act', that the following arrangements and procedures shall apply
between them to ensure compliance by the Contractor with the provisions of the Act:

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the
Contractor with all relevant provisions of the Act and the Regulations promulgated in
terms of the Act.

(i) The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations on the Contractor will be fully complied
with.

(i) The Contractor accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly
absolves the Employer from himself being obliged to comply with any of the aforesaid
duties, obligations and prohibitions, with the exception of such duties, obligations and
prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

(iv) The Contractor agrees that any duly authorised officials of the Employer shall be
entitled, although not obliged, to take such steps as may be necessary to monitor
that the Contractor has conformed to his undertakings as described in paragraphs (i)
and (i) above, which steps may include, but will not be limited to, the right to inspect
any appropriate site or premises occupied by the Contractor, or any appropriate
records or safety plans held by the Contractor.

(v)The Contractor shall be obliged to report forthwith to the Employer and Employer’s
Agent any investigation, complaint or criminal charge which may arise as a consequence
of the provisions of the Act and Regulations, pursuant to work performed in terms of this
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Contract, and shall, on written demand, provide full details in writing, to the Employer and
Employer’s Agent, of such investigation, complaint or criminal charge

SCC4.3.1

Add the following to the clause:

For conventional construction works the Basic Conditions of Employment Act of 1997 (Act
No 75 of 1997) shall apply and the minimum employment conditions which will apply shall
be guided by the latest Sectorial Determination: Civil Engineering Sector published from
time to time.

Compliance with the National Environmental Management Act (NEMA), Act 107 of 1998.

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government
Notice R63 of 25 January 2002, shall apply to works described in the Scope of Work as
being labour intensive and which are undertaken by unskilled or semi-skilled workers.”

“The Contractor shall comply with the Occupational Health and Safety Specification
prepared by the Employer in terms of the Construction Regulations, 2014 promulgated in
terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall
before commencement of the Works or any part thereof, be in the possession of an
approved Health and Safety Plan.”

SCC4.3.3

Add the following at the end of Clause 4.3:

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of
Section 37(2) of the Occupational Health and Safety Amendment Act, 1993 (Act
85 of 1993), hereinafter referred to as 'the Act', that the following arrangements
and procedures shall apply between them to ensure compliance by the
Contractor with the provisions of the Act:

0] The Contractor undertakes to acquaint the appropriate officials and employees of
the Contractor with all relevant provisions of the Act and the Regulations
promulgated in terms of the Act.

(i) The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations on the Contractor will be fully
complied with. The Contractor accepts sole liability for such due compliance with
the relevant duties, obligations and prohibitions imposed by the Act and
Regulations and expressly absolves the Employer from himself being obliged to
comply with any of the aforesaid duties, obligations and prohibitions, with the
exception of such duties, obligations and prohibitions expressly assigned to the
Employer in terms of the Act and its associated Regulations.

(iii) The Contractor agrees that any duly authorised officials of the Employer shall be
entitled, although not obliged, to take such steps as may be necessary to monitor
that the Contractor has conformed to his undertakings as described in paragraphs
(i) and (ii) above, which steps may include, but will not be limited to, the right to
inspect any appropriate site or premises occupied by the Contractor, or any
appropriate records or safety plans held by the Contractor.

(iv)  The Contractor shall be obliged to report forthwith to the Employer and Employer’s
Agent any investigation, complaint or criminal charge which may arise as a
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consequence of the provisions of the Act and Regulations, pursuant to work
performed in terms of this Contract, and shall, on written demand, provide full
details in writing, to the Employer and Employer’'s Agent, of such investigation,
complaint or criminal charge.

4.3.4 The Contractor shall furthermore, in compliance with Constructional Regulations
2014 to the Act:

0] Acquaint himself with the requirements of the Employer's health and safety
specification as laid down in regulation 5(1)(b) of the Construction Regulation
2014, and prepare a suitably and sufficiently documented health and safety plan
as contemplated in regulation 7(1)(a) of the Construction Regulation 2014 for
approval by the Employer or his assigned agent. The Contractor's health and
safety plan and risk assessment shall be submitted to the Employer for approval
within seven (7) days after the Commencement Date and shall be implemented
and maintained from the Commencement of the Works.

The Employer, or his assigned agent, reserves the right to conduct periodic audits, as
contemplated in the Construction Regulations 2014, to ensure that the Contractor is
compliant in respect of his obligations. Failure by the Contractor to comply with the
requirements of these Regulations shall entitle the Employer's Agent, at the request of the
Employer or his agent, to suspend all or any part of the Works, with no recourse
whatsoever by the Contractor for any damages incurred as a result of such suspension,
until such time that the Employer or his agents are satisfied that the issues in which the
Contractor has been in default have been rectified.”

SCC5.3.3

Add the following to Clause 5.3.3 after the last sentence:

"The Contractor shall not commence working until they have an approved project specific
health and safety plan in terms of the Occupational Health and Safety Act 1993:
Construction Regulations 2014 and complied with the initial requirements thereof."

SCC54.1

Between the wording "... Site,” and "the location ...." In the third line, add the following:

"subject to the Contractor having an approved project specific health and safety plan in
terms of the Occupational Health and Safety Act 1993: Construction Regulations 2014 and
complied with the initial requirements thereof,"

SCC5.12.5

Add the following to Clause 5.12
5.12.5 Critical Path Provision

A delay in so far as extension of time is concerned, will be regarded as a delay only if, on
a claim by the Contractor in accordance with the General Conditions of Contract, the
Employer’s Agent rules that all progress on an item or items of work on the critical path of
the approved programme for the execution of the Works by the Contractor, has been
brought to a halt. Delays on normal working days only, based on a working week, of five
normal working days, will be taken into account for the extension of time.

SCC6.2.2

Replace the entire contents of Clause 6.2.2 with the following:
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“If the Contractor fails in his obligations to provide the stated security within the period
stated in Clause 5.3.2, or if the Performance Guarantee shall differ from the pro-forma
provided under Clause C1.3: Performance Guarantee of the Contract Data, the Employer
may terminate the Contract in terms of Clause 9.2.”

SCC6.2.3 Replace the entire contents of Clause 6.2.3 with the following:

“The Contractor shall ensure that the Performance Guarantee remains valid and
enforceable until the issue of the Certificate of Completion.”

SCC 8.6.8 Add Clause 8.6.8:

"In the event of any claim arising under the policies held in terms of this Clause, the
Contractor shall forthwith take all necessary steps to lodge his claim on the joint behalf of
himself and the Employer, and to secure settlement of such claim, and he shall submit to
the Employer’s Agent copies of all claims and associated documents.

The claim submitted by the Contractor shall cover the cost of repairing and making good
as required by Clauses 8.2.2.1 and 8.2.2.3."

SCC 8.6.9 Add Clause 8.6.9:

"With regard to the Compensation for Occupational Injuries and Diseases Act (Act no. 130
of 1993), where applicable, the Contractor shall before commencement of the Works
deliver to the Employer a letter, either

(a) from his insurance company certifying that the Contractor has effected insurance with
the company for the full extent of his potential liability in respect of all workmen
employed by him on the contract and undertaking to notify the Employer of the expiry
date of the policy at least one calendar month before such date, or

from the Compensation Commissioner certifying that the Contractor has complied with the
requirements of the above-mentioned Act and is at present in good standing with the
Compensation Fund."
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C1.2.2: DATA PROVIDED BY THE EMPLOYER

The following amendments and additions to the Clauses are the contract specific data
applicable to this Contract:

Clause Description / Wording
1.1.1.13 The Defects Liability Period is twelve (12) calendar months measured from the date of
the Certificate of Completion.
1.1.1.14 The time for achieving Practical Completion is 4 calendar months, calculated from the
Commencement Date, including special non-working days.
1.1.1.15 The Employer is: Amatola Water
1.1.1.16 The Employer’s Agent is Ingérop South Africa (Pty) Limited, also referred to in the
Contract as “Ingérop” or “ISA” or “Engineer”.
1.1.1.26 The Pricing Strategy is: Re-measurable Contract
1.21.2 The Employer's address for receipt of communications is:
Telephone: (0)43 707 3700
Facsimile: (0)43 707 3701
Address (Postal) :  Private Bag X3
VINCENT
5217
Address (Physical): 6 Lancaster Road
Vincent
EAST LONDON
5247
1.2.1.2 The Employer's Agent’s address for receipt of communications and notices is:

Employer’s address
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5.1.1 and 5.8.1 | The non-working days are Sundays

The special non-working days are:

1 Public holidays

2  The year-end break commencing and ending on dates as specified by

SAFCEC.
53.1 The documentation required before commencement with Works execution are:
¢ Health and Safety Plan (Refer to Clause 4.3)
¢ Initial programme (Refer to Clause 5.6)
¢ Insurance (Refer to Clause 8.6)
e Security (Refer to Clause 6.2)
e Letter of Good Standing from the Compensation Commissioner (if not insured
with a Licensed Compensation Insurer)
e Cash flow Projection
¢ Quality Management Plan
5.3.2 The Contractor is required, within 14 days of appointment, to submit the documents

listed below to the Employer’s Agent for his approval.
Health and Safety Plan

The Contractor shall deliver his health and safety plan, in terms of Clause 7(1) (d) of the
Construction Regulations 2014.

Initial Programme
The Contractor shall deliver his Initial Programme of work in terms of Clause 5.6
Insurance

Submit copies of receipts of registration, or payment for the premiums for the following
insurances, as required by the new Clause 8.6 in this Contact Data.

(@) Proof of registration with the Department of Labour as an employer, in terms of
the Compensation for Occupational Injuries and Diseases Act 1993, as amended.

(b) Common Law Liability Insurance for the duration of the Contract Period and with
a minimum Limit of Indemnity of not less than R1 000 000 for any one accident.

(©) Insurance on an All-Risks basis for construction plant, equipment and other things
(except those intended to incorporation into the works) brought onto the site to the
full value of such construction plant, equipment and other things;

(d) Motor Vehicle Liability Insurance, comprising a minimum of Balance of Third-Party
motor risks, including Passenger Liability, subject to a minimum limit of R2,5
million;

(e)  Where the Contract involves manufacturing and/or fabrication of the works or part
thereof at premises other than the site, the Contractor shall satisfy the employer
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that all materials and equipment for incorporation in the works are adequately
insured during manufacture and/or fabrication. In the event of the Employer
having an insurable interest in such works during manufacture or fabrication, then
such interest shall be noted by endorsement to the Contractor’'s Policies of
Insurance.

) Imported equipment or component parts or materials to be supplied in terms of
this Contract which require any process of assembly or finishing in South Africa
prior to delivery to the site are to be insured by the Contractor up to the
commencement of transit to site of the assembled or finished equipment,
component parts or materials, unless special arrangements are made with the
Employer.

These insurances shall be maintained in force for the duration of the Contract,
including any Defects Liability Period and in respect of Sub-Contractors, the
Contractor shall be deemed to have complied with the provisions of the
requirements relating to insurance by ensuring that the Sub-Contractors have
affected such insurance.

Security

Submit a Guarantee of an Insurance Company or Bank to be jointly and severally bound
with the Contractor for an amount equal to ten per cent (10%) of the Contract Price if
required. The wording of the Guarantee shall be identical to the pro forma provided in
Part C1.3 of this tender document.

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out
in the Site Information.

55.1 The Works shall be completed within 4 months.

5.6.1 The Contractor shall deliver his Works programme within forteen (14) days after the
Commencement Date.

5.8.1 Delete the words “between sunset and sunrise” in the first line and replace with “outside
normal working hours”.
Normal working hours shall be those as stated in the applicable Sectoral Determination
applicable to a 6 (six) day week, Monday to Friday from 07:00 to 17:00, and Saturday
from 07:00 to 13:00.
Non-working days are Sundays. Special non-working days are all applicable gazetted
public holidays, election day of the local government elections and national elections
(when applicable) and the year-end break.
For the purposes of this Contract the year-end break shall be as declared by SAFCEC.

5.12.2.2 Add the following to Clause 5.12.2.2:

The time period specified as the time for completion includes allowances for delays and
days on which it is expected that work, on the critical path items of the Works, would be
prevented due to normal weather conditions such as wind, rainfall or the subsequent
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waterlogged condition.

Based on average weather conditions of wind, rain and sunshine the allowances are
actual and consequential delays shall be as follows:

e 3 working days per month for the months of May to October
e 2 working days per month for the months of November to April

If the Contractor has been prevented by these weather conditions from working on the
critical path items of the works, then he must notify the Employer’s Agent in writing. The
submission shall be made within five calendar days of the resumption of work.

The Employer's Agent shall upon considering all the relevant factors determine the
extension of time to be granted on the basis that an extension of time to the contract will
only be granted if the total number of days upon which work on the critical items was
prevented, exceeds the total number of days calculated in terms of the above allowance
and considering the official contract period as a whole.

The tendered sums of the appropriate time-related items shall be increased to take
account of the extensions of time granted.

5.12.3 Replace the entire sub-clause with the following:

“If extension of time is granted for whatever reason, the Contractor shall be paid for such
actual delays incurred within the extension period granted, at the rate tendered in the Bill
of Quantities for extension of time. For the evaluation of delays, the Contractual Law
Society protocol will be followed.”

5.12.2.4 In the event of any disruption which is entirely beyond the Contractor’s control, no
compensation will be allowed.

5.13.1 The penalty for failing to complete the Works is R 2 000 per day.

Deductions for penalties imposed in terms of not achieving the Contract Participation
Goal as stipulated under C3.3

5.16.3 The latent defect period is 10 years.

6.2.1 Replace the wording “as selected” in Clause 6.2.1 with “as stated”.
The security to be provided by the Contractor shall be:

e a Performance Guarantee of ten per cent (10%) of the Contract Sum, plus
¢ Retention Money amounting to five per cent (5%) of the Contract Price.

Retention monies due shall be subjected to Clauses 6.10.1.3 and 6.10.3.

A mandatory 10% retention of interim payments (up to a ceiling of 5% of the Contract
Value) in line with National Treasury’s Directive is applicable. Half of this is released
upon issue of the Certificate of Completion. The remainder is released upon expiry of the
Defects Liability Period.
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The Performance Guarantee shall be from an approved Insurance Company or Bank to
be jointly and severally bound with the Contractor, in accordance with the provisions of
the Performance Guarantee. A Retention Money Guarantee is not permitted.

The wording of the Performance Guarantee shall be identical to the pro-forma provided
under Clause C1.3: Performance Guarantee of the Contract Data

The time to deliver the Performance Guarantee is within seven (7) days after the
Commencement Date.

6.3.3

Replace sub clause 6.3.3 with the following:

"Any increase in the quantity of work scheduled for a particular order and which would
result in over-expenditure for that particular order shall be subject to the prior approval
by the Employer’s Agent."

6.7.2

Replace sub clause 6.7.2 with the following:

"The Employer’s Agent shall ascertain and determine the value of the Works but, when
required to do so by the Employer's Agent, the Contractor shall measure the work
executed and shall deliver to the Employer's Agent a supporting statement with his
statement in terms of Clause 6.10.1, showing the said measurements and all other
particulars required by the Employer's Agent, and in the format required by the
Employer’s Agent."

6.8.2

Contract Price Adjustment shall not be applied on this Contract.

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5

The percentage advance on materials on site not yet built into the Permanent Works is
80%.

6.10.4

Replace the wording “28 days” in the seventh line with “within 30 days of the Employer
receiving payment by the relevant funding institution(s) who is/are funding this contract
or within 30 days”.

Insert “whichever occurs last” at the end of the second last sentence.

8.6.1.1.2:

The value of Plant and materials supplied by the Employer to be included in the insurance
sum is NIL.

8.6.1.1.3:

The amount to cover professional fees for repairing damage and loss to be included in
the insurance sum is 15% of the Contract Price.

8.6.1.2

A Coupon Policy for Special Risks Insurance issued by the South African Special Risks
Insurance Association is required.
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8.6.1.3: The limit of indemnity for liability insurance is:

Project < R5m, limit R2m

Project > R5m, limit R5m
Add to Clause 8.6.1.3:

"The minimum amount of insurance required in terms of this Clause shall be per event,
the number of events being unlimited.”

8.6.1.5 Amend Clause 8.6.1.5 to read:

"Insurance of all materials stored off Site, and intended for incorporation in the
Permanent Works, including their delivery to the Site and off-loading on Site, to the value
of such materials for which payment is made in terms of Clause 6.10.1.1 hereof.”

8.6.5 Add to Clause 8.6.5:

“The Employer shall approve (or disapprove) the terms of the insurances within fourteen
(14) days from the date of receipt of the policies provided in terms of Clause 8.6.5.”

8.6.6 Add to Clause 8.6.6:

"The policies and the proof of payment of premiums and continuity of the policies shall
be produced within seven (7) days."

9.1.4 Replace the contents of Clause 9.1.4 with the following:

“Up to the time of termination of the Contract by either party in terms of this Clause, or
until the Contractor gives notice in terms of this Clause to terminate the Contract and the
Contractor is precluded from exercising his right to terminate the Contract because the
Employer agrees to bear any resultant additional costs provided for in Clause 9.1.2.2
hereof, the Contractor:

a) will be entitled to an extension of calendar time for working days lost as may be
approved by the Employer's Agent, and

b) will be reimbursed the cost of delays per working day, where the number of working
days will be determined pro rata the effect the delays have on the progress of the
work as agreed with the Employer’s Agent. Payment in full and final settlement will
be made at the rates tendered for the payment items specially provided in the Bill of
Quantities

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only to a
certain portion of the contract, the Employer's Agent will decide after consulting the
Contractor, to what extent the contract as a whole is affected and whether or not a claim
in terms of this Clause can be submitted.

No payment will be made in terms of this Clause after the Due Completion Date.

10.3.2 Amicable settlement in terms of Clause 10.4 shall be contemplated for all disputes prior
to referring any dispute to adjudication or arbitration.

10.4.1 Dispute resolution shall be by amicable settlement.
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10.5.1 Dispute resolution shall be by ad-hoc adjudication.

10.5.3 The number of Adjudication Board Members to be appointed is one (1).

10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 shall be

by arbitration.
10.11 Add the following additional clause:

Details to be confidential

The Contractor shall treat the details of the Works comprised in this Contract as private
and confidential (save in so far as may be necessary for the purposes hereof) and shall
not publish or disclose the same or any particulars thereof in any trade or technical paper
elsewhere without the prior written consent of the Employer’s Agent.
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Part 2: Data provided by the Contractor

The contractor is advised to read the General Conditions of Contract for Construction Works, Third
Edition, 2015 published by the South African Institution of Civil Engineering, Private Bag X200,
Halfway House, 1685, in order to understand the implications of this data which is required to be
completed. Copies of these conditions of contract may be obtained from www.saice.org.za .

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which
it mainly applies.

Clause Data
1.1.1.9 The name of the Contractor is:
1.2.1.2 The address of the Contractor is
Address
(physical):

Address (postal):

Telephone. Facsimile:
e-mail:
6.5.1.2.3 The percentage allowance to cover overhead charges is %
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C1.3 PERFORMANCE GUARANTEE (PRO FORMA)

GUARANTOR DETAILS AND DEFINITIONS

“Guarantor”: means:

“‘Employer” means: AMATOLA WATER

“Contractor’means:

“‘Employer’s Agent” means: AMATOLA WATER

“Site’means:

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R

CONTRACT DETAILS

Engineer issues: Interim Payment certificates, Final Payment certificate and the certificate
Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.
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2.

3.1.

4.1.

4.2.

4.3.

5.1.

5.2.

The Guarantor’s period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue
by the Engineer of the Final Taking Over Certificate or the date of payment in full of
the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall
advise the Guarantor in writing of the date on which the certificate of Completion of the
Works has been issued.

The Guarantor hereby acknowledges that:
any reference in this Performance Guarantee to the Contract is made for the purpose

of convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship;

. its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents
identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Engineer in an Interim or Final Payment certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in
terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7) days
has elapsed since the first written demand in terms of 4.1 and the sum certified has
still not been paid,;

A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum or the full outstanding Balance upon
receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s
physical address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this
Performance Guarantee is called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against
the Contractor and that the Performance Guarantee is called up in terms of 5; and
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5.3. the aforesaid written demand is accompanied by a copy of the notice of termination
and/or the provisional/final sequestration and/or the provisional liquidation court order.

6. Itisrecorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4 and 5 shall not exceed the Guarantor’'s maximum liability in
terms of 1.

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the
date of issue of the Final Payment certificate submit an expense account to the
Guarantor showing how all monies received in terms of this Performance Guarantee
have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear
interest at the prime overdraft rate of the Employer’s bank compounded monthly and
calculated from the date payment was made by the Guarantor to the Employer until
the date of refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Guarantor.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the
original Performance Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his/her affairs with the
Contractor in any manner which the Employer may deem fit and the Guarantor shall
not have the right to claim his/her release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11. The Guarantor chooses the physical address as stated above for the service of all
Notices for all purposes in connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in
terms of 2, where after no claims will be considered by the Guarantor. The original of
this Guarantee shall be returned to the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand Notices in terms of 4 or 5,
shall be regarded as a liquid document for the purposes of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa, the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No
32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district
having jurisdiction in terms of Section 28 of the said Act notwithstanding that the
amount of the claim may exceed the
15. jurisdiction of the Magistrate’s Court.
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C1.4 AGREEMENT IN TERMS OF SECTION 37 (2) OF THE OCCUPATIONAL HEALTH
AND SAFETY ACT, 1993 (ACT 85 OF 1993)

THIS AGREEMENT made between:

(hereinafter referred to as "the Employer") of the one part, herein represented by:

in his capacity as

AND:

(hereinafter referred to as "the Mandatory") of the other part, herein represented by:

in his capacity as

and being duly authorised to act as Mandatory on behalf of the Contractor;

WHEREAS the Employer is desirous that certain works be constructed, viz. (contract No.)

(title)

and has accepted a tender by the Mandatory for the construction, completion and defects
correction of such works and whereas the Employer and the Mandatory have agreed to
certain arrangements and procedures to be followed in order to ensure compliance by the
Mandatory with the provisions of the Occupational Health and Safety Act 1993 (Act 85 of

1993);

NOW THEREFORE THIS AGREEMENT WITNESSESS AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents
pertaining to this Contract.

2 This Agreement shall hold good from its Commencement Date, which shall be the date

of a written notice from the Employer or Employer’s Agent requiring him to commence
the execution of the Works, to either
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(a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the
General Conditions of Contract 2015 (hereinafter referred to as "the GCC"),

(b) The date of termination of the Contract in terms of Clauses 9.1, 9.2 or clause 9.3
of the GCC.

3 The Mandatory declares himself to be conversant with the following:

(@ All the requirements, regulations and standards of the Occupational Health and
Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its
amendments and with special reference to the following Sections of The Act:

(i) Section8 : General duties of employers to their employees;

(i) Section9 : General duties of employers and self-employed persons
to persons other than employees;

(i)  Section 37 : Acts or omissions by employees or mandatories, and
(iv)  Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory
and to all his subcontractors.

4 In addition to the requirements of Clause 8.4 of the GCC and all relevant requirements
of the above-mentioned Volume 3, the Mandatory agrees to execute all the Works
forming part of this Contract and to operate and utilise all machinery, plant and
eguipment in accordance with the Act.

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors,
whether or not selected and/or approved by the Employer.

6 The Mandatory warrants that all his and his subcontractors' workmen are covered in
terms of the Compensation for Occupational Injuries and Diseases Act, 1993 which
cover shall remain in force whilst any such workmen are present on site. A letter of
good standing from the Compensation Commissioner to this effect must be produced
to the Employer upon signature of the agreement.

7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their
respective employers will at all times comply with the following conditions:
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(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the
Occupational Health and Safety Act. The Mandatory shall not delegate any duty
in terms of Section 16.2 of this Act without the prior written approval of the
Employer. If the Mandatory obtains such approval and delegates any duty in
terms of section 16.2 a copy of such written delegation shall immediately be
forwarded to the Employer.

(b) Allincidents referred to in the Occupational Health and Safety Act shall be
reported by the Mandatory to the Department of Labour as well as to the
Employer. The Employer will further be provided with copies of all written
documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry
conducted in terms of section 32 of the Occupational Health and Safety Act into
any incident involving the Mandatory and/or his employees and/or his
subcontractors.
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for and on behalf of the EMPLOYER
At on

this the day of 20

SIGNATURE:

CAPACITY:

WITNESSES:

SIGNATURES: (1)

@
NAMES: (1)
2
At for and on behalf of the MANDATORY
onthisthe day of 2
SIGNATURE:
CAPACITY:
WITNESSES:

SIGNATURES: (1)

)

NAMES: 1)

)
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned
Contract and the Mandatary in terms of the above-mentioned Act shall confirm his or her
authority thereto by attaching to this page a duly signed and dated copy of the relevant
resolution of the Board of Directors.

An example is given below:

MIE/MIS ettt e e ettt e e st e e e ea b e e e e a b e e e et te e e e e ree e e s nnreeeeatreeeearaeeenns whose signature

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL

HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) on behalf of ........ccocoiiiiiniiiiiiie,
SIGNED ON BEHALF OF THE COMPANY PP P P PP PP PPPPPPPPPPPPPPPPPN
IN HIS/HER CAPACITY AS PP OPP PP POPPPPUPPRPT
DATE PP PPPPRPPPPRt
SIGNATURE OF SIGNATORY PP P P PP PP PPPPPPPPPPPPPPPPPN
WITNESS: L 2 s
NAME (IN CAPITALS): 1. oo 2 s
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™

Water - Amanzi
AMATOLA WATER

Bid Number.: AW2024/25/16

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF
EDUCATION SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) -
CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI

PRIMARY SCHOOL

C2 PRICING DATA

Cc2.1 PRICING INSTRUCTION

C211

C2111

C2.1.1.2

C2.1.1.3

PREAMBLE TO THE BILL OF QUANTITIES

The Conditions of Contract, the Contract Data, the Scope of Work, the Site
Information and the Drawings shall be read in conjunction with the Bill of Quantities.

Measurement and payment shall be in accordance with the relevant provisions of
clause 8 of each of the SANS 1200 Standardized Specifications for Civil Engineering
Construction or the Particular Specifications referred to in the Scope of Work, subject
to the variations and amendments contained therein.

The Bill of Quantities comprises items covering the Contractor's profit and costs of
general liabilities and of the construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item
in the Bill of Quantities, he should note the fact that the Contractor is entitled, under
various circumstances, to payment for additional work carried out and that the
Employer’s Agent is obliged to base his assessment of the rates to be paid for such
additional work on the rates the Contractor inserted in the Bill of Quantities.

Clause 8 of each Standardized Specification, and the measurement and payment
clause of each Particular Specification, read together with the relevant clauses of the
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Scope of Work, all set out which ancillary or associated activities are included in the
rates for the specified operations.

C2.1.1.4 Descriptions in the Bill of Quantities are abbreviated and comply generally but may
differ from those in the Standardized Specifications and Scope of Work. No
consideration will be given to any claim by the Contractor submitted on such a basis.
The Bill of Quantities has been drawn up generally in accordance with the latest issue
of Civil Engineering Quantities®. Should any requirement of the measurement and
payment clause of the appropriate Standardized or Particular Specifications be
contrary to the terms of the Bill of Quantities or, when relevant, to the Civil
Engineering Quantities, the requirement of the appropriate Standardized or Particular
Specification, as the case may be, shall prevail.

C2.1.1.5 Unless stated to the contrary, items are measured net in accordance with the
Drawings without any allowance having been made for waste.

C2.1.1.6 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive
amounts to the Employer for the work described under the several items. Such
amounts shall cover all the costs and expenses that may be required in and for the
construction of the work described, and shall cover the costs of all general risks,
profits, taxes (but excluding Value Added Tax), liabilities and obligations set forth or
implied in the documents on which the tender is based.

C2.1.1.7  Anamount or rate shall be entered against each item in the Bill of Quantities, whether
or not quantities are stated. An item against which no amount or rate is entered will
be considered to be covered by the other amounts or rates in the Bill.

The Tenderer shall also fill in a rate against the items where the words "rate only"
appears in the amount column. Although no work is foreseen under these items and
no quantities are consequently given in the quantity column, the tendered rates shall
apply should work under these items actually be required.

Should the Tenderer group a number of items together and tender one sum for such
group of items, the single tendered sum shall apply to that group of items and not to
each individual item, or should he indicate against any item that full compensation for
such item has been included in another item, the rate for the item included in another
item shall be deemed to be nil.

The tendered rates, prices and sums shall, subject only to the provisions of the
Conditions of Contract, remain valid irrespective of any change in the quantities
during the execution of the Contract.

C2.1.1.8 The quantities of work, as measured and accepted and certified for payment in
accordance with the Conditions of Contract, and not the quantities stated in the Bill
of Quantities will be used to determine payments to the Contractor. The validity of
the Contract shall in no way be affected by differences between the quantities in the
Works Assignment and the quantities certified for payment.

Ordering of materials is not to be based on the Bill of Quantities, but only on
information issued for construction purposes.

8 The standard system of measurement of civil engineering quantities published by the South African Institution of Civil

Engineering.
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C2.1.1.9 For the purposes of this Bill of Quantities, the following words shall have the
meanings hereby assigned to them:

Unit: The unit of measurement for each item of work as defined in the
Standardized or Particular Specifications

Quantity: The number of units of work for each item.

Rate: The payment per unit of work at which the Tenderer tenders to do
the work

Amount: The quantity of an item multiplied by the tendered rate of the (same)
item

Sum: An amount tendered for an item, the extent of which is described in

the Bill of Quantities, the Specifications or elsewhere, but of which
the quantity of work is not measured in units

C2.1.1.10 The units of measurement indicated in the Bill of Quantities are metric units. The
following abbreviations may appear in the Bill of Quantities:

mm = millimetre h = hour

m = metre kg = kilogram

km = kilometre t = ton (1 000 kg)
m? = square metre No = number
m2.pass = square metre-pass sum = lump sum

ha = hectare MN = Meganewton
m3 = cubic metre MN.m = Meganewton-metre
m3.km = cubic metre-kilometre PCsum = Prime Cost sum
£ = litre Prov sum = Provisional sum
k{ = kilolitre % = per cent

MPa = MegaPascal kw = kilowatt

Mme = Megalitre (1000 k{) kN = kilonewton

C2.1.1.11 Tenderers shall complete at least one section of Sections A to B in the Bill of
Quantities.

CORRECTION OF ENTRIES MADE BY TENDERER

Any entry made by the Tenderer in the Price Schedule, forms, etc., which the tenderer desires to
change, shall not be erased or painted out. A line shall be drawn through the incorrect entry and
the correct entry shall be written above in black ink and the full signature of the Tenderer shall be
placed next to the correction
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C2.2 BILL OF QUANTITIES

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

Section 1: Preliminary & General

ITEM NO |PAY REFERS DESCRIPTION UNIT TOTAL QTY Rate OA;\?/IISIUN’\'?_:__
SABS 1200 A
1 PSA SECTION 1: PRELIMINARY AND GENERAL
8.3 EIXED-CHARGE ITEMS
1.1 8.3.1 Contractual Requirements Sum 1
1.2 8.3.2 Establish Facilities on the Site:
8.3.2.1 Facilities for the Engineer
1.2.2 Engineer's Office Sum 1
1.2.3 Survey equipment and assistant Sum 1
Facilities for Contractor as well as compliance with the
1.3 8.3.2.2 requirements of the Environmental Specification
1.3.1 Office, storage, workshops, laboratries Sum 1
1.3.2 Living Acommodation & toilet facilities Sum 1
1.3.3 Water, Electricity & Communication Sum 1
1.3.4 Tools & small equipment Sum 1
1.3.5 Dealing with Water Sum 1
1.3.7 Plant Sum 1
1.4 8.3.3 Other fixed-charge obligations Sum 1
1.5 8.3.4 Remove Contractor's Site Establishment on completion Sum 1
Complience with Environmental Management Plan and the cost of
Health & Safety meassures in terms of the Construction
1.6 Regulations (2014) of the Occupational Health & Safety Act (ohs Sum 1
8.4 TIME-RELATED ITEMS
1.7 8.4.1 Contractual requirements Sum 1
8.4.2.1 Operate and maintain facilities on the Site:
Operate and maintain facilities on site for the Engineer sum 1
1.8 Telephone & Communication Sum 1
Facilities for Contractor for duration of construction, except
1.9 8.4.2.2 where otherwise stated:
1.9.1 Office, storage, workshops, laboratries Sum 1
1.9.2 Living Acommodation & toilet facilities Sum 1
1.9.3 Water, Electricity & Communication Sum 1
1.9.4 Tools & small equipment Sum 1
1.9.5 Dealing with Water Sum 1
1.9.6 Access Sum 1
1.9.7 Plant Sum 1
1.10 8.4.3 Supervision for duration of the Contract Sum 1
1.11 8.4.4 Company and Head Office over-head costs Sum 1
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1.13

1.14

1.15

1.15.1

1.16

1.16.1

1.17

1.17.1

1.2

1.20.1

121

1.21.1

1.22

1.22.1

EDUCATION

AO

8.6

8.7

Maintenance of Health & Safety Plan, including Risk Analysis, Safe
Working Procedures and working methods.

Allowance for compliance with Environmental Management Plan
(EMP)

Community Liaison Person

Handling costs for item 1.13 above
Electronic equipment for the Engineer
Percentage adjustment to item 1.17 above
Accomodation for the engineers staff

Percentage adjustment to item 1.18 above

DAYWORKS

Labour

Percentage adjustment to Labour above
Materials

Percentage adjustment to Materials above
Plant

Percentage adjustment to Plant above

Sum

Sum

Prov Sum

%

Prov Sum

%

Prov Sum

%

Prov Sum

%

Prov Sum

%

Prov Sum

%

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

1
1 30,000.00
30,000 0.10
1 35,000.00
0.10
5,000.00
0.10
1 30,000.00
0.10
1 30,000.00
0.10
1 35,000.00
0.10

R 30,000.00
R 3,000.00

R 35,000.00

R 30,000.00

R 30,000.00

R 35,000.00

TOTAL OF SCHEDULE 1 CARRIED FORWARD TO SUMMARY

Page 96 of 251




F Province of the

T;g»:; EASTERN CAPE
==, EDUCATION

Earthworks : 1200 DA & Earthworks (Roads, Subgrade) : 1200 DM

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

ORIGINAL
ITEM NO [PAY REFERS DESCRIPTION UNIT TOTAL QTY Rate AMOUNT
2 SECTION 2: EARTHWORKS
2.1 1200 DA PSD |EXCAVATION
2.1.1 Site Clearance & Excavation
2111 Prepare Site, Remove topsoil to nominal depth of 150 mm and stockpile or dispose . 200
2.1.1.2 Excavate in all materials, and use for backfilling or m3 100
dispose as ordered for reservoir structures, Chambers and
Excavations below platform level
2.1.1.3 Extra over item 2.1.1.2 for:
2.1.1.4 Intermediate excavation m3 40
2.1.15 Hard rock excavation m? 20
2.1.2 Importing of material
2.1.21 8.3.4(a) Import approved topsoil from commercial source (provisional) m3 20

CARRIED FORWARD TO SUMMARY
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Concrete (Small Works) : 1200 GA

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

ITEM NO [PAY REFERS DESCRIPTION UNIT TOTAL QTY Rate c;\::\e/IISILIJ\II\'IA'I'L
SABS 1200
3 GA SECTION 4: CONCRETE STRUCTURES
3.1.1 95KL ELEVATED PRESSED STEEL TANK No 1
3.1.2 32 MPA RC Slab as may be directed by by Engineer m3 10
3.1.3 25 MPA RC Slab as may be directed by by Engineer m3 10
3.14 20 MPA RC Slab as may be directed by by Engineer m3 10
3.1.3 Handling costs for item 4.1.1 %
3.1.4.1 Supply and install fencing m 120
3.2 GA PRECAST ELEMENTS
3.2.1 Pipeline markers No 5
3.1.2 Valve markers No 5
3.2 GA THRUST BLOCKS
25 Mpa mass concrete on trust blocks and on areas as may be
directed by Engineer m3 10
33 Z;(c)jv;scij(c)j:liag r?;}w\(l)vl:)r:tk fSo;1 rijO(S:iearlv'l_::z:::si|itation, Health & Safety monitoring oo 1 360,000.00 R 360,000.00

TOTAL AMOUNT CARRIED FORWARD TO SUMMARY
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Earthworks (Pipe Trenches) : 1200 DB

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

Provision of bedding and blanket material compacted to 90% MOD
AASHTO density (100% for sand) with material from trench
excavations

ORIGINAL
ITEM NO |PAY REFERS DESCRIPTION UNIT TOTAL QTY Rate AMOUNT
SABS 1200
4 DB SECTION 5: EARTHWORKS (PIPE TRENCHES)
4.1 CLEARING OF PIPE ROUTES
Clear and grub for pipe routes of vegitation with height greater than
4.1.1 PSDB 7 0.5m (2 meters wide strip) m 400
Clear and grub for pipe routes of boulders with sizes greater than
4.1.2 PSDB 7 0.14m3 and less than 0.5m2 (2 meters wide strip) m 400
Excavate topsoils to a depth of 150mm and width of the trench, placed
separately from the rest of the excavation material, maintained and
4.1.3 returned to top of compacted trench backfilling and lightly compacted. m2 900
4.2 PSDB EXCAVATION
Excavate in Machine Class materials for trenches 600mm wide,
backfiling measured elsewhere
4.2.1 Depth exceeding 0.0m but not exceeding 1.2m m 80
4.2.2 EO items 5.2.1 to 5.2.4 for excavation in intermediate materials m3
4.2.3 EO items 5.2.1 to 5.2.8 for excavation in Hard Rock Excavations m3 30
Excavate in Machine Class materials for trenches 450mm wide,
backfiling measured elsewhere
4.2.4 Depth exceeding 0.0m but not exceeding 1m m 10
4.2.5 EO items 5.2.1 to 5.2.4 for excavation in intermediate materials m3 50
4.2.6 EO items 5.2.1 to 5.2.8 for excavation in Hard Rock Excavations m?3 20
Reinstate road surface Sub-base quality gravel compacted to 95%
4.2.7 8.3.6 MOD AASHTO 200mm layer m2 60
BACKFILLING OF TRENCHES
Backfill by handand compactiong of trenches. 600mm wide trenches of
depth:
4.2.8 Depth exceeding 0.0m but not exceeding 1.2m m 80
Backfill by handand compactiong of trenches. 450mm wide trenches of
depth:
4.2.9 Depth exceeding 0.0m but not exceeding 1m m 10
4.3 EXCAVATION: ANCILLARIES
Make up deficiency in backfill material & already backfilled pipelines
trenches
4.3.1 From commercial source rate to include unlimitted overhaul m3 100
4.3.2 Compaction in road crossings to density of 95% MOD AASHTO m3 100
4.3.3 Erosion berms No 2
SABS 1200
LB PROVISION OF BEDDING AND BLANKET MATERIAL
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4.3.4

4.3.5

4.3.6

4.3.7

4.3.8

EDUCATION

Suitable granular material within 5m from trench

Selected granular material within haul distance of 5m up to 1km
Processing of bedding from trench excavation

Provision of bedding and blanket material compacted to 90% MOD
AASHTO density (100% for sand) with material from commercial
sources. (PROVISIONAL), to environmental specification (Unlimited
Overhaul)

Selected granular material

Dispose of surplus/unsuitable material including removal of boulders of
rock where applicable

ms3

m3

m3

ms3

m3

Emafini Primary School

58

70

100

35

100

EMIS No.: 200100201
P-Number: P9008557

TOTAL OF SCHEDULE 5 CARRIED FORWARD TO SUMMARY
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Medium Pressure Pipelines : 1200 L

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

ITEM NO |PAY REFERS DESCRIPTION UNIT [TOTAL QTY Rate 2‘38?@[‘
SABS 1200L |[SECTION 6: MEDIUM PRESSURE PIPELINES

PIPES

Supply, lay, joint, bed on Class C or flexible pipe bedding. Excavation
5 8.2.1 and bedding measured elsewhere.

SABS ISO 4427 PE100 Class PN 12.5 HDPE Pipes (Including all
5.1 fittings and Couplings)

Rates to include for couplings

CL 16
5.1.1 25 mm dia m 100
5.1.2 32 mm dia m 100
5.1.3 50 mm dia m 100
5.1.4 63 mm dia m 100
5.1.5 75 mm dia m 100
5.1.6 90 mm dia m 100
5.1.7 110 mm dia m 100

CL 25
5.1.8 63 mm dia m 80
5.1.9 90 mm dia m 80
5.1.10 110 mm dia m 80
5.1.11 160 mm dia m
5.3 SABS 1200L [SPECIALS AND FITTINGS

Supply, lay, joint, bed on Class C or flexible pipe bedding, test and

8.2.2 disinfect. Excavation and bedding measured elsewhere.

Bends for pipelines

Bends to be supplied with mechanical joint rubber rings integrally

moulded, other end plain.
5.3.1 25mm to 63mm x 90°, x45°, x22.5° 11.25° (all PN 16) No 1
5.3.2 75mm x 90°, x45°, x22.5° 11.25° (all PN 16) No 1
5.3.3 90mm x90°, x45° x22.5° 11.25° (all PN 16) No 1
5.3.4 110mm x 90°, x45°, x22.5° 11.25° (all PN 16) No 1
5.3.5 160mm x 90°, x45°, x22.5° 11.25° (all PN 16) No 1

Couplings for Hdpe pipes
5.3.5 63 x 50mm No 1
5.3.6 110 x 110mm No 1
5.3.7 75 x 63mm No 1
5.3.8 90 x 75mm No 1 Page 101 of 251
5.3.9 90 x 90mm No 1
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5.3.10

5.3.11

5.3.12

5.3.13

5.3.14

5.3.15

5.3.16

5.3.17

5.3.18

5.3.19

5.3.20

5.3.21

5.3.22

5.3.23

5.3.24

5.3.25

EDUCATION

on 25 to 63 mm dia Hdpe pipes
Hdpe Tees
160 x 63
160 x 50
160 x 25
110 x 63
110 x 50
90 x 25

90 x 50
110 x 25
75 x 63

75 x50

75 x 25

63 x50

63 x 25

50 x 50

Supply and install polyethylene saddles for erf connections. Outlet standard
25mm dia BSP thread. Saddles to fit the following pipes:

90mm

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

CARRIED FORWARD TO NEXT PAGE
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Medium Pressure Pipelines : 1200 L

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

ITEM NO

PAY REFERS

DESCRIPTION

UNIT

TOTAL QTY Rate

ORIGINAL
AMOUNT

BROUGHT FORWARD FR

OM PREVIOUS PAGE

5.4

54.1

5.4.2

5.4.3

5.4.4

5.4.5

5.4.7

5.4.8

5.4.9

5.4.10

5.4.11

PSL 5
8.2.3

VALVES

Gate Valves (PN 25)

Supply Install, joint, complete with full gaskets, bolts, nuts & closing
washers, including cut pipes where necessary and test. Gate valves
non-rising spindle, clockwise closing with cap top. Valves to be
Socketed for PVC pipelines. Valve Chamber measured elsewhere
separately

All Gate valves to be Clockwise Closing

On a 32mm dia HDPE pipeline (PN 25)

On a 63mm dia HDPE pipeline (PN 25)

On a 75mm dia HDPE pipeline (PN 25)

On a 90mm dia HDPE pipeline (PN 25)

On a 110mm dia HDPE pipeline (PN 25)

Non- Return valves (PN 40)

Supply and install, joint, test and disinfect Bermad model 70N or similar
approved non-return valve. The rate shall include chamber, flanged
adaptors, gaskets and nuts where applicable. (note:on Drw DM 005
replace Water meter with non-return valve)

110mm dia

63mm dia

Scour Valves (-PN40)

Supply and install scour assembly complete with tee, valve and
pipework as per drawing on pipelines indicated below. Valve Chamber
measured eslwhere

On a 110mm dia pipeline

On a 90mm dia pipeline

Air valves (PN 25)

Install 80 mm diameter complete with galvanized riser pipe, stopcock,
double acting air valve (VENT-O-MAT Series RBX or similar approved)
and other fittings as per Drw.

On a 90mm dia pipeline

No

No

No

No

No

No

No

No

No

No

rate only

rate only

rate only

rate only

rate only

SECTION 6 TOTAL CARRIED FORWARD TO SUMMARY
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UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF EDUCATION SCHOOLS IN

THE EASTERN CAPE PROVINCE (ECDOE) — CONSTRUCTION OF A 95KL ELEVATED PRESSED

STEEL TANK AT EMAFINI PRIMARY SCHOOL

CONTRACT No. AW2024/25/15

Please note that it is mandatory to submit the complete Priced Bills of Quantities with the
Returnable Documents in the following acceptable format:

Filled in, in clearly legible and permanent ink

The final contract price will be dependent on the final construction cost.
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C2.3 SUMMARY OF BILL OF QUANTITIES

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF EDUCATION SCHOOLS IN THE EASTERN

CAPE PROVINCE (ECDOE) — CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI PRIMARY
SCHOOL

BID NUMBER: EMIS No.: 200100201 P-Number: P9008557
SUMMARY OF BILL OF QUANTITIES

DESCRIPTION AMOUNT (RAND)

SECTION 1: PRELIMINARY AND GENERAL

SECTION 2: EARTHWORKS

SECTION 3: CONCRETE STRUCTURES

SECTION 4: EARTHWORKS (PIPE TRENCHES)

SECTION 5: MEDIUM PRESSURE PIPELINES

NETT TOTAL OF TENDER

The following monetary allowances are to be omitted from the contract sum and used as directed
below:

Provide the amount of R 390 000.00 for Contingencies, to be adjusted, used and paid as instructed R 390,000.00
and approved by the Client in terms of clauses 6.6.3. of the General Conditions of Contract, 2015
(3rd edition)

SUB TOTAL

ADD 15% VALUE ADDED TAX

AMOUNT CARRIED TO FORM OF OFFER AND ACCEPTANCE (C1.1.1)
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Amatola
Water - Amanzi
AMATOLA WATER

Bid Number.: AW2024/25/16

UPGRADING OF BULK WATER SUPPLY AT VARIOUS DEPARTMENT OF
EDUCATION SCHOOLS IN THE EASTERN CAPE PROVINCE (ECDOE) -
CONSTRUCTION OF A 95KL ELEVATED PRESSED STEEL TANK AT EMAFINI
PRIMARY SCHOOL

C 3 SCOPE OF WORK

STATUS
In the event of any discrepancy between the Scope of Work and any part of the SABS 1200 Standardized

Specifications, the Bill of Quantities or the Drawings, the Scope of Work shall take precedence and
prevail in the Contract.

C 3.1 DESCRIPTION OF WORKS

ABBREVIATIONS

AW Amatola Water

DPW Department of Public Works

DEDEAT Department of Economic Development, Environmental Affairs and Tourism
ECDoE Eastern Cape Department of Education

BACKGROUND

ECDoE allocated new projects to Amatola Water (AW) to implement in Financial Year (FY)
of FY 24/25. These are new projects which ECDoE allocated to AW from inception through
to close out.

A briefing and Site visit will be conducted with the prospective tenderers for this tender.
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SCOPE OF WORKS

The Scope of Works for this Contract can be summarized as follows:

e Earthworks including excavations and backfilling etc.

e An elevated water tank is to be installed which will provide the school with more and
better quality water storage for drinking and general use etc.

e Pipework connecting the elevated tank to the supply

e Miscellaneous works

General

The Tenderer will execute the required services in a professional manner, complying with
the appropriate designs and specifications. They will comply with all relevant legislation

pertaining to the build environment in general.
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C3.2 ENGINEERING

C3.2.1 DESIGN
Concept, feasibility and overall process Employer’s Agent
Basic engineering and detail layout to tender stage Employer’s Agent
Final design approved for construction stage Employer’'s Agent
Temporary works Contractor
Preparation of as-built drawings and GIS information Contractor/Employer’s
Agent

C3.2.2 EMPLOYER'S DESIGN

Where the Employer is to supply the designs of the permanent Works or temporary Works
full working drawings supported by a professional engineer's design certificate shall be
supplied.

C3.2.3 CONTRACTOR'S DESIGN

Where the Contractor is to supply the design of designated parts of the permanent Works or
temporary Works he shall supply full working drawings supported by a professional
engineer's design certificate.

The Contractor shall take all statutory requirements, as well as the Site Specific Health and
Safety Specification and Basic Risk Assessment (refer to particular specification PB) into
consideration when designing the Temporary Works.

C3.2.4 DRAWINGS

The drawings are listed below:

DRAWING NO DRAWING TITLE
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C3.3 PROCUREMENT

C3.3.1 PREFERENTIAL PROCUREMENT

C3.3.1.1 Requirements
Refer to Clauses C.3.11.1 of the Tender Data and Form T2.1: Form SBD 6.1: Specific
Goals will be used as the preference mechanism in accordance with Preferential
Procurement Regulations of 2022.

C3.3.1.2 Resources Standards pertaining to targeted procurement

Tenders will be evaluated in terms of the Employer's Procurement Points system. The
criteria for allocation of procurement points are stated in Clauses C3.11 of the Tender Data.

C3.3.2 SUBCONTRACTING

C3.3.2.1 Scope of mandatory subcontract works

The Contractor shall note that the Employer is committed to local Emerging Enterprise
development and this forms part of this.

Itis the Employer’s intention for the Contractor to enter in a subcontract with a local Emerging
Enterprise/s, where zero (0%) of the work shall be subcontracted.

C3.3.2.2 Preferred subcontractors / suppliers

Local Emerging Enterprises registered on the Amatola Water Database and CSD.
C3.3.2.3 Subcontracting procedures

All matters pertaining to subcontractors and the work executed by them shall be dealt with

directly between the Employer’s Agent and the Contractor in the context of all subcontract work
being an integral part of the Works for which the Contractor is responsible.

Subcontractors shall comply in full to all aspects of the Contract.

The Employer's Agent will not liaise directly with any subcontractors nor will he issue
instructions concerning the subcontract works directly to any subcontractor.

For local Emerging Enterprises Subcontractors, as stated above, the following shall apply:
The Employer shall provide a list of local EE’s, in the required contractor grading designation,
for the Contractor to select a suitable EE’s to tender and subcontract with. The Contractor

shall evaluate the list and shall select EE’s to enter into subcontract/s.

The Contractor shall remain responsible for providing the subcontracted portion of the works
as if the work had not been subcontracted.

Subcontractors shall comply in full, to all aspects of the Contract.
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C3.3.2.4 Attendance on subcontractors

The Contractor shall guide, assist, advise and mentor the local EE subcontractor/s and
guidance on how to establish and determine rates.

The Contractor shall be responsible for ensuring that the prospective local EE
subcontractor/s fully comprehends the:

¢ Implications of the liabilities and responsibilities inherent in the contract into which the
tenderer entered.

Implications of the tendered rates.

Scope and extent of the Works.

Proper procedures for the submission of a tender.

Procedures and basis on which tenders will be evaluated and awarded.

The Contractor shall closely manage, mentor, supervise, guide and assist the EE in all
aspects of management, planning, execution and the completion of work.

The above shall include inter alia, but is not limited to, the following:

0) Planning and programming of the Works.

(ii) The sourcing, ordering, purchasing, hiring all the necessary Construction
Equipment, Materials, tools and accidentals necessary and required for the
successful execution and completion of the Permanent as well as the
Temporary Works.

(i) Labour relations and employment.

(iv) Monthly measurements, costing and invoicing.

(v) General safety, occupational health and safety matters.

(vi) Functions of civil engineering infrastructure, structures, services and systems.

(vii)  Interpreting and understanding the contract.

(viii)  Construction and maintenance methods and procedures.

(ix) Communication.

(x) Cash-flow control, submitting invoices and payment certificates.

(xi)  Planning, programming, scheduling, critical path control and acceleration.

(xiiy  Maintenance planning.

(xiiiy  Material procurement and control.

(xiv) Risk limitation and management.

(xv)  Quality assurance and procedures.

(xvi) Compliances with all applicable laws, regulations, statutory provisions and

agreements.

(xvii) General Conditions of Contract and Contract Data.

(xviii) Contractual claims, if situations arise that entitle a contractor to claims in terms
of the Conditions of Contract.

(xix)  Profit and loss.

(xx)  Replacement and running costs of Construction Equipment.

The extent and level of management, mentorship, supervision, guidance and assistance to
be provided by the Contractor shall be in commensuration with the expertise of the relevant
EE and should be so directed as to enable the EE to achieve the successful execution and
completion of the respective works.

C3.3.3 SANCTIONS

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract
Participation Goal outcomes was due to quantitative under runs, the elimination of items, or
any other reasons beyond the Contractor’s control which may be acceptable to the
Employer, the Contractor shall be liable to pay to the Employer a financial penalty calculated
in the following manner:
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= 0,50 X (D-Do)x Na

(100)
D = tendered Contractor participation goal percentage.
Do = the Contract Participation Goal, which the Employer’s

Representative based on the credits passed, certifies as being
achieved upon completion of the contract.

Na = Net Amount of the Tender

P = Rand value of penalty payable.

The penalties will be calculated with each certificate, based on the information provided
under the monitoring indicated in clause C3.3.4 below.

C3.3.4 MONITORING / REPORTING

The reporting requirements below will be adhered to.

CPG attainment will be monitored on a monthly basis, and for this the Contractor will supply
the relevant information at a time set by the Employer’s Agent.

C3.34.1

C3.34.2

C3.3.4.3

C3.34.4

C3.3.4.5

The Contractor shall submit all the documentation required in terms of details of
his plan to achieve CPG, compliance with the contract and C3.3.4.2 timeously
and, together with his programme of activities, a schedule which indicates clearly
the expected commencement and completion dates of work and services to be
performed by all the targeted enterprises engaged on the contract for the purpose
of securing credits towards the contract participation goal. This schedule shall be
updated by the Contractor whenever a change in date occurs.

The Contractor shall prepare and attach to his claim for payment, in a form
approved by the Employer, the following:

a) a brief report which describes the commercially useful functions performed by
the targeted enterprises in the performance of the contract, both over the
interim period and on a cumulative basis;

b) a schedule reflecting the estimated total value of the contracts, the cumulative
value of the contracts and the value of supplies provided or work and services
performed (or both) over the period for which payment is claimed in respect of
each and every targeted enterprise performing commercially useful functions;

Should random inspections conducted by the Employer's Agent on targeted
enterprise activities indicate that such enterprises are not performing in
accordance with the requirements of this part, the Contractor shall provide, in
addition to the requirements of C3.3.4.2, separate weekly resource returns and
any other relevant information in respect of such targeted enterprises in a format
approved by the Employer's Agent.

The Employer's Agent shall certify the value of the credits counted towards the
contract participation goal whenever a claim for payment is issued to the
employer, and shall notify the Contractor of this amount.

The Contractor shall, upon completion of each individual targeted enterprise's
contract, issue a completion certificate and certify the amount paid to such
targeted enterprises. He shall submit the certificates, counter-certified by the
relevant targeted enterprise, to the Employer's Agent for record-keeping
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purposes. The Contractor shall furnish reasons to the Employer whenever it is
not possible to obtain such counter certification.

C3.3.5 CONTRACTOR'’S OBLIGATIONS TO SUBCONTRACTED EEs

@)

)

Dispute Avoidance and Resolution Procedures
The Contractor shall at all times

(&) apply the terms and conditions of the subcontract fairly and justly, taking
due cognisance of the level of sophistication and experience of the EE
subcontractor concerned.

(b)  closely monitor all EE subcontracts and issue reasonable warnings when
any contravention of the terms of the subcontract has occurred or appears
likely to occur. The Contractor shall give EEs reasonable opportunity to
avoid or make good any such contravention.

When taking any disciplinary actions or imposing any penalties provided for in the
subcontract, the Contractor shall explain fully that such actions are in accordance
with the conditions of subcontract.

Should any dispute arise between the Contractor and an EE, such dispute shall be
resolved in accordance with the provisions of the subcontract.

Should an EE subcontractor be terminated, the Contractor shall replace such
subcontractor with a local EE subcontractor listed on the KLM database.

Quality of Work and Performance of EE subcontractors

If, in the opinion of the Employer’s Agent, an EE Subcontractor fails to comply with
any of the criteria listed below, he/she shall issue a written warning to the
Contractor stating all the areas of hon-compliance.

(&) Acceptable standard of work as set out in the subcontract specifications.
(b) Progress in accordance with the time constraints in the subcontract.
(©) Site safety.

The circumstances that may warrant the issue of a written warning are, however,
not limited to those listed above.

A copy of the letter of warning shall be forwarded to the Employer.

C3.3.6 ISSUING OF COMPLETION CERTIFICATE

The Contractor shall, within 7 days of the completion of each subcontract completed in
accordance with the provisions of this specification, issue free of charge to the EE a
Certificate of Completion co-signed by the Employer’s Agent and a senior representative of
the Contractor who has been duly authorised to do so.

C3.3.7 MEASUREMENT AND PAYMENT

No direct payment will be made for the cost of dealing with EE’s. Payment will be deemed
to be covered by the rates and sums tendered and paid for the various items of work
included under the contract.
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C3.4 CONSTRUCTION

C3.4.1 APPLICABLE SANS 2001 OR SANS 1200 STANDARDS FOR
CONSTRUCTION WORKS
The provisions of the SANS 1200 Standardized Specifications, as amended, take
preference over the provisions of the SANS 2001 standards.

C3.4.2 APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
Although not bound in nor issued with this document, but are available at the
Tenderer's/Contractor's expense from the relevant specification authorities, for the
purpose of this Contract the latest issues of the following Standard Specifications for Civil
Engineering Construction, applicable at the date of tender advertisement, shall apply:

SABS 1200 A General

SABS 1200 AB Engineer’s Office

SABS 1200 C Site Clearance

SABS 1200 D Earthworks

SABS 1200 DB Earthworks (Pipe Trenches)
SABS 1200 DK Gabions and Pitching

SABS 1200 DM Earthworks (Roads, Subgrade)
SABS 1200 G Concrete (Structural)

SABS 1200 GE Precast Concrete (Structural)
SABS 1200 HA Structural Steelwork (Sundry Items)
SABS 1200 L Medium-pressure Pipelines
SABS 1200 LB Bedding (Pipes)

SABS 1200 LE Stormwater Drainage

SABS 1200 LG Pipe Jacking

C3.4.2.1 The term “project specification” appearing in any Standardised Specification must be
replaced with “Scope of Work”.

C3.4.2.2 Each of the Standard Specifications contains an appendix, which in turn lists further
specifications which are not bound into the tender and contract documents.

Both the Standard Specifications, as well as those specifications that are listed in the
appendix to the Standard Specifications, shall apply to the Contract to the same extent
as if each of these specifications had been bound into the tender/contract documents.

C3.4.2.3 Further to the above, it should be noted that, where in a specific Standardised
Specification reference is made to a sub-clause in another Standardised Specification,
any amendment or addition to the sub-clause referred to, as provided in the Works
Specification, shall apply.

C3.4.2.4 The prefix "PSA” denotes an amendment to SABS 1200A. “PSAB" denotes an amendment
to SABS 1200AB and so forth. The number following these prefixes refers to the relevant
clause numbers of SABS 1200.

For example: “PSA 8.1" refers to Clause 8.1 of SABS 1200A.
C3.4.2.5 New clauses are followed by an asterisk (*).

C3.4.2.6 The variations and additions to the specifications listed in C3.4.2 above are to be found
in Part C5 of this document
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C3.4.3 PARTICULAR SPECIFICATIONS

C3.4.4

C3.4.5

The following particular specifications, bound into this document under section 3.6
Specification data are applicable to this contract:

CERTIFICATION BY RECOGNISED BODIES

Only SANAS accredited laboratories or other institutions may be used for certification
purposes. For material testing, concrete durability testing, or other the laboratory shall
be approved by the Engineer.

AGREMENT CERTIFICATES
No alternative tenders and no tenders offering alternative materials to those stated in
the Schedule of Quantities and/or Specifications will be accepted for tender purposes.

The use of alternative materials, which may be fit for purpose and are subject to an
Agrément certificate, may however be considered following award of the contract
providing the following are adhered to:

o A full copy of the Agrément certificate must be provided,

o The certificate must be currently active,

. All work must be done in accordance with the terms of a specific certificate for
the product,

o Details of any and all variations approved by Agrément South Africa must be
provided,

o Details of who will erect or install the product must be provided,

The decision as to whether alternative materials complying with the above requirements
may be used will be at the sole discretion of the Engineer.
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C3.5 MANAGEMENT

C35.1

APPLICABLE SANS STANDARDS
The following parts of SANS 1921 (Construction and management requirements for
construction works) and associated specifications are applicable:

SANS 1921-1: General engineering and construction works

SANS 1921-2: Accommodation of traffic on public roads occupied by the contractor
SANS 1921-3: Structural steelwork

SANS 1921-4: Third party management support in works contracts

SANS 1921-5: Earthworks activities, which are to be performed by hand

SANS 1921-6: HIV / AIDS awareness

The associated specification data are as follows:

SANS 1921-1: General engineering and construction works

Clause No

Specification data

4.1.7

The Contractor will be responsible for the submission of technical data sheets,
spares lists, guarantees for all materials supplied under this contract.

4.2.1

The responsibility strategy assigned to the contractor for the works is: A

4.2.2

The Engineer is Ingérop South Africa Pty Ltd

4.2.3

Drawings and other information are to be submitted in accordance with the
Contractor’s programme.

4.3

The planning, programme and method statements are to comply with the
following:
e The Contractor will take into consideration the execution of the definable

items of work associated with the scheduled provisional items and
provisional quantities within the time period contemplated by the Time for
Completion stipulated or tendered, as the case maybe.

e The Works must be commenced within a period not exceeding 14 days
from the Commencement Date, such Commencement Date to be agreed
with the Employer.

e The Site will be handed over to the Contractor as early as possible. The
works should commence immediately thereafter.

e The planning, program and method statements are to comply with the
following:

o Microsoft Project format
o Links between all predecessors to and all dependencies to any
particular task must be shown

o Critical path must be shown

4.3.3

The notice period for inspection is 72 hours.

4.12.2

Full details of QA programmes and monitoring are required from the Contractor.

4.14.3

No facilities are required for the Employer.
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SANS 1921-1: General engineering and construction works

Clause No Specification data

4.17.1 None

4.17.3 Services which are known to exist on site are:
a) Shown on the layout drawings and/or will be pointed out on site.

4.17.4 None

4.18 The additional health and safety requirements are:

e Refer C3.6 : Health & Safety Requirements & Procedures
4.22 The works to be undertaken by nominated and selected subcontractors comprise:
e None

Variations:

Additional clauses:
1. Site Meetings and Procedures
The Contractor will be expected to provide the Engineer with full details of deliveries
to site, deliveries still to be made to site, full QA records of work to date, work
completed to date versus programme, rate of progress, plant, machinery and staff
on site, for each of the monthly meetings the Engineer will hold on site with the
installation contractor
2. Water and Electricity
The Employer does not warrant that any water or electricity supply may exist at any
or all points on site.

4.4 An item for independent quality tests required by the Engineer is included in the
Schedule of Quantities.
The Contractor shall draft and submit his proposed Quality Assurance Plan to the
Engineer for his approval. This plan shall clearly indicate and control all contract
activities ensuring that work is carried out fully in compliance with the contract
specifications and/or product manufacturer’s specifications, whichever is applicable.
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C3.5.2

C3.5.3

LIAISON WITH EMPLOYER’S STAFF AND OPERATIONAL
REQUIREMENTS

The Contractor shall liaise with Amatola Water with regard to the timing of the
work so as to fit in with the operational requirements of the TREATMENT
WORKS. This shall particularly apply to operations which require the shutting
down of the SERVICES supply, as alternate services arrangements must be
made. Amatola Water requires 14 days notice of any such shutdown.

PLANNING, CASHFLOW AND PROGRAMMING

C3.5.3.1 Planning

C3.5.3.2

Disruption of the waste water works must be avoided as far as practically possible
throughout the duration of the contract.

The Contractor shall therefore undertake the Works in a manner that ensures no
unnecessary disruption of the waste water works. The number of supply system
shutdowns must be kept to an absolute minimum with the duration of any
shutdown as short as possible.

Tenderers shall provide information as part of the method statements submitted
with their tenders as to the number, sequence and durations of proposed supply
system shutdowns.

Note : No supply system shutdown shall be allowed at any time or for any reason
whatsoever without the written permission of the Employer’s authorised official
responsible for the contract. Should the Contractor fail to adhere to this
requirement, the full costs of any nature whatsoever incurred by the Employer in
ensuring continuation of the services to consumers shall be charged to and
recovered from the Contractor. This shall include the full cost of any penalties
charged to the Employer by industrial and other consumers.

Submitted Programme

The Contractor shall provide basic main activity and cashflow programmes as
part of his tender offer.

Detailed activity programmes showing the anticipated quantities of work to be
performed, together with the manner in which the required Works shall be
constructed, inspected, tested and commissioned, together with an estimated
cash flow, shall be submitted by the successful tenderer within 14 days of the
Commencement Date (Clause 5.6.1 of the GCC2010 refers).

This programme shall clearly indicate each of the work activities and take into
account the work and time constraints.

If, during the progress of the work, the quantities of work performed per month
fall below those indicated on the programme, or if the sequence of operations is
altered, or if the programme is deviated from in any other way, the Contractor
shall produce a revised programme showing the maodifications to the original
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C3.5.3.3

programme necessary to ensure completion of the works or any part thereof
within the specified time for completion, within one week, to the Engineer.

The programme, including cashflow to date, shall furthermore be updated for
each site meeting showing the work completed and the progress ahead, to or
behind schedule as relevant.

During the duration of the contract, the Contractor shall submit written reports to
the Engineer each fortnight showing progress related to the agreed programme,
and shall update the programme and cashflow in accordance with actual
progress.

The approval by the Engineer of any programme shall have no contractual
significance other than that the Engineer would be satisfied if the work is carried
out according to such programme, and that the Contractor undertakes to carry
out the work in accordance with the programme. It shall not limit the right of the
Engineer to instruct the Contractor to vary the programme should circumstances
make this necessary.

The Contractor’s programme and method statements will not be accepted as the
basis for claims for additional compensation without due reference to all relevant
associated factors.

When requested by the Engineer, the Contractor shall submit, within two working
days, a Method Statement dealing with his proposed procedure for certain
elements of the works. No work to this element shall commence until the
Engineer’s written approval of the Method Statement has been received.

General Allowances

When drawing up his programme, the Contractor shall take into consideration
and make allowance for, inter alia:

()  provision and approval of the required documentation, insurances and
surety,

(i)  preparation and submission of design drawings to the Engineer for
approval, and the time allowed for approval by the Engineer, the time for
approval being seven (7) days,

(i)  expected weather conditions and their effects,

(iv) known physical conditions or artificial obstructions,

(v) searching for, dealing with and carrying out alterations to the existing
services,

(vi) the sequencing of the Works taking all other pertinent information
contained in the documents into account,

(vii) lead times for delivery of pipes and other materials,

(viii) allowance for inspection and testing by a third party,

(ix) delivery schedule as agreed to with the Supply Contractor(s),

(x)  the provision and implementation of the Health and Safety Plan in terms
of the Construction Regulations, 2014 of the Occupational Health and
Safety Act.
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C3.5.3.4 Engineer’s Inspection and Approval of Work

C3.5.3.5

C354

C3.55
C3.55.1

The Contractor shall allow reasonable time in his programme for the Engineer to
carry out testing and inspection of the Works. To this end the Contractor shall
provide to the Engineer a schedule indicating when inspections are required.
Requests for ad hoc inspections should be made in writing to the Engineer at
least 24 hours before such inspections are required.

If the Engineer attends with the purpose of examining any part of the Works at
the date and time agreed on with the Contractor and it is found that the Works
are not ready for inspection, the Contractor shall be responsible for the cost of
that visit by the Engineer.

The Engineer's Representative will visit the site regularly for the purpose of
supervision of the Contract and inspection and approval of completed work. The
Contractor shall therefore arrange his working programme in such a way that all
work is inspected and approved at the required time. Under no circumstances
shall he proceed with any activity that covers up previous work before the
previous work has been approved in writing (e.g. no trench shall be backfilled
until the laid pipes and bedding have been inspected and approved).

Review of Progress

The Contractor shall review his progress each month and should progress lag
behind the latest accepted programme by more than 1 week, he shall submit a
revised programme and method statement of how he proposes making up lost
time. If, in the opinion of the Engineer, such revised programme will not make up
lost time, the Engineer shall have the right to request the Contractor to reorganize
his work in a manner which will ensure an acceptable programme. Claims for
additional payments to meet any cost incurred due to such reorganization will not
be accepted.

SEQUENCE OF THE WORKS

Due to the urgent nature of this contract, the Works shall have to be undertaken
at several locations at the same time.

Immediately after moving onto Site and establishing, the Contractor shall clear
the route of the project areas. After clearing, the Contractor shall construct the
temporary gravel access roads. These activities shall receive high priority.

The sequence of construction shall be carefully planned and agreed with the
Engineer before any work commences.

QUALITY PLANS AND CONTROL
General

Quality control forms an essential part of this contract. The Employer will engage
the services of an independent third party quality inspectorate who shall carry out
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C3.5.5.2

C3.5.5.3

quality control inspections and testing at all stages of the manufacturing, supply
and construction stages for the entire project, on behalf of the Employer. The
Contractor shall agree hold points with the third party inspectorate for quality
inspections and testing, to the approval of the Engineer.

The Contractor shall submit to the Engineer for approval his Quality Control
plans, method statements and testing methods prior to undertaking or starting
any work under the contract.

Quality Control of Workmanship

The Contractor shall be responsible for routine inspection, sampling and testing
of all OCIM, workmanship, and plant and measuring devices in order to control
the quality of the work and to ensure compliance with the Specification.

The Contractor shall be responsible for establishing and maintaining procedures
for Quality Control which ensure that all aspects of the Control Works comply
with the conditions of the Contract.

The Contractor shall appoint a suitably qualified member of his staff to be
responsible for the Quality Control and to maintain effective liaison with the
Engineer. Such appointment shall be subject to the approval of the Engineer.

The cost for the above will be deemed to be included in the rates tendered.

Control Testing of Earthwork Layers and Bedding

The Contractor is required to carry out his own control testing, but if he so wishes,
and agrees to abide by the results of the Engineer’s check test, he may dispense
with his own tests. However, should the Contractor wish to use the Engineer’'s
testing facilities, he will be charged for the various tests at the rates ruling at the
time.

Any additional tests requested by the Contractor or any retests required, due to
failure of the initial tests, will be charged to the Contractor at the rates ruling at
the time.

The Contractor shall engage the services of an approved independent laboratory
or other institution — as applicable for quality testing — to ensure that his work
complies with the Specifications. The Contractor shall liaise with Amatola Water,
with regard to the timing of the work so as to fit in with the operational
requirements of the TREATMENT WORKS. This shall particularly apply to
operations which require the shutting down of the SERVICES supply, as alternate
services arrangements must be made. Amatola Water requires 14 days notice of
any such shutdown.

Disruption of the waste water works must be avoided as far as practically possible
throughout the duration of the contract.

The Contractor shall therefore undertake the Works in a manner that ensures no
unnecessary disruption of the waste water works. The number of supply system
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shutdowns must be kept to an absolute minimum with the duration of any
shutdown as short as possible.

Tenderers shall provide information as part of the method statements submitted
with their tenders as to the number, sequence and durations of proposed supply
system shutdowns.

Note : No supply system shutdown shall be allowed at any time or for any reason
whatsoever without the written permission of the Employer’s authorised official
responsible for the contract. Should the Contractor fail to adhere to this
requirement, the full costs of any nature whatsoever incurred by the Employer in
ensuring continuation of the services to consumers shall be charged to and
recovered from the Contractor. This shall include the full cost of any penalties
charged to the Employer by industrial and other consumers.

The Contractor shall provide basic main activity and cashflow programmes as
part of his tender offer.

Detailed activity programmes showing the anticipated quantities of work to be
performed, together with the manner in which the required Works shall be
constructed, inspected, tested and commissioned, together with an estimated
cash flow, shall be submitted by the successful tenderer within 14 days of the
Commencement Date (Clause 5.6.1 of the GCC2010 refers).

This programme shall clearly indicate each of the work activities and take into
account the work and time constraints.

If, during the progress of the work, the quantities of work performed per month
fall below those indicated on the programme, or if the sequence of operations is
altered, or if the programme is deviated from in any other way, the Contractor
shall produce a revised programme showing the modifications to the original
programme necessary to ensure completion of the works or any part thereof
within the specified time for completion, within one week, to the Engineer.

The programme, including cashflow to date, shall furthermore be updated for
each site meeting showing the work completed and the progress ahead, to or
behind schedule as relevant.

During the duration of the contract, the Contractor shall submit written reports to
the Engineer each fortnight showing progress related to the agreed programme,
and shall update the programme and cashflow in accordance with actual
progress.

The approval by the Engineer of any programme shall have no contractual
significance other than that the Engineer would be satisfied if the work is carried
out according to such programme, and that the Contractor undertakes to carry
out the work in accordance with the programme. It shall not limit the right of the
Engineer to instruct the Contractor to vary the programme should circumstances
make this necessary.

The Contractor’s programme and method statements will not be accepted as the
basis for claims for additional compensation without due reference to all relevant
associated factors.
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When requested by the Engineer, the Contractor shall submit, within two working
days, a Method Statement dealing with his proposed procedure for certain
elements of the works. No work to this element shall commence until the
Engineer’s written approval of the Method Statement has been received.

When drawing up his programme, the Contractor shall take into consideration
and make allowance for, inter alia:

0] provision and approval of the required documentation, insurances
and surety,

(i)  preparation and submission of design drawings to the Engineer for
approval, and the time allowed for approval by the Engineer, the time for
approval being seven (7) days,

(i)  expected weather conditions and their effects,

(iv)  known physical conditions or artificial obstructions,

(v) searching for, dealing with and carrying out alterations to the existing
services,

(vi) the sequencing of the Works taking all other pertinent information
contained in the documents into account,

(vii) lead times for delivery of pipes and other materials,

(viii) allowance for inspection and testing by a third party,

(ix) delivery schedule as agreed to with the Supply Contractor(s),

(x) the provision and implementation of the Health and Safety Plan in terms
of the Construction Regulations, 2014 of the Occupational Health and
Safety Act.

The Contractor shall allow reasonable time in his programme for the Engineer to
carry out testing and inspection of the Works. To this end the Contractor shall
provide to the Engineer a schedule indicating when inspections are required.
Requests for ad hoc inspections should be made in writing to the Engineer at
least 24 hours before such inspections are required.

If the Engineer attends with the purpose of examining any part of the Works at
the date and time agreed on with the Contractor and it is found that the Works
are not ready for inspection, the Contractor shall be responsible for the cost of
that visit by the Engineer.

The Engineer's Representative will visit the site regularly for the purpose of
supervision of the Contract and inspection and approval of completed work. The
Contractor shall therefore arrange his working programme in such a way that all
work is inspected and approved at the required time. Under no circumstances
shall he proceed with any activity that covers up previous work before the
previous work has been approved in writing (e.g. no trench shall be backfilled
until the laid pipes and bedding have been inspected and approved).

The Contractor shall review his progress each month and should progress lag
behind the latest accepted programme by more than 1 week, he shall submit a
revised programme and method statement of how he proposes making up lost
time. If, in the opinion of the Engineer, such revised programme will not make up
lost time, the Engineer shall have the right to request the Contractor to reorganize
his work in a manner which will ensure an acceptable programme. Claims for
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additional payments to meet any cost incurred due to such reorganization will not
be accepted.

Due to the urgent nature of this contract, the Works shall have to be undertaken
at several locations at the same time.

Immediately after moving onto Site and establishing, the Contractor shall clear
the route of the project areas. After clearing, the Contractor shall construct the
temporary gravel access roads. These activities shall receive high priority.

The sequence of construction shall be carefully planned and agreed with the
Engineer before any work commences.

Quality control forms an essential part of this contract. The Employer will engage
the services of an independent third party quality inspectorate who shall carry out
quality control inspections and testing at all stages of the manufacturing, supply
and construction stages for the entire project, on behalf of the Employer. The
Contractor shall agree hold points with the third party inspectorate for quality
inspections and testing, to the approval of the Engineer.

The Contractor shall submit to the Engineer for approval his Quality Control
plans, method statements and testing methods prior to undertaking or starting
any work under the contract.

The Contractor shall be responsible for routine inspection, sampling and testing
of all OCIM, workmanship, and plant and measuring devices in order to control
the quality of the work and to ensure compliance with the Specification.

The Contractor shall be responsible for establishing and maintaining procedures
for Quality Control which ensure that all aspects of the Control Works comply
with the conditions of the Contract.

The Contractor shall appoint a suitably qualified member of his staff to be
responsible for the Quality Control and to maintain effective liaison with the
Engineer. Such appointment shall be subject to the approval of the Engineer.

The cost for the above will be deemed to be included in the rates tendered.

rees to abide by the results of the Engineer’s check test, he may dispense with
his own tests. However, should the Contractor wish to use the Engineer’s testing
facilities, he will be charged for the various tests at the rates ruling at the time.

Any additional tests requested by the Contractor or any retests required, due to
failure of the initial tests, will be charged to the Contractor at the rates ruling at
the time.

The Contractor shall engage the services of an approved independent laboratory
or other institution — as applicable for quality testing — to ensure that his work
complies with the Specifications.

No separate payment will be made for such testing, the cost of which will be
deemed to be included in the Contractor’s rates tendered for the items of work
that require testing in accordance with the Specifications.
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C3.554

C3.5.5.5

No separate payment will be made for such testing, the cost of which will be
deemed to be included in the Contractor’s rates tendered for the items of work
that require testing in accordance with the Specifications.

Quality Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the Specifications and Drawings, rests with the Contractor, and
the Contractor shall, at his own expense, institute a quality control system and
provide experienced engineers, foremen, surveyors, material technicians, other
technicians and technical staff, together with all transport, instruments and
equipment to ensure adequate supervision and positive control of the Works at
all time.

The Contractor will be solely responsible for the production of work that complies
with the Specifications to the satisfaction of the Engineer. To this end it will be
the full responsibility of the Contractor to institute an appropriate Quality
Assurance (QA) system.

The Engineer will audit the Contractor's quality assurance (QA) system on a
regular basis to verify that adequate independent checks and tests are being
carried out and to ensure that the Contractor's own control is sufficient to identify
any possible quality problems which could cause a delay or failure.

The Contractor shall ensure that sufficient supervisory staff, the required
transport, instruments, equipment and tools are available to control the quality of
his own workmanship in accordance with his QA-system. His attention is drawn
to the fact that it is not the duty of the Engineer or the Engineer’s representative
to act as foreman or surveyor.

Process Control

The cost of supervision and process control, including testing carried out by the
Contractor, will be deemed to be included in the rates tendered for the related
items of work and no additional payment will be made for testing required.

The Contractor’s attention is drawn to the provisions of the various Specifications
regarding the minimum frequency of testing required. The Contractor shall, at
his own discretion, increase this frequency, where necessary, to ensure
adequate control.

On completion and submission of every part of the work to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of the
relevant tests to indicate compliance with the Specifications.

The Contractor shall arrange for all tests required for process control to be done
by a laboratory acceptable to and approved by the Engineer.

The Contractor may establish his own laboratory or he may employ the services
of an independent commercial laboratory. Whatever method is used, the
Contractor must submit the results of tests carried out on materials and
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C3.5.5.6

C3.5.5.7

C3.5.6

workmanship when submitting work for acceptance by the Engineer. The costs
for these tests shall be deemed to be included in the relevant rates

Acceptance Control

The process control test results submitted by the Contractor for approval of
materials and workmanship may be used by the Engineer for acceptance control.
However, before accepting any work, the Engineer may have further control tests
carried out by a laboratory of his choice. The cost of such additional tests will be
covered by a provisional sum provided in the schedule of quantities, but tests
that failed to confirm compliance with the specifications, will be for the account of
the Contractor.

Data Books

The Contractor shall establish and maintain a comprehensive Data Book, which
will provide a complete and permanent record of all inspections and tests relating
to the Contract. The Data Books shall be maintained in triplicate format and
presented to the Engineer for review and approval at the end of the Contract.
After review and approval a copy will be delivered to the Employer (Amatola
Water), one copy retained by the Engineer and one copy returned to the
Contractor for his permanent records.

PAYMENT CERTIFICATES

This is a “re-measurable” Contract based on quantities as opposed to Lump
Sums for milestones reached or activities completed. Interim payments will be
made for works executed in terms of the contract. The sum of the interim
payments is to represent a fair and reasonable estimate of the value of works at
the time of assessment

The Contractor should submit his claim for payment on or about the 20th day of
each month.

The Engineer's Representative will either verify claims or return claims where
errors are found in the supporting data within 2 days. The Contractor will issue
on invoice in respect of verified claims together with all supporting data within 3
days of being requested to do so. In terms of GCC 2010 clause 6.10.4 the
Engineer will forward the payment certificate / invoice etc. to Employer for
payment within 7 days of receiving the invoice together with all supporting data.

In the event of errors being found in the invoice or supporting data it will be
deemed that the claim for verification or invoice has not been received.

Failure to supply claims by the 20th may result in late payments.

Payment certificates shall be submitted in the form of the Bill of Quantities.
Columns shall be provided showing the previous quantity, current quantity and
total quantity claimed under each item.
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C3.5.6.1

C3.5.6.2

C3.5.7

Calculations to substantiate the quantities claimed must be submitted with each
monthly claim. Claims for payment will be deemed not to have been received
until provision by the Contractor to the Engineer of calculations to substantiate
the quantities claimed.

The Transfer of Rights declaration must be submitted together with any claim
made for payment. No payment for Goods or materials will be made without such
a declaration. A pro forma declaration of Transfer of Rights is included in this
document.

Electronic payments

Amatola Water does make electronic payments. The Contractor will be
responsible for supplying correct bank details to the Employer for electronic
payments and the Employer will not be held responsible for any incorrect bank
details supplied by the Contractor.

Bonds and Guarantees

The Employer does not accept Bonds or Guarantees for retention.

FORMAT OF COMMUNICATIONS

Throughout the construction period all communication between parties shall be
in writing delivered by means of email or facsimile. All verbal instructions,
requests or agreements shall be confirmed in writing to be of effect.

Throughout the contract period, the Contractor shall supply and maintain the
following documentation that shall be kept accessible to both the Contractor and
the Engineer or Engineer’s Representative at all times:

a) Site Request / Instruction book: For the Contractor to provide the
Engineer or Engineer’s Representative with information required, for
giving natification in writing of inspections, drawings, etc., required by
the Contractor, and for use by the Engineer or Engineer’s
Representative for the purpose of writing day-to-day instructions or
confirming verbal information or instructions given to the Contractor.

b) Safety File: Containing the safety hierarchy, contact details, safety plan,
audits, safety equipment, safety training, injuries log, inspections and all
other relevant safety data.

C) Quality Control File: Containing Quality Assurance and Quality Control
Forms to be operated and maintained by the Contractor.
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d) Measurement File: Containing records of work measurement and
calculations.

e) Daily Register: Listing labour and construction equipment status.

f) Daily Contract Diary: For recording the work carried out on site each
day — shall reference the specific area of work and shall be signed by
the Site Agent and the Engineer’s Representative.

g) Monthly Labour Return Schedule.
h) One full set of contract drawings and contract documents.

i) Construction Programme.

RECORDING OF WEATHER

The Contractor shall record all climatic conditions during the execution of the
Works. The recordings shall be submitted to the Engineer's Representative on
a weekly basis, together with a statement recording the Contractor's opinion of
the effect on the progress of the Works and on his construction Programme of
any climatic conditions which he may consider to be abnormal and/or to
constitute a reason for an extension of the Time for Completion of the Works.

Should the Contractor wish to invoke or submit a claim for extension of time for
the completion of the Works due to the Works being delayed by reason of climatic
conditions he shall do so in writing giving, inter alia, the following details:-

. the period and times work or the Works was stopped and proceeded with;
and
o a report on resources on Site, active and/or In readiness, at the time of

the alleged delay or disruption, which shall be certified by the Engineer’s
Representative; and

o The reasons construction could not or cannot (as the case may be)
proceed or commence, with reference to the approved construction
programme activities and an identification of the Critical Path Activity
affected; and

o The circumstances surrounding any instruction by a third party to stop
work due to inclement weather such as Industrial Council, Safety Officers,
etc.

Only when the Works shall have been completed in terms of Sub-clause 5.14.3
of GCC 2010 shall the extension of time for completion resulting from climatic
conditions, if any, be finalized by the Engineer.
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C3.5.9

C3.5.10

C35.11

PRINCIPLES AND METHOD FOR GRANTING EXTENSION OF TIME
RESULTING FROM CLIMATIC CONDITIONS (Refer Sub-Clause 5.12 of
GCC 2010)

"Normal climatic conditions" shall not be deemed to constitute "circumstance of
any kind" in terms of Sub-clause 5.12.1 of GCC 2010.

Extension of time resulting from "abnormal climatic conditions" in terms of Clause
5.12.2.2 GCC 2010 shall be determined in accordance with a Critical Path
Method, as follows :-

A delay caused by "abnormal climatic conditions" will be regarded as an actual
delay only if, in the opinion of the Engineer, the execution of an item or items of
work on the critical path of the construction programme of the Contractor cannot
be proceeded or commenced with. Delays on working days only (based on an
ordinary working week having 45 working hours and an ordinary working day
having 9 working hours) will be taken into consideration for the determination of
an extension of time.

Extension of time due to abnormal climatic conditions shall be considered by the
Engineer over the full period of construction up to the authorized Due Completion
Date, i.e. including any extension thereof, which may have been granted.

Extension of time for parts of a month shall be determined by pro rata values of
the expected delays specified to be used.

KEY PERSONNEL AND SUPERVISION

The Contractor shall assign as Site Agent a person suitably qualified and
experienced in all aspects of the Works and specifically in the construction of
large diameter continuously welded mild steel pipelines. This Site Agent shall be
responsible for all aspects of the Works on behalf of the Contractor, including
receiving instructions, providing quotations, attending meetings, dealing with
contractual correspondence, payment certificates, preparation of programs and
cash flows, and the like. The Site Agent shall also have the authority to commit
the Contractor to all contractual aspects of the Contract. The Site Agent shall be
appointed in writing in full accordance with the requirements of clause 4.12.2 of
GCC 2010.

Senior personnel such as the Site Agent, Assistant Site Agent and/or General
Foreman shall be on site at all times to control and supervise the site activities.
No work may be undertaken without these senior personnel on the site and the
Engineer shall close the site if these personnel are not present. No claim for
additional time or cost will be allowed for such site closure due to the senior
personnel not being present on site.

The Contractor shall provide the Engineer with the full names, qualifications,
experience and contact details of his key personnel within seven (7) days of the
commencement date of the contract.

MANAGEMENT MEETINGS
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C3.5.12

C3.5.13

C3.5.14

C3.5.15

Management meetings will be held monthly on site for the duration of the
Contract on dates and at times to be agreed.

It is a requirement that the Site Agent attend the monthly management meetings.

Two days prior to each monthly meeting the Contractor shall provide an updated
programme and progress report, cash flow, labour report and plant and
equipment report.

WORKING HOURS

Normal working hours shall be between 07:00 and 17:00 from Monday to Friday.
Work may take place on Saturdays between 07:00 and 13:00. Saturdays will not
be included in calculating days for completion of any extension of time granted.

PERMITS

No special permits are required, however, should any be necessary the Engineer
will timeously inform the Contractor. The Contractor shall then be responsible for
obtaining the required permit(s), the cost of which shall be recoverable from the
Employer.

DEALING WITH TRAFFIC AND ACCESS

The Contractor shall liaise with all the relevant authorities/persons regarding
construction where it affects public/private right of way on roads, access to
properties etc. Where alternative arrangements cannot be made, roads shall be
crossed in half widths to allow for safe passage of traffic.

All the relevant requirements regarding the latest edition of the South African
Traffic Signs Manual shall be adhered to. Specific attention shall also be paid to
the requirements of the OR Tambo District Municipality and Department of
Transport regarding signs for road closures, deviations, warning signs, etc.

TRAFFIC MANAGEMENT

To avoid the generation of congestion on public roads the Contractor shall avoid
using access roads for the supply or removal of materials during peak traffic
periods. The Contractor is to liaise with the uMkhanyakude District Municipality,
the OR Tambo District Municipality and the Department of Transport to determine
which time periods of the day shall be avoided.
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C3.5.17

C3.5.18

C3.5.19
C3.5.19.1

The operation of vehicles on existing roads or streets shall be limited to traffic
with an axle load not exceeding that allowed by the Road Traffic Ordinance of
the authority concerned, or any amendment thereof.

All access roads used by the Contractor shall be maintained for the duration of
the contract and shall be rehabilitated to their original condition on completion of
the contract.

The Contractor must note that no additional payment will be made for
construction, maintenance and rehabilitation of any access roads to the site.

PROTECTING THE SITE

The Contractor shall be solely responsible for the protection of the Site against
all damage to property, services, terrain, trees etc. If in the normal execution of
this Contract, disturbance to the Site of the Works is necessary, the Contractor
shall obtain the prior permission of the Engineer. After completion of this work,
the Contractor shall reinstate the area concerned to its original condition at his
own cost as covered under the relevant rates. The Engineer’s ruling of what was
the original condition of the Site or part thereof shall be final.

If the Contractor fails to reinstate the Site, the Employer shall do the
reinstatement and the Engineer shall establish the extent of the work as well as
its costs. The Engineer’s ruling shall be final and payment for the work will be
deducted from money owed to the Contractor.

The Contractor shall ensure that his actions do not cause any nuisance or safety
hazards to the general public or the Employer’s operational staff.

NOISE CONTROL AND WORKING HOURS

The Contractor is to observe any plant operational restrictions imposed by OR
Tambo District Municipality. Working hours for particularly noisy operations are
to be kept to a minimum. Plant is to be kept well maintained with noise
performance checks being carried out during regular maintenance schedules.

In addition to any operational restrictions that may be imposed by the OR Tambo
District Municipality the Contractor shall not shall operate before 07:00 or after
17:00 Monday to Saturday. Should the Contractor wish to work outside this
period or on Sunday, permission will have to be obtained from the Engineer. In
addition, any local residents shall be given 72 hours’ notice of the event.

HEALTH AND SAFETY
Health and Safety Requirements and Procedures

This clause shall be read in conjunction with the Health and Safety Specification,
included in this document. Anything set out in connection with the Safety Act in
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this document is supplementary to and in no way replaces, alters or supersedes
the provisions of the Occupational Health and Safety Act 1993 (Act 85 of 1993)
and the Constructional Regulations 2014, which shall be complied with at all

times.

A) in terms of the provisions of Section 37(2) of the Occupational Health
and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred
to as the Act, the following arrangements and procedures shall apply
between the Contractor and the Employer to ensure compliance by the
Contractor with the provisions of the Act:

(i)

(ii)

(i)

(iv)

(v)

(Vi)

The Contractor undertakes to acquaint the appropriate officials
and employees of the Contractor with all relevant provisions of
the Act and the Regulations promulgated in terms of the Act.
The Contractor undertakes that all relevant duties, obligations
and prohibitions imposed in terms of the Act and Regulations
on the Contractor will be fully complied with.

The Contractor accepts sole liability for such due compliance
with the relevant duties, obligations and prohibitions imposed
by the Act and Regulations and expressly absolves the
Employer from himself being obliged to comply with any of the
aforesaid duties, obligations and prohibitions, with the
exception of such duties, obligations and prohibitions expressly
assigned to the Employer in terms of the Act and its associated
Regulations.

The Contractor agrees that any duly authorised officials of the
Employer shall be entitled, although not obliged, to take such
steps as may be necessary to monitor that the Contractor has
conformed to his undertakings as described in paragraphs (i)
and (ii) above, which steps may include, but will not be limited
to, the right to inspect any appropriate site or premises
occupied by the Contractor, or any appropriate records or
safety plans held by the Contractor.

The Contractor shall be obliged to report forthwith to the
Employer and Engineer any investigation, complaint or criminal
charge which may arise as a consequence of the provisions of
the Act and Regulations, pursuant to work performed in terms
of this Contract, and shall, on written demand, provide full
details in writing, to the Employer and Engineer, of such
investigation, complaint or criminal charge.

The Contractor shall furthermore, in compliance with
Constructional Regulations 2014 to the Act acquaint himself
with the requirements of the Employer’s Health and Safety
Specification as laid down in Regulation 4(1)(a) of the
Construction Regulation 2014, and prepare a suitably and
sufficiently documented health and safety plan as
contemplated in Regulation 5(1) of the Construction Regulation
2014 for approval by the Employer or his assigned agent. The
Contractor's Health and Safety Plan and Risk Assessment
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shall be submitted to the Employer for approval within fourteen
(14) days of the Commencement Date and shall be
implemented and maintained from the commencement of the
works.

The Contractor shall at all times be responsible for full
compliance with the approved plan as well as with the
Construction Regulations and no extension of time will be
considered for delays due to non-compliance with the
abovementioned plan or regulations.

The Employer, or his assigned agent, reserves the right to
conduct periodic audits, as contemplated in the Construction
Regulations 2014, to monitor that the Contractor is compliant in
respect of his obligations. Failure by the Contractor to comply
with the requirements of these Regulations shall entitle the
Engineer, at the request of the Employer or his agent, to
suspend all or any part of the Works, with no recourse
whatsoever by the Contractor for any damages incurred as a
result of such suspension, until such time that the Employer or
his agents are satisfied that the issues in which the Contractor
has been in default have been rectified.

The proposed type of work, materials to be used and potential
hazards likely to be encountered on this contract are detailed in
Section C3.3: Construction, the Bill of Quantities, the Drawings,
and in the Employers' Health and Safety Specification
(Regulation 4(1) of the Construction Regulations 2014).

Payment items are included in the Bill of Quantities to cover the Contractor's cost
for compliance with the OHS Act and the abovementioned regulations.

C3.5.19.2 Health and Safety Specifications and Plans to be Submitted at Tender

C3.1.19.2.1

Stage

Employer's Health and Safety Specification

The Employer's Health and Safety Specification are included in the tender
documents as part of the Scope of Works.

C3.1.19.2.2

Tenderer's Health and Safety Plan

The successful Tenderer shall, on receipt of notification that he has been
awarded the contract, submit without delay his own documented Health and
Safety Plan for the execution of the work under the contract. His Health and
Safety Plan must at least cover the following:

(i)

(ii)
(iii)
(iv)

a proper risk assessment of the works, risk items, work methods and
procedures in terms of Regulations 9;

pro-active identification of potential hazards and unsafe working conditions;
provision of a safe working environment and equipment;

statements of methods to ensure the health and safety of subcontractors,
employees and visitors to the site, including safety training in hazards and
risk areas (Regulation 7);
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C3.5.19.3

C3.5.19.4

C3.5.19.5

(v) monitoring health and safety on the site of works on a regular basis, and
keeping of records and registers as provided for in the Construction
Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and
other competent persons he intends to appoint for the construction works
in terms of Regulation 8 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out
effectively in accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the
Employer, or amendment if necessary, before commencement of construction
work. The Contractor will not be allowed to commence work, or his work will be
suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result
of the Contractor's failure to obtain approval for his safety plan, shall not be used
as a reason to claim for extension of time or standing time and related costs

Cost of Compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all
costs for conforming to the requirements of the Act, the Construction Regulations
and the Employer's Health and Safety Specification as applicable to this contract.
Should the Contractor fail to comply with the provisions of the Construction
Regulations, he will be liable for penalties as provided in the Construction
Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Safety
Specifications included or in the Project specifications.

Protection of the Public

The Contractor shall at all times ensure that his operations do not endanger any
member of the public.

The Contractor shall take special precautions to prevent public access to any
dangerous areas on the works, e.g. by temporary barricades and / or fencing.

First Aid and Site Safety

The Contractor shall be the responsible party on Site to ensure that the
Occupational Health and Safety Act 1993 (Act 85 of 1993) including the
Constructional Regulations 2014 and any other statutory obligations on safety
are strictly adhered to and administered. The Employer shall not be held liable
for safety on Site or anywhere else where the Contractor is active. The Contractor
shall complete a “Contractor’s Legal Delegation Statement” which is bound into
this document.
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C3.5.19.6

The Contractor may be working in confined spaces and deep trenches and
excavations and shall especially be required to observe those sections of the Act
and Regulations which deal with working in such conditions. The Contractor shall
ensure that the following list of personnel protective equipment is in general use
as a minimum:

o Safety harnesses for working in confined spaces, near to water and at
heights.

o Hard hats where required.

o Leather gloves for cut resistance.

o Ear muffs or ear plugs for noise from machines.

o Appropriate eye protection when any cutting, grinding or welding is
undertaken, and in dusty conditions.

o Overalls for body protection.

o Reflective safety vests.

o Safety shoes for foot protection.

Ladders for access and escape from the trench shall be placed at the regulated
minimum distances and shall be maintained in a good and safe state at all times.

Anything set out in connection with the Safety Act in this document is
supplementary to and in no way replaces, alters or supersedes the provisions of
the Occupational Health and Safety Act 1993 (Act 85 of 1993) and Constructional
Regulations 2014, which shall be complied with at all times.

Expected Health and Safety Risks

Listed below are, which may not be all, the expected health and safety related
risks that may be encountered during the contract duration. The Contractor shall
identify and prepare assessments for all risks he is likely to encounter in the
execution of the contract before commencing with any work.

Further assessments shall be prepared as and when required for any other risks
identified during the construction phase before work involving such risks is
undertaken.

e Working in deep trenches and other excavations in potentially unstable
and/or wet ground conditions;

e working in large ponds greater than 1.5m deep

e  Working with cement and other hazardous materials;

e Water in excavations;

e  Operating construction plant and equipment;

e Lifting, loading and placing of heavy materials and other weights;

. Excessive noise levels;

e Moving construction plant and vehicles on the Site;

e Potential of flooding should heavy rain occur;

e Venomous snakes and crocodiles , possibly including boomslangs, cobras
and mambas, on the Site
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C3.5.19.7 Barricades and Lighting

C3.5.19.8

C3.5.19.9

The Contractor shall comply in all aspects with the requirements of the
Occupational Health and Safety Act (Act 85 of 1993) and the Constructional
Regulations 2014.

The Contractor shall erect and maintain for the duration of the contract adequate
barricades in the form of fencing, or other approved methods, to prevent
unauthorised access to the Site, and in particular any excavations, by the general
public.

Trench excavations for pipelines shall be barricaded on both sides along the
entire length of open trench. Where trenches are excavated within road reserves
and where it may be reasonably expected that vehicular traffic may be
encountered in areas outside of road reserves, the Contractor shall provide,
maintain and keep lit between sunset and sunrise, warning lamps placed at
regular intervals not exceeding 50m along the length of open trench on the side
facing the street or direction from which traffic may reasonably be expected.

The Contractor shall, in connection with the Works, provide and maintain all
signs, signboards, lights, barriers, barricades, fencing and watching when and
where

(a) specified in or reasonably to be inferred from the Contract, or
(b) required by any competent statutory or other authority, or
(© required by the Engineer for the protection of the Works or for the safety

or convenience of the public or others.

Health and Safety Plan

The Health and Safety Plan shall be based on the following principles :

e  Proper risk assessments of the construction work;

e Pro-active identification of potential health hazards and unsafe working
conditions;

¢ Informing and training of employees in hazards and risks;

e Provision of a safe working environment and safety equipment;

¢ Ensuring the health and safety of subcontractors through their health
and safety plans;

e Monitoring the health and safety on the construction works on a
continuous basis;

o Employing only competent, registered health and safety officials.

Proof of Compliance with the Law

Page 135 of 251



v EASTERN CAPE EMIS No.: 200100201

T« S " Province of the Emafini Primary School
o

w4 EDUCATION P-Number: P9008557

C3.5.20
C3.5.20.1

The Works shall be constructed in accordance with the relevant Government Acts
and Regulations and in particular "The Occupational and Health and Safety (Act
No. 85 of 1993) and the Construction Regulations 2014".

All apparatus and material supplied and all work carried out shall comply in all
respects with the Act.

The Contractor must comply with the requirements of the Act and inform his
employees and Sub-contractors regarding regulations, safety requirements,
inspections, etc.

The specific health and safety conditions imposed by the Employer (refer the
OHASA Agreement under "Forms to be completed after award of Tender" in
Volume 1 of the Tender Document) also apply and take precedence where in
conflict with the Occupational Health and Safety Act. This Agreement must be
signed upon award of the Tender.

The Contractor exempts both the Employer and the Engineer for the safety of his
work on the Site. The Contractor assumes the responsibility in terms of Section
16(1) of the Occupational Health and Safety Act. If the Contractor delegates any
duty in terms of Section 16(2), a copy of each written delegation shall immediately
be handed to the Engineer.

By accepting the Contract, the Contractor warrants that all his and his Sub-
contractor's workmen are covered in terms of the Compensation for Occupational
Injuries and Diseases Act (Act No. 130 of 1993), which cover shall remain in force
whilst any workman is present on the Site.

ENVIRONMENTAL MANAGEMENT
Methods and Procedures

The following, together with the Construction Environmental Management
Programme, shall be applied with regard to the operation and maintenance of the
site:

o  Before setting up any construction work camp or stockpile site for
equipment, the Contractor (or sub-contractor) must liaise with the Engineer
and the relevant landowner and reach agreement regarding the location,
layout and demarcation of any camp to be established, including any
compensation to be paid to the landowner;

e All equipment and materials, particularly potentially hazardous substances,
shall be securely stored in lockable structures and all reasonable steps
taken to prevent theft or use by unauthorized personnel;

e The site shall at all times be kept in a neat and tidy condition. Papers and
packaging shall be binned and removed from site and waste stockpiles
shall be properly demarcated and the waste removed at regular intervals
and disposed of at a registered waste disposal site.

e Natural vegetation shall not be damaged unnecessarily and the working
areas of the site be kept to the minimum reasonably possible for
construction. An environmental awareness training programme for the
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construction staff should be implemented by the Contractor/sub-
contractor(s) and all workers made aware of the recommended mitigation
measures to be implemented.

¢ No wild animals (birds, snakes, lizards, game, etc.), domestic stock or
indigenous plants are to be disturbed unnecessarily in any way by the
construction activities or by the construction staff.

e All topsaoil (containing indigenous plant seeds, rootstock, etc.) removed —
that may be required in future rehabilitation — should be carefully
stockpiled for later rehabilitation.

e Measures need to be taken to ensure that contamination from the work
camp and lay-down site does not pollute adjacent areas. This should
include the diversion of natural run-off away from the works and the
containment thereof in drainage retention areas, where applicable.

e Water from dewatering operations shall be disposed of so as not to return
to the working area nor to cause damage or erosion to surrounding areas.

o Dust from stockpiles and access roads shall be controlled by watering.

e Precautions need to be taken against oil spillage from heavy equipment
through the use of sand or sawdust drip trays. All material (including soil)
contaminated with hydrocarbons should be disposed of as hazardous
waste at a registered waste disposal site.

e Any object of historical interest that may be uncovered in the course of the
works shall immediately be protected and reported to the Engineer for
further action. There is a legal requirement to report any archaeological
site of cultural significance to the National Monuments Council, according
to the National Heritage Act (Act No. 25 of 1999).

e The Contractor shall check and supervise his own work and the work of
his sub-contractors to ensure that all work is carried out in accordance with
the EMP.

e  Sources of imported material shall be listed and approved by the ECO and
shall be free of weeds, seeds of alien plants, litter and contaminants;

¢ No hazardous substances may be disposed of on site;

e The storage of flammable liquids and substances should strictly comply
with specifications;

o Adequate fire-fighting equipment must be readily available at the materials
storage and dispensing areas;

e Adequate precautions shall be provided to prevent spillage during the
filling of any tank with flammable and hazardous liquids and during the
dispensing of the contents;

e The site shall at all times be kept in a neat and tidy condition — papers and
packaging shall be disposed of into scavenger- and weatherproof bins and
the waste removed at regular intervals;

¢  Wherever possible, materials used or generated by construction shall be
recycled,

e Provision shall be made for employee facilities including shelter, toilets,
washing and eating facilities;

e  Sanitation facilities supplied by the Contractor for the workers shall be
maintained in a hygienic state and serviced regularly;
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C3.5.20.2

C3.5.20.3

C3.5.20.4

e Contaminated water, run-off and/or effluent should be prevented from
discharging into the groundwater, any water course, drain or sea and
should be contained and disposed of at a site approved by the Engineer
and Local Authority;

o  Water from dewatering operations shall be disposed of so as not to return
to the working area nor to cause damage or erosion to surrounding areas;

e Dust shall be minimized as far as reasonably possible and controlled by
watering;

e Natural vegetation shall not be damaged unnecessarily and the working
areas of the site and along the pipelines shall be kept to the minimum
reasonable possible for construction;

e The Contractor should manage and minimize any noise generated on site
S0 as not to disturb nearby residents;

e Final audit: On completion of the works, but before the construction site is
handed back to the Employer, a thorough environmental inspection or
audit impacted by the construction activities shall be carried out and any
‘problematic’ or damaged areas shall be made good or rehabilitated to the
satisfaction of all parties.

Environmental Management Plan

The Contractor shall comply fully with all provisions of the environmental plan. A
basic EMP is included in this document as SPEC EMA. During the duration of
the contract, the Contractor may be required to take specific measures not
covered by the EMP to protect the environment. Reference must be made to
SPEC EMA and SDEMA for further information.

Fires and Burning of Vegetation

Under no circumstances whatsoever may fires be lit anywhere on the site of the
Works.

Preservation of Flora and Fauna and Soil Conservation

The Contractor shall :

a. take all precautions to prevent:
i) any damage to trees, shrubs and the surrounding natural
environment,
i) fires,
i)  loss or injury to domestic or wild animals from any lands used or
occupied by the Contractor
b. refrain from destroying, removing or clearing trees, timber and scrub to
any extent greater than is absolutely necessary for the execution of the
contract
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C. ensure that no vegetation, trees or shrubs outside the site boundaries

C3.5.20.5

C3.5.20.6

are disturbed, damaged or destroyed. A penalty of R1,000 per incident
may be charged to the Contractor,

d. take care to cause the minimum disturbance to the fauna and flora,

e. take measures as to ensure that his employees are aware of and abide
by all laws and restrictions governing the hunting, disturbing, capturing
or destroying of animals and birds in the vicinity of the camp or the
Works or the taking of fish from any water; and

f. prohibit all firearms from the site and temporary camps.

Protection of Trees, Shrubs and Surrounding Environment

The Contractor shall ensure that no trees, shrubs or the surrounding natural
environment outside the site boundaries are disturbed, damaged or destroyed.

A penalty of R1,000 per tree or shrub damaged or destroyed or for damage to
the natural surrounding environment may be charged to the Contractor. The
Engineer shall have the right to permanently exclude any person from the site
who causes any damage to the natural environment.

Prevention of Poaching

The Contractor shall ensure that none of his employees partake in any poaching
activities of any nature during the duration of the contract.

Any person caught poaching shall be banned from the site of the Works and shall
be prosecuted under the relevant laws.

The Contractor shall be liable for a fine of R5,000 for the first incidence of poaching
committed by any of his employees, whether the employee is prosecuted or not. The fine
shall double for each and every incident thereafter up to a maximum of R20,000 per
incidence. Repeated incidents may be considered as cause for cancellation of the contract
in terms of Clause 9.2.1.3.5 of the GCC 2010.

C3.5.21
C3.5.21.1

LEGISLATION
Changes in legislation

Reference in the General Conditions of Contract and in any other standard
document forming part of this contract to legislation which has been amended or
superseded by other legislation since the most recent publication of such
standard document, shall be deemed to be a reference to the amended or
replacement legislation.

Such amendment or replaced legislation shall be applicable during the Contract
Period, provided the amendment or replacement occurred more than 28 days
prior to the closing date for tenders, in terms of Clause 6.8.4 of the GCC2010, as
amended in Part 1 of the Contract Data.

C3.5.21.2 The Occupational Health and Safety Act

Page 139 of 251



ey 37 ¥ Province of the Emafini Primary School
?gﬂ: EASTERN CAPE EMIS No.: 200100201

="a. EDUCATION P-Number: P9008557

The Contractor shall be required to comply with the Occupational Health and
Safety Act, 1993, and the Construction Regulations 2014. Non-compliance with
these regulations in any way whatsoever will be adequate reason for suspension
of the Works.

The proposed type of work, materials to be used and hazards likely to be
encountered on this Contract are detailed in the Scope of Work, Pricing
Instructions and Drawings. The Employer’s Health and Safety Specifications are
included in the Annexure.

The Contractor shall, in terms of Sub-clause 5(1) provide a comprehensive health
and safety plan, detailing his proposed compliance with the Regulations, for
approval by the Employer.

Page 140 of 251



TV‘J%“ o3 " Province of the Emafini Primary School
x> EASTERN CAPE EMIS No.: 200100201
="a. EDUCATION P-Number: P9008557

C3.6 SPECIFICATION DATA

C3.6.1

C3.6.2

C3.6.3

The Specification Data gives amendments and additions to the specifications that
are listed in the List of Applicable Specifications. Clause headings are prefixed
by the letters "PS" followed by alphabetic and numeric characters which identify
the specification and main clause of the applicable specification. Where the
Specification Data sub-clause is an addition and there is no appropriate clause
in the applicable specification to which to link it, a new clause number is given
following the last clause number used in the specification. New clauses are
followed by an asterisk (*).

Should any requirement of the Specification Data conflict with any requirement
of the specifications listed, the requirement of the Specification Data shall prevail.

Where the context requires, words importing the singular also include the plural
and vice versa, and words importing the masculine gender also include the
feminine and neuter.

LIST OF APPLICABLE STANDARDIZED SPECIFICATIONS

SABS 1200 A General

SABS 1200 AB Engineer’s Office

SABS 1200 C Site Clearance

SABS 1200 D Earthworks

SABS 1200 DB Earthworks (Pipe Trenches)

SABS 1200 G Concrete (Structural)

SABS 1200 HA Structural Steelwork (Sundry Items)
SABS 1200 L Medium-pressure Pipelines

SABS 1200 LB Bedding (Pipes)

LIST OF APPLICABLE VARIATIONS TO SANS 1200 SPECIFICATIONS

PSA GENERAL

PSC SITE CLEARANCE

PSLB BEDDING (PIPES)

PSG CONCRETE (Structural)

PSQB GENERAL BUILDING MATERIALS AND WORKMANSHIP

LIST OF APPLICABLE PARTICULAR SPECIFICATIONS

SPEC PDA QUALITY CONTROL AND ASSURANCE SYSTEMS
SPEC PAM HEALTH AND SAFETY SPECIFICATION
SPEC PEM ENVIRONMENTAL MANAGEMENT
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C3.7 OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

PRINCIPAL CONTRACTORS AND CONTRACTORS

for

The Occupational Health and Safety Act, Number 85 of 1993, under Construction Regulations 2014
requires the development of the health and safety specification to be prepared by the client for the

construction work project.

Following is the “Health and Safety Specification” prepared for the principal contractor to conduct
construction, see details below:-

Project Name

UPGRADING OF BULK WATER SUPPLY AT VARIOUS
DEPARTMENT OF EDUCATION SCHOOLS IN THE
EASTERN CAPE PROVINCE (ECDOE) — CONSTRUCTION
OF A 95KL ELEVATED PRESSED STEEL TANK AT
EMAFINI PRIMARY SCHOOL

The Client

Sy

Amatola

Water -Amanzi
5;{‘@7[{% water 17 lfe

Health & Safety Specification
prepared by
(On behalf of Client)

Principal Contractor

ACCEPTANCE OF THE H&S SPECIFICATION BY THE PRINCIPAL

CONTRACTOR (PC)

Principal Contractor

Principal Contractor’s
representative (Name)

Signature
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Section Title

Introduction

Purpose
Application

Definitions

Compliance

Site rules for contractors
6.1 Rules of conduct
7 Responsibilities of Contractors for construction work
7.1 Notification of construction work
7.2 Duties of Principal Contractors
7.3 Contractor’s responsibilities, including Sub-Contractors
7.4 Legal appointments

Documentation and procedures
Application of COIDA and OHSA to construction work
9.1 Compensation for Occupational Injuries and Diseases Act
9.2 Occupational health and safety policy

9.3 Health and Safety Training and competency

9.4 Hazards and Potentially Hazardous Situations

9.5 Health and Safety Reps

9.6 Health and Safety Committee

9.7 General Documents / Record Keeping

9.8 Incident management and emergency plans

9.9 Contractors and Suppliers
9.10 PPE, Intoxication, Signhage, Access Control
9.12 | Portable Electrical Equipment
9.15 Environmental Rules
9.16 Monitoring and Review
10 Application of the Construction Regulations, 2014
10.1 Risk assessment for construction work (CR 9)
10.2 | Fall protection (CR 10)
10.3 | Structures (CR 11)
10.4 | Excavation (CR 13)
10.5 | Construction vehicles and mobile plant (CR 23)
10.6 Use and temporary storage of flammable liquids on
' construction sites (CR 25)
Housekeeping and general safeguarding on construction sites
(CR 27)

10.8 | Stacking and storage on construction sites (CR 28)
10.9 Fire precautions on construction sites (CR 29)
10.10 | Construction employee’s facilities (CR 30)
11 Site-Specific and Design Risks

11.1 Hazard Identification & Risk Assessment Methodology
11.1.1 | Baseline Risk Assessment
11.1.2 | Task Risk Assessment
12 Cost schedule

OO WIN|F-

(o]

(o]

10.7
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1. Introduction

This Health and Safety Specification has been prepared in terms of the Client’s
responsibility [Construction Regulation 5 (1) (b)] to provide the Principal Contractor and
Contractors with a documented Specification of all Health and Safety requirements
pertaining to the associated works on the proposed construction site/s, so as to ensure
the Health and Safety of all persons affected by the construction activities. This Health
and Safety Specification highlights, but in no way replaces, the legal requirements that
the Principal Contractor and Contractors are bound to comply with in terms of the
contract.

e The client has made provisions in the tender for the Principal Contractor to price for the
cost of Health and Safety Measures before and during the construction process
[Construction Regulation 5 (1)(g)]. The Principal Contractor, in turn, needs to make the
same provision when Contractors (Sub-contractors) tender or quote on work
[Construction Regulation 7 (1) (c) (ii)].

e The Principal Contractor and Contractors are required to prepare a Health and Safety
Plan based on the Client's Health and Safety Specification including other legal
requirements applicable to their business, which shall be applicable from the date of
commencement of and for the duration of the work [Construction Regulation 7 (1)(a)].
This documented plan must be based on a Hazard Identification and Risk Assessment
(HIRA) which will serve to identify the hazards, and their associated risks, anticipated for
the scope of works [Construction Regulation 9].

Principal Contractors tendering must provide the Client with an appropriate
Preliminary Health and Safety Plan (including a Preliminary Hazard
Identification and Risk Assessment) as in Construction Regulation 7 and 9.
This Plan must be submitted with the tender.

2. Purpose

The purpose of the Health & Safety Specification is to provide the Principal Contractor
and Contractor’s tendering for the proposed construction work, and/or appointed for the
above mentioned construction work with the necessary detail of all the health and safety
requirements pertaining to the associated scope of works, so as to enable the Principal
Contractor and Contractors to develop their Health and Safety Plans to be implemented
on site with a purpose of ensuring the health and safety of all persons, property,
equipment and other persons that may be affected by construction activities.

3. Application
The H&S Specification contains clauses that are applicable to occupational health and

safety in construction and the document is intended to impose pro-active controls
associated with the activities, plant & machinery and other aspects of the proposed
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construction work that impact on health and safety of persons, by means of a documented
H&S Plan prepared by the Principal Contractor and Contractors.

Compliance to the requirements of the OHSAct and relevant legislation is in addition to
the requirements of the H&S Specification and forms part of the Principal Contractor’s
and Contractor’s responsibility. The Client and Client’s Agent will monitor the Principal
Contractor to ensure that the Principal Contractor and Contractors comply with the

requirements of the OHSAct & other legal requirements, and will not prescribe to the
Principal Contractor how such compliance is to be achieved.

4. Definitions

For the purpose of the General Health and Safety Specification, the abbreviations or
definitions given hereunder shall apply:

“CR” refers to the Construction Regulations, 2014

“GHSS” refers to this document (the General Health & Safety Specification) including any
project specific annexures that the engineers and designers could attach.

“OHSA” refers to the Occupational Health &Safety Act of 1993

“8” refers to a Section in the Occupational Health & Safety Act of 1993

“H&S” refers to Health and Safety

“Client” Amatola Water

Incident: means any unplanned event that causes, or has the potential to cause, an injury
or illness and/or damage to equipment, buildings, plant or the natural environment.

Incidents range from near-miss incidents to serious incidents and emergencies.

“Near Miss” means an incident which has the potential to cause an injury or iliness or
damage to company property.

“Regulations” means, specifically, the Construction Regulations, 2014 as issued on 7
February 2014,under the Occupational Health & Safety Act of 1993, but not excluding
the other applicable regulations existing under the Act.

“Site” means the lands and other places, made available by the Municipality or the Client
for the purposes of the Contract, on under over in or through which the construction work
is to be executed or carried out.

“Principal Contractor” and “Contractor” shall be as defined in the Regulations.
Construction Work [CR 1]: Means any work in connection with —

a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of
or an addition to a building or any similar structure;
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b) The installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

c) The construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

d) The moving of earth, clearing of land or making of an excavation or work on any
similar type of work.

Hazard Identification, Risk Assessment and Risk Control (HIRA)

Means a documented plan, which identifies hazards, assesses the risks and detailing the
control measures and safe working procedures, which are to be used to mitigate and
control the occurrence of hazards and risks during construction or operation phases.

Site

Means the area in the possession of the Contractor for the construction of the works.
Where there is no demarcated boundary it will include all adjacent areas, which are
reasonably required for the activities for the Contractor, and approved for such use by the
client.

Hazard
Means a source of or exposure to danger (source which may cause injury or damage to
persons or property)

Risk
Means the probability or likelihood that a hazard can result in injury or damage.

Construction Manager [CR 8(1)]

Means a full time, competent employee appointed in writing by the Contractor to supervise
construction work. The appointment, as required by the OHSA, shall stipulate health and
safety responsibilities, area of responsibility and the proposed duration of the project.

Hazardous Chemical Substance (HCS)

Means any toxic, harmful, corrosive, irritant or asphyxiant substance, or a mixture or
substances for which an occupational exposure limit is prescribed, or an occupational
exposure limit is not prescribed, but which creates a hazard to health.

Construction Plant

Encompasses all types of plant including but not limiting to, cranes, piling frames, boring
machines, excavators, dewatering equipment and road vehicles with or without lifting
equipment.

Contractor [CR 1]
Means an employer [OHSA 1] who performs construction work and includes principal
contractors and sub-contractors.

Health and Safety Plan (HSP) [CR 1]

Means a documented plan, which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.
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The plan shall be applied from the date of commencement of and for the duration of
construction work [CR 5(1)]

Health and Safety File (HSF) [CR 1]
The file holding all documentation and records on health and safety for the project, which
shall be available at all, times for evaluation, and a copy of which will be forwarded to the
client upon completion of the project.

Disabling Injury Frequency Rate (DIFR)

The number of disabling injuries (DI's) multiplied by a constant (man hours relative to
period worked) divided by total man hours worked over a rolling period (usually 12 months,
but can be less)

Disabling Injury Severity Rate (DISR)

The number of days lost due to DI's multiplied by a constant (man hours relative to period
worked) divided by total man hours worked over a rolling period (usually 12 months, but
can be less)

Confined Space

An enclosed, restricted or limited space in which, because of its construction, location or
contents, or any work carried on therein, a hazardous substance may accumulate or an
oxygen deficient atmosphere may occur, and includes any chamber, tunnel, pipe, pit,
sewer, container, valve, machinery or object in which a dangerous liquid or dangerous
concentration of gas, vapour, dust or fumes may be present.

5. Compliance

5.1 The Principal Contractor and other contractors must establish, implement and
maintain a system for identifying and accessing the legal and other health and safety
requirements that are applicable to their organisation.

5.2 The Principal Contractor and other contractors shall ensure that these applicable
legal and other requirements to which their organisation subscribes are complied
with when establishing, implementing and maintaining their system, and when doing
their construction activities. legal requirements referred to are legal requirements

such as
a) Occupational Health and Safety Act, number 85 of 1993 and its
regulations as amended,
b) Compensation for Occupational Diseases Act, number 61 of 1997
c) Including all legal and other requirements to which the organisation
subscribes.
5.3 All information regarding legal and other requirements must be kept up to date all the
time.

5.4 The Principal Contractor and other contractors must communicate relevant
information on legal and other requirements to all stakeholders.

6. Site Rules for Contractors

The site rule for contractors is the minimum standard with regard to specifications for
construction work on this site. Contractors may have existing standards for each
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specific trade, but where conflict may arise between the contractor’s standards and
these Site Rules for contractors, the more stringent shall apply.

6.1. Rules of Conduct
Contractors and all employees under their control, including any visitors brought onto
site must adhere to the following Rules of Conduct on Site:

Conduct Not Permitted:-

No persons shall partake of, possess or sell drugs or alcoholic beverages on
Site. Any employee or visitor whose actions and demeanour show symptoms
of possible narcosis or drunkenness shall be removed from site.

Indulge in practical jokes, horseplay, fighting or gambling.

Make use of water from fire hydrants

Destroy or tamper with safety devices, symbolic signs or wilfully and
unnecessarily discharge fire extinguishers.

Bring onto site or have in your possession of a firearm, lethal weapon, camera,
or any other recording device, unless authorised to do so.

Assault, intimidate or abuse any other person.

Operate construction equipment (vehicles or plant) without the necessary
training/competency and authorisation.

Display insubordination toward any supervisor, foreman or manager in
respect to carrying out of properly issued instructions or orders for health and
safety reasons.

Enter into any areas where you have no business unless authorised to do so
by the person in charge

Negligently, carelessly or wilfully cause damage to property.

Refuse to give evidence or deliberately make false statements during
investigations

Bring animals onto site.

Insubordination towards any foreman, supervisor or manager could lead to removal
from site and/or dismissal and/or prosecution. Except insofar as the principles of
common law, or conditions as determined by any relevant statutes are concerned,
the decision of the Client or his Agent shall be final and binding in respect of any
disputes that may arise from the interpretation of these rules.

7. Responsibilities of Contractors for Construction Work

7.1. Notification of Construction Work [CR 4]

Before construction work commences, the contractor shall notify the Provincial
Director of the Department of Labour in writing if the construction work shall:-

Include excavation work
Include working at height
Include demolition of a structure
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e Include the use of explosives to perform construction work

The notification and submission to the local Department of Labour must be done on
an Annexure 2 and a copy of the completed form kept in the health and safety file for
inspection by an inspector, the client or an employee.

7.2. Duties of Principal Contractor’s [CR 7]

1 The contractor must:-

7.2.1.Compile a suitable, sufficient, and coherent site specific health and safety plan [CR
7(1a)

7.2.2.Keep on site a Health and Safety File with all required documents (CR 7 1b).

7.2.3.Ensure sub-contractors are appointed in writing, registered with COIDA and have
necessary competences and resources to perform construction work safely.

7.2.4.Ensure all employees have valid medical certificate of fithess specific to the
construction work performed and issued by an occupational health practitioner in a
form of Annexure 3.

2 7.2.5. Ensure co-operation between all contractors [CR 7(4)] to comply with the
Act.
3 7.2.6. Ensure compliance with the Act in terms of [CR 5(3)]

a. Provide relevant sections of these specifications to contractors as required

b. Appoint each contractor in writing and only appoint contractors who have the
necessary competencies and resources may be appointed [CR 7(1) (V)]

c. Ensure each contractor's HSP is implemented and maintained throughout the duration
of the project on site

d. Stop any contractor from work which is not in accordance with HSP / law or which
pose a threat to health and safety of persons.

e. Sufficient information is provided to contractors where there are changes to design
and construction.

f. Ensure every contractor is registered and in good standing with the Compensation
Commissioner

g. Ensure potential contractors have made provision for the cost of health and safety

measures
4 7.2.7. Negotiate and approve the HSP of each contractor [CR 7(1) (vi)

5 7.2.8. All HSP’s including the principal contractor’s to be available on site [CR
7(1)]

6 7.2.9. All HSF’s including the principal contractor’s to be available on site [CR
("]

7 7.2.10. A consolidated HSF to be handed over to the client on completion of
construction including records of drawings, designs etc. [CR 7(1) (e)]

8 7.2.11. HSF to include updated list of all contractors, the agreements and their

type of work  [CR 7(1) ()]
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7.3. Contractor’s Responsibilities [CR 7(2)] (including sub-contractors)

7.3.1.Provide their HSP to the principal contractor [CR 7(2)(a)]

7.3.2.Where a contractor appoints another contractor (sub-contractor) it is the responsibility
of that contractor to apply sub regulation 1(b) to(g) of CR 7 as if he were the principal
contractor [CR 7(3)]

7.3.3.No contractor to appoint another contractor (sub-contractor) unless the latter has the
necessary competency and resources to perform the required work

7.3.4.To provide any information which affects the health and safety of any persons at work

to the principal contractor [CR 7 (2) (e)]

7.3.5.

7.4. Legal Appointments

The principal contractor shall ensure copies of the appointment letters of all
responsible persons appointed on site will be kept in the HSF. All legal
appointments shall be conducted in accordance with the requirements set out in
the OHSA and as per this specification. The tables below set out the appointment
protocols for CR and OHSA. It should be noted that these represent complete lists
and not all these appointments may be required:

7.4.1.Construction Regulation Appointments

Reg. Appointment Appointee Appointed by
CR5 o .

DK Principal Contractor 16(2) for the company Client

CR7 o

W) Contractor Competent person Principal Contractor
CR8(1) Construction manager Competent person Principal Contractor
CR8(2) Assistant Construction manager Competent person Principal Contractor
CR 8 (5) Safety Officer Competent person Principal Contractor
CR 8 (7) Construction Supervisor Competent person Principal Contractor
CR 8(8) Assistant Construction Supervisor | Competent person Principal Contractor
CR9(1) Risk Assessor Competent person Principal Contractor
CR 11 (2a) | Structure Inspector Competent person Principal Contractor
CR 13 (1) | Excavation Work Inspector Competent person Principal Contractor
CR 21 (1k) | Construction Vehicle Inspector Competent person Principal Contractor
CR 28 (a) | Stacking and Storage Supervisor | Competent person Principal Contractor
CR 29 (h) | Fire Equipment Inspector Competent person Principal Contractor
CR 29 (i) Fire Team Members Competent person Principal Contractor
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Reg. Appointment Appointee Appointed by
OHSA 16 (2) | 16 (2) Contract Manager 16(1)

OHSA 17 (1) | Health & Safety Rep Elected / Nominated 16(1)

GAR 9 (2) Incident Investigator Competent person Principal Contractor
GSR 3 (4) First Aider Competent person Principal Contractor

The responsibilities of each appointment are detailed in the relevant form, which are
signed by both the authorized person and the appointee and kept in the Health and

Safety file.

8. Documentation and Procedures

All required HSE documentation for the construction work, shall be kept in the HSF,
which shall be available on site. The Construction Supervisor shall be responsible for
the file on site and the Project Manager shall ensure that documentation is valid and
up to date. The procedures to be used for the project are to be in accordance with

contractor policy and as per the outcome of the HIRA exercise.

It is required that the documentation is filed in an orderly fashion for easy access. The

following sections are suggested:

o Policies, permits, notifications etc.
o Health & Safety plans, specifications
e Appointments

e Incident management

¢ Inspection checklists

e Risk assessments

e Training

o Safe Work Procedures

e Hazardous Chemical Substances
¢ Medicals

e Audit reports

9. Application of COIDA and OHSA to Construction Work
[Items 8.11 to 8.15 only may not be applicable]

9.1. Compensation of Occupational Injuries and Diseases Act, Act No. 130 of

1993 (COIDA)

Every contractor shall provide proof of registration and a valid letter of good

standing with the Compensation Commissioner.
9.2. Occupational Health and Safety Policy [OHSA 7]

The contractors must develop a Health and Safety Policy that:-
e Is appropriate to nature & scale of risks,
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e Includes commitment to prevent injuries & ill health, and continual
improvement of health and safety performance,

¢ Includes the commitment to comply with applicable legal and other
requirements,

¢ Includes the setting of health and safety objectives and targets,

e |s documented, implemented and maintained,

e |s communicated to all stakeholders,

¢ Is reviewed periodically to ensure its relevant and appropriate to the
construction company.

9.3. Health and Safety Training and Competency

A training needs analysis must be developed and training provided for all
persons requiring training. Proof of training / competency must be made
available on file.

9.3.1.Induction Training

The principal contractor shall be responsible for the induction of all personnel
entering the site including visitors, inspectors etc. Contractors doing specific
construction work shall be responsible for the induction of their employees with
respect to that specific work. Records to be kept on file for all personnel that
undergo induction training.

9.3.2.Awareness Training

In addition, the client would favour awareness training to be carried out such as
weekly Toolbox Talks on relevant topics e.g. manual lifting, wearing PPE, safe
use of portable electric tools etc.

9.3.3.Competency and CV’s

Where applicable, valid copies of certificates of competency of appointed
personnel to be provided and kept in the HSF. Other training requirements such
as those identified through the HRA process, to be completed and proof of that
training also kept in the HSF. Where competency is achieved through
experience, a brief CV will be required.

9.3.4.Specific OH&S Training

Valid certificates of training from registered service providers preferably
accredited by the appropriate SETA are required for First Aiders, H&S reps,
Fire Marshals (CR21 Fire Equipment Inspectors) etc.

9.3.5.Medical Fithess
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9.4.

9.5.

9.6.

9.7.

All employees doing construction work on site must have a valid medical
certificate of fithess specific to construction work to be performed and this must
be issued by an occupational health practitioner in the form of Annexure 3.

Hazards and Potentially Hazardous Situations [OHSA 13]

The principal contractor is responsible to ensure that all contractors and any
visitors are warned of any hazardous or potentially hazardous situations, which
may affect them on site and shall put any additional measures in place to assist
in mitigating the risk of these hazards.

Health and Safety Reps [OHSA 17 and 18]

The principal contractor shall be responsible to ensure compliance to this
section of the OHSA as required and to ensure similar compliance of all
contractors.

If a rep is not required, the appointed Safety Officer will be responsible for these
functions

Health and Safety Committee [OHSA 19 and 20]
The principal contractor shall be responsible to ensure compliance to this
section of the OHSA as required. If a committee is not convened, health and

safety matters will need to be tabled and discussed at site meetings

General Documents / Record Keeping

The principal contractor shall ensure that all Health and Safety documents and
records, required by OHSA and Regulations are kept on site for reference
purposes and auditing.

9.7.1.Inspections

The principal contractor shall keep all records of inspections undertaken during
the contract. An assessment will need to be made of what inspections are
required and their frequency. The principal contractor is also responsible to
ensure compliance to this requirement by all contractors

9.7.2.Audits [CR 5 (0) and 7 (1c)(vii)]

The client’s agent shall carry out regular audits on the principal contractor at
least once per month. Similarly, principal contractors shall be responsible for
carrying out regular audits on their contractors at least once per month. The
results shall be tabled for action and discussed at the Health and Safety
Committee meetings or the site meetings, as appropriate.
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9.8. Incident management and emergency plans

The principal contractor shall create an Emergency Plan for the construction
site. The plan shall be clearly laid out for all types of emergencies including
responsibilities, evacuation routes, siren, emergency no.’s etc. The plan shall
be fully explained to all personnel during the induction training. All contractors
will become completely familiar with the requirements of the plan and will
participate in any evacuation drills that may take place.

9.8.1.First Aid [GSR 3]

The principal contractor shall be responsible to ensure compliance to this
regulation as required. In particular, a first aid box with the minimum stock as
specified in the regulation will be located at the site office and there will be
signage to indicate the location of the box. Attention is drawn to GSR 3(4) for
the requirement of trained first aiders. It is also suggested that a trained first
aider be made responsible for the box in terms of the following:

e Security — the box should not be left open but it must be accessible in
case of emergency (spare key availability)

e Injuries - arecord of first aid box injuries treated and the stock issued

e Stock — a regular inspection to maintain stock levels and check expiry
dates

In addition, the first aid requirements should be noted for high risk substances
or hazardous chemical substances and if these are to be used, then it should
be addressed in the HIRA and the need for eye wash facilities assessed.

9.8.2. Incidents and Injuries — Investigation and Reporting

The Principal Contractor will ensure there is a management system to report
and investigate all incidents. All incidents including ALL near misses, first
aid box treatment, and all other serious incidents involving any form of
disabling injury or fatality are to be reported to the Client and the Clients H&S
Agent telephonically immediately. This shall be confirmed in writing as
soon as possible after the incident. Failure to comply with these provisions
will be considered a serious offence. “Recording and Investigation of Near
Misses”.

Incidents

The principal contractor shall provide evidence by means of a procedure or
chart that he is fully aware of the “hierarchy” of incidents that can occur e.g.
unsafe situations, near misses, first aid box injuries, medical cases, disabling
injuries etc. He shall keep an incident register of all such incidents, investigate
and implement corrective action where required. The client also reserves the
right to request incident statistics from the principal contractor such as DI’s,
DIFR and DISR and it is advised that these are maintained.
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Injuries

9.9.

First aid box injuries have been addressed under 8.8.1 above. More serious injuries
requiring transport of the injured person to the nearest hospital or doctor or the calling
of an ambulance and paramedic personnel will be the responsibility of the principal
contractor’s appointed personnel such as the Construction Supervisor, First Aider and
Safety Officer. It is advised that all required emergency numbers be on hand and
prominently displayed.

As all contractors are registered and in Good Standing with the Compensation
Commissioner, it will be the responsibility of the contractor whose employee has been
injured, to make the necessary report and claims to the Commissioner.

9.8.3. Accident & Incident Reporting & Investigation [OHSA 24, GAR 8,9 (1) &
(2)]

Should an incident or accident investigation need to be conducted, a competent
person shall be appointed to conduct the said investigation. The procedure to be
followed will be in accordance with Annexure 1 of GAR 9 — “Recording and
Investigation of incidents”.

Particular attention is also drawn to OHSA 24, the reporting of certain incidents to an
inspector of the department of labour.

The principal contractor shall ensure that the investigations are kept for record
purposes and he shall ensure that the outcome of the investigation is communicated
to all affected parties as required i.e. the Client, Clients H&S Agent and contractors.
The Client reserves the right to participate in all investigations into accidents or
incidents and to conduct their own investigation if required.

Contractors and suppliers [OHSA 37(2)]

The client shall enter into an “Agreement with Mandatory” in terms of Section 37(2)
of the Occupational Health and Safety Act, 85 of 1993, with all appointed principal
contractors. Likewise all principal contractors shall enter into a similar agreement with
all contractors, sub-contracted to them for any period of the contract. Please note
that if contractors hire any construction vehicles or mobile plant, the companies from
which the equipment is hired must provide any maintenance and test certification as
required. In addition, if operators are hired with the equipment, proof of competence
and medical certification must be provided.

A. The principal contractor shall ensure that all contractors are issued with this
safety specification where reasonable. The principal contractor shall assist and
ensure that contractors engaged comply with all of these requirements and adhere
to the requirements set out in the OHSA. Contractors will be stopped from working
in the event of unsafe conditions and activities being observed.

All contractors shall be subject to the requirements specified in the HSP and will be
issued with a copy of the plan. If the contractor is not able to comply with the
requirements set out in the plan, he shall not be appointed as contractor.

9.10. Personal Protective Equipment, Intoxication, Signage and Access

Control
9.10.1.1. Personal Protective Equipment (PPE) [GSR 2]
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9.11.

The principal contractor shall through the Risk Assessment process identify
the specific PPE needs per activity. Contractors, as employers, will be
responsible for the issue of the required PPE. Should PPE be lost or stolen,
then the employee will be issued with new PPE. Should PPE be worn out or
damaged, the user shall return the worn or damaged PPE and will be issued
with a replacement. Training in the use of this shall be provided. Visitors shall
be informed of PPE requirements prior to their visit so that they may enter the
site.

9.10.2. Intoxication [GSR 2A]

The principal contractor shall ensure that no persons may enter or remain at
the construction site if under or apparently under the influence of intoxicating
liquor or drugs.

9.10.3. Display of signs [GSR 2B]
The principal contractor shall make use of signage to assist in enforcing
compliance to any requirement specified in this document or as required by
law. Standard symbolic signs are acceptable for conveying these requirements
where applicable. Approved signs as per SABS standard approved colours
must be used.

9.10.4. Access control [GSR 2C]
The principal contractor shall be responsible to ensure control of access to all
persons entering the construction site. The reasons for this are as follows:

e The principal contractor is the ‘employer’ on the site and is
responsible for section 8 of OHSA for employees and contractors
and section 9 for any other person on site such as visitors and
inspectors

e All persons entering the site must undergo induction training to
inform them of the hazards present on the site. This includes
contractors, visitors, inspectors etc.

e The construction supervisor will be aware of who is on site and their
function

e The construction supervisor will be able to control tasks that may
impact on other work being carried out on the site by a permit to work
system

e The number of people and their purpose on the site must be known
in case of emergency and evacuation

e Security reasons

The principal contractor shall post notices at the site informing all those
entering the site of these requirements.

Portable Electrical Tools [EMR 9]

This regulation shall be complied with as a minimum requirement. Regular
inspections of all Portable Electrical Tools such as drills, angle grinders etc.,
and shall be carried out. In particular:
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e Only trained personnel shall operate such equipment.

e The Construction Supervisor shall ensure operation of the equipment is
in accordance with the HIRA requirements and Safe Working Procedure
(SWP).

e All users shall undergo regular awareness training (toolbox talk) to
ensure compliance.

e The Construction Supervisor shall ensure the required PPE is provided
and properly used.

9.12. ENVIRONMENTAL RULES

The Contractor shall give effect to and maintain all safeguards and standards and
take such measures as may be necessary for the protection of the environment.
Prevention of any type of pollution must be taken into consideration when performing
all construction activities on site.

9.12.1 Clearing
The Contractor shall comply with the following conditions and requirements for
clearing:

¢ Follow the Occupational Health and Safety Act, the Environmental
Regulations for workplaces and Project EMP.

e Areas to be cleared will have boundaries clearly marked by tape, pegs or
other means and will conform to limits on design drawings.

¢ Clearing will not commence until drainage control works are in place.

e Cleared vegetation should be windrowed along the contour to assist with
erosion control.

¢ Any area which is not to be disturbed under requirements of the Cultural
Heritage Management Plan will be clearly identified.

e Vegetation clearance will be restricted to that necessary for the works.
e The Engineer is to be notified immediately if contaminated soil is discovered.
e Traffic shall be confined to maintained tracks and roads.

e Particular care shall be taken to minimise disturbance to the bed and banks
of watercourses.

9.12.2 Noise and Vibration

The Contractor shall ensure that the exposure of persons to noise is prevented by all
means and where it is not possible to prevent it, to adequately control the noise. The
noise-induced hearing loss regulations must be complied with.

Each of its mobile and fixed plant and that of its subcontractors’ are fitted with

appropriate noise suppression equipment to ensure that noise levels from such plant
are contained within the relevant limits prescribed by relevant industrial safety and
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environmental legislation, regulations and site standards. If there is a noise problem
with electric power generating equipment, compressors, or other facilities under the
control of the Contractor, additional noise suppression shall be erected by the
Contractor at the Contractor's cost around the offending unit(s).

Any deviation from the above listed practices is to be rectified at the Contractor’s cost.

9.12.3 Transport, Storage and Handling of Hazardous Substances and
Dangerous Goods

The Contractor shall comply with the following conditions and requirements for storing

and handling hazardous and dangerous goods:

e Comply with Hazardous Chemical Substance Regulations.

e Provide a list of hazardous substances and corresponding MSDS prior to
bringing substances on Site.

e Substance register to be held at each storage facility.

e Corrosive materials to be stored and handled in accordance with HCS
Regulations 14.

e Fuel, oils and substances in containers of 210 litres or more shall be stored
in a bunded area with capacity of at least 110% of the total quantity of HCS.

e Fuel, oils and substances in less than 200 litre drums shall be stored as
above or in a fenced and roofed compound.

o All fuel, oils and substances must be clearly labelled.

e Transfer of bulk fuel and handling of hazardous substances shall be
conducted only by appropriately trained personnel.

e Spill clean-up kits including absorbent materials shall be kept at each
storage facility.

9.12.4 Erosion and Oil Traps
The Contractor shall comply with the following conditions and requirements for
erosion, sedimentation, silt and oil traps:

e Land disturbance will be restricted to that necessary for the works.

e Topsoil will be salvaged for use in rehabilitation.

e  Storm water from upstream catchments will be diverted away from
construction areas.

e Drains will be protected to prevent scouring if necessary.

e Sediment traps, silt fences or hay bales will be installed to control sediment
where necessary and where directed by the Engineer.

e Sediment traps will be cleaned periodically.

e Hazardous materials will be bunded or stored such that contaminated run-off
is not generated.

e Traffic will be confined to maintained tracks and roads.

e Particular care will be taken to minimise disturbance to the bed and banks of
watercourses.

¢ Rehabilitation of disturbed areas will be carried out promptly.

Page 158 of 251



ey f? Province of the Emafini Primary School
?gﬂ: EASTERN CAPE EMIS No.: 200100201
="a. EDUCATION P-Number: P9008557

The Contractor shall maintain its specific work area so as to prevent erosion
of adjacent soils by surface runoff. Temporary diversion drains shall be used
to divert storm water away from the Contractor's work area, where
necessary.

The Contractor shall provide and maintain all silt traps and oil traps
necessary for the execution of the work under the Contract and for the
protection of the environment as required by the Specification and as
directed by the Engineer.

9.12.5 Dust Prevention
The Contractor shall comply with the following conditions and requirements for air

guality and dust:

Dust generated by construction activities will be suppressed by water
spraying, to levels that are safe for Site personnel.

Speed limits on unsealed roads will be limited to a maximum speed
consistent with the minimisation of dust generation.

Earthworks Supervisors must pay particular attention to the management of
topsoil stripping such that dust does not become a safety hazard or severe
nuisance.

All dust complaints will be investigated promptly and appropriate action
initiated to reduce nuisance.

9.12.6 Waste Management

The Contractor shall provide suitable rubbish receptacles at the Site and
shall ensure that all litter is collected in them and properly disposed of off
Site in accordance with the requirements of the relevant statutory
requirements.

The Contractor shall ensure proper collection and off-site disposal of all
industrial wastes in accordance with relevant statutory requirements.

The Contractor shall apply the principles of Waste Minimisation by reducing
the amount of waste generated on Site by their operations and activities as
much as possible. The Contractor shall provide for recycling of glass,
metals, plastics and paper.

9.12.7 Weed Management
The Contractor shall comply with the following conditions and requirements for weed
management:

Contractors shall ensure that all machinery, equipment and vehicles are washed
down at a wash facility before entering the Site and again when leaving the Site.
Plants and soil shall not be removed from the Site without authorisation.

Soil or other material shall not be brought onto Site if it has originated from an area
known to contain environmental weeds or declared weeds under the Rural Lands
Protection Act 1995.

Areas disturbed or rehabilitated as part of a Contract will be inspected upon
completion of the works. The Contractor shall eradicate any declared weeds found.
Seed used in rehabilitation shall be free of declared weeds.
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e  Control measures (including use of herbicides) must be consistent with
manufacture’s recommendations, safe practice and recommendations in the
Department of Natural Resources Pest Fact series.

e Include information on the importance of weed control in inductions.

9.12.8 Found Object

All fossils, coins, articles, minerals of commercial value and objects of antiquity and
structures and other remains and things of archaeological interest discovered at the
Project Site shall be deemed to be the absolute property of the Company. The
Contractor shall take reasonable precautions to prevent the Contractor's employees,
subcontractors and the employees of subcontractors and any other persons from
removing and damaging any such article and thing and shall immediately upon
discovery thereof, acquaint the Engineer of such discovery and carry out, at the
expense of the Company and at the Engineer’s direction, the protection and or
disposal of same.

9.13 MONITORING, AUDIT AND REVIEW

e The Client’s Agent shall have the right to conduct audits / inspections of the
Contractor’s operations, equipment and procedures at any time, and the
Contractor shall fully co-operate with the Client’s Agent during such audits /
inspections.

o The Client’'s Agent rights under this clause shall not relieve the Contractor of
its obligations to conduct audits and reviews of its own safety and health
performance.

e Where such Client’'s Agent audits reveal deficiencies in the Contractor’s
procedures, equipment, training, drills, etc., the Contractor shall rectify such
deficiencies as soon as practicable, and provide to the Client’s Agent a
status report on all outstanding corrective actions. Where such deficiencies
include an unsafe practice or a breach of the Statutory or the Contract’s
requirements, the Client’s Agent may in accordance with the General
Conditions of Contract suspend the work associated with the unsafe practice
or breach until the deficiency is rectified.

10. Application of the Construction Regulations, 2014

[Please note: this is the complete list. Item 10.1 is compulsory and the rest are
applicable if relevant to the work being carried out]

10.1.Hazard Identification, Risk Assessment and Risk Control (HIRA) [CR 9]

The contractor shall prior to the commencement of any construction work perform a
HIRA exercise, which will form part of the HSP and file for the project.

A copy of the HIRA shall be made available for viewing to the client’'s OHS agent and
shall be kept in the Health and Safety File.

NB: The contractor shall ensure that the outcome of all HIRA exercises will be
conveyed to all relevant employees with respect to the hazards and the related
control measures before any work commences.
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Below is a list of activities, which may be considered for HIRA if the activity is to be
carried out on site. The list is not exhaustive but gives examples of activities for a
construction site:

o Traffic Management— restrictions etc.

e Site security and access

o Existing services, overhead and underground

e Ground conditions

e Excavations

e Batching on site

e Activities that affect adjacent sites

o Excavations in particular those adjacent to roads or sidewalks

o Lifting operations such as offloading and moving equipment

e Stacking, storage of equipment and materials, and good housekeeping

e Use of hand tools

e Use of portable electrical equipment (power tools)

e Use and storage of flammable and hazardous chemicals such as petrol,
diesel, etc.

e Waste management including removal of hazardous waste

o Environmental restraints such as effluents, boundary noise and dust

e Temporary site accommodation

o General hazards to site personnel such as noise and dust.

The control of several of these risks may be specified in the OHSA or the CR
but this does not mean that the HIRA exercise does not have to be carried out.

10.2.Fall Protection [CR 10]

Regulation 10(1)(a) of this regulation states that a contractor shall designate a
competent person, to be responsible for the preparation of a fall protection plan. The
fall protection should include the prevention of person falling into trenches or uneven
grounds due to trenches dug for poles supporting the fence.

10.3. Structures [CR 11]

The appointed contractor shall meet the requirements of this regulation. Attention is
drawn to CR 11(2)(a) which requires the designer to inspect the structure at
appropriate times when mandated by the Client and the record of these inspections
to be available on site.

10.4. Excavations [CR13]

Section 1 of this regulation states that this work must be carried out under the
supervision of a competent person, who has been appointed in writing. All the
requirements of CR 13 shall be met. For inspection of excavations, attention is drawn
to sub regulation 2(h), the records of which must be available on site.
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10.5. Construction vehicles and mobile plant [CR 23]

It will be the responsibility of each contractor on site to ensure compliance of their
construction vehicles and mobile plant to these regulations.

This includes vehicles to be used for transporting personnel to and from site, which
will be subject to relevant requirements such as licensing and roadworthiness checks.
In addition the following will apply:

. Safe transport for personnel working on the project to and from the
workplace, which shall include proper seating, side restraints and cover.
. Road safety principles shall be adhered to on and off site.

10.6. Use and storage of flammable liquids [CR 25], and hazardous
chemical substances [HCSR]

All the requirements of CR 25 shall be met

In terms of HCSR, contractors shall ensure that all hazardous chemicals brought to
site have a Material Safety Data Sheet (MSDS) and the users are made aware of the
important sections of the MSDS such as:

o Hazards

e First aid measures

e Firefighting measures

e Accidental release measures

¢ Handling and storage

o Exposure control especially PPE
e Disposal

First Aiders shall be made aware of the MSDS and how to treat HCS incidents
appropriately. Copies of MSDS's will be available on site and in the HSF.

10.7. Housekeeping [CR 27] including [ERW(6)]

All contractors shall ensure that housekeeping standards as per these regulations
shall be maintained at all times.

10.8. Stacking of Materials [CR 26] including [GSR(8)]

All contractors shall ensure that materials are only stored in defined and allocated
storage areas and that materials being stored are stacked in accordance with sound
stacking principles as per these regulations.
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10.9. Fire precautions [CR 29]

All contractors on site will comply fully with the requirements of this regulation. In
particular, the principal contractor will be responsible for the evacuation plan (section
(1)) the details of which will be imparted to contractors, visitors etc. through the site
induction.

10.10. Construction welfare facilities [CR 30]

The principal contractor shall be responsible for implementing this regulation and
shall ensure that adequate facilities are provided for the personnel on site in terms of
the following:

e Change room facilities
o Adequate toilets.

e Hand wash facility.

o Potable water.

No food preparation shall be conducted on site. Eating and drinking will only be
permitted in the designated eating areas, which must be provided with adequate
seating.

Waste bins shall be strategically placed and cleared regularly.

11. Site Specific and Design Risks

[Please note: this is not a complete or exhaustive list. The principal contractor
is expected to assess all risks to which his employees may be exposed during
the construction process, as well as the hazards identified and listed below.]

11.1 Hazard Identification and Risk Assessment Methodology

11.1.1 Baseline Risk Assessment

A Baseline Hazard Identification and Risk Assessment must be carried out during the
preliminary stages of the construction/demolition project for the purposes of
attempting to reduce the possibility of accidents or ill health occurring.

Taking into account the constraints of time and resources, every effort must be made
to identify the hazards and recommend possible solutions. It is not reasonably
practicable to expect the baseline risk assessment to identify all hazards, which is
why task risk assessments are carried out on site.

11.1.2. Task Risk Assessment

Once on site, every contractor shall perform task risk assessments, using the
baseline risk assessment as a guide.

The Risk Assessment should be reviewed once on site and thereafter after any
incident, change in design or every one-year period, whichever occurs first.
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Additional hazards highlighted or a change in the risk factor should have a separate

risk assessment carried out and filed.

The Risk Assessment is based on the combination of the CONSEQUENCE and
PROBABILITY associated with each hazard.

12.

SCHEDULE OF OHS COSTS

ltem Description Quantity Amount — Rands

1. Site Establishment & Facilities

1.1 OHS File — Site Specific 1

1.2 Temporary Site Office 1 per contractor

1.3 Temporary Electrical Connection 1

1.4 Temporary Water Connection 1

15 Portable Chemical Toilets — Male/ Female As per Risk Assmnt

1.6 Change Room Facilities — Male/ Female As per Risk Assmnt

1.7 Eating area Facilities 1

1.8 Notice Board 1

1.9 Construction Site Signage Board ?

1.10 Signage - PPE Required for Site As per Risk Assmnt

1.11 Hazardous Substance Store & Signage 1

1.12 Fire Extinguisher 9kg DCP As per Risk Assmnt

1.13 Regulation 3 First Aid Box Complete 1

1.14 Regulation 7 Blood Spill Kit 1

1.15 Hazardous Substance Spill Kit 1

1.16 Spare Protective Clothing — i.e. Hard Hats, As per risk
hearing, respiratory, eye and hand assessment
protection and reflective vests.

1.17 Perimeter hoarding/ shade cloth All

1.18 Waste Material Skips As per Risk Assmnt

2. Administration and Documentation

2.1 medical certificate/s of fitness All

2.2 Access Control — Security As per Risk Assmnt

2.3 Medicals Number of

employees

2.4 First Aider/s As per OHS Act

2.5 Fire Marshalls As per Risk Assmnt

2.6 Safety Officer 1

2.7 Safety Representatives As per OHSAct

3. Other
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C3.8 GENERAL SPECIFICATIONS

C3.8.1

C3.8.2

C3.8.3

EXISTING SERVICES
Items have been allowed in the Bills of Quantities for dealing with and protecting
existing services where they are known.

The Contractor shall however ensure that prior to construction all the necessary
Record Drawings and Way-leaves for all services have been obtained and
verified on site by the relevant Service Providers in his presence. The Contractor
must request in writing the relevant official(s) to indicate the said services within
5 working days prior to commencement of work, after which the responsibility
rests with the Service Department if the services are not indicated to the
Contractor as requested.

The Contractor shall take whatever extra precautions are required to protect all
existing services from damage during the period of the Contract. The Contractor
shall make use of hand excavation to expose services. Any damage to existing
services indicated by the relevant service providers or other damage as a result
thereof, shall be for the Contractor’s account.

SURVEY BEACONS AND BENCHMARKS

The Contractor shall be responsible for the preservation of all land survey, erf or
other pegs, benchmarks and beacons. If damage or disturbance of any such
pegs or beacons is caused by the operations of the Contractor or his
subcontractors, the pegs are to be replaced by a Registered Land Surveyor at
the cost of the Contractor. Benchmarks will be replaced by the Engineer at the
Contractor’s expense.

Information regarding the position of all such pegs will be made available to the
Contractor by the Engineer on request.

The Contractor is to ensure that no spoil is placed over an erf peg or benchmarks
and that these are adequately protected for the full duration of the Contract.

Where disturbances of boundary pegs is unavoidable due to excavation or
other operations adjacent to the pegs, the Contractor shall advise the Engineer
or his Representative immediately, and agreement is to be reached that the
disturbance of the peg is unavoidable and a strict record of such disturbed pegs
is to be kept. Such pegs are to be replaced by a Registered Land Surveyor as
described above and the Contractor is to submit proof of the cost of
replacement of pegs. The Contractor will be reimbursed on a basis pro-rata to
the total cost of peg replacement determined on completion of the Works.

FEATURES REQUIRING SPECIAL ATTENTION

The Contractor is referred to SANS 1921: 2004: Construction and Management
Requirement for Works Contracts, Part 1: General Engineering and Construction
Works. These specifications shall be applicable to the contract under
consideration and the Contractor shall comply with all requirements relevant to
the project.
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C3.8.3.1 Work Within Demarcated Areas Only
The Contractor shall ensure that all his activities take place within the demarcated
areas only. No work or activities may take place outside of the demarcated areas
and any damage of whatsoever nature caused by the Contractor outside of the
demarcated areas shall be the sole responsibility of the Contractor, who shall
bear all and any associated costs.

A working width of 25m shall be allowed along the length of the pipeline routes,
except where otherwise shown on the drawings. The Contractor shall confine all
his activities to within this 25m width.

C3.8.4 GUARANTEES
The Contractor shall be liable for, and shall guarantee, all work undertaken by
him under the terms of the Contract and for the period of Defects Liability.

The Contractor shall accept and have full responsibility for the adequacy and
compatibility of all items of plant and equipment required under this contract.

C3.8.5 SECURITY
The Contractor shall provide security watchmen for the contract as he deems fit
at no extra cost to the Employer. This will include for all materials, temporary
works and barricading. The Contractor must ensure that all his employees as well
as the employees of his subcontractors are able to identify themselves as
members of the construction team. The Contractor’'s rates will be deemed to
allow for all related activities and equipment

C3.8.5.1 PLANT AND MATERIALS

C3.8.5.2 Plant and Materials Supplied by the Employer
The Employer shall not supply any plant for use on this contract. The Contractor
shall provide all plant.

C3.8.5.3 Materials and Samples
Where material to be used in this contract is specified to comply with the
requirements of a South African National Standard Specification and such
material is available with the official SANS (SABS) mark or similar equivalent, the
material shall bear the official mark.

The Contractor shall supply samples of sufficient size of proposed bedding and
concrete materials, as applicable, to a SANS accredited laboratory for testing
prior to any such materials being used. Only materials that comply with the
specifications may be used. No separate payment shall be made for the testing
of materials, the cost of which shall be deemed to be covered by the rate for the
relevant items.

Copies of all test results shall be given to the Engineer for his approval.
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C3.8.5.4 Equipment Provided by the Employer
It is envisaged that no equipment will be provided by the Employer. In the event
that the Employer does provide equipment, the Contractor shall take full
responsibility for the handling, storage, protection and installation of the
equipment from the moment that the equipment is handed over to him, as if the
Contractor had provided the equipment.

C3.8.5.5 Construction Equipment
All construction equipment used on this contract shall be in good working order,
well maintained, of adequate size and fit for purpose. No machinery that leaks
oil, fuel or hydraulic fluids may be used on site.

Any plant or equipment that, in the opinion of the Engineer, is not of adequate
size or fit for use shall be removed from site and replaced with acceptable plant
or equipment, all at the Contractor’s cost.

C3.8.6 EXISTING SERVICES

C3.8.6.1 Known Services
Known services in the area are shown on the layout plans and long sections. The
information regarding existing services is given in good faith without guarantee.

All known services in the area are indicated on the drawings and/or will be pointed
out to the Contractor. There may be services which are unknown or have
inadvertently been left out.

C3.8.6.2 Treatment of Existing Services
The relevant authority or other service provider, as applicable, shall be contacted
to assist the Contractor in the location of all existing services that cross the
Project area.

Immediately after establishing on Site, the Contractor must open up all known
services, where they will be affected by construction, by hand and using special
equipment where necessary, under strict supervision and with diligent care. An
item to provide for this is included in the Schedule of Quantities.

The Engineer must be informed as the services are opened for inspection, to
measure the depth and to verify the type, position and dimensions of the service.
This must be done early during the contract period so that changes in design,
which may become necessary, can be planned and arranged in good time. No
extensions of time will be considered by the Engineer arising from the failure of
the Contractor to comply with this clause. Damage to existing services must be
made good by the Contractor.

Services exposed in the excavations shall be protected from construction
damage and vandalism by suitable wrapping or other protective measures.
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C3.8.6.3 Damage to Services

C3.8.6.4

C3.8.7

Any known services damaged by the Contractor shall immediately be reported to
the relevant service authority. The cost of repair of these services will be for the
Contractor’'s account. Known services include those services shown on the
drawings as well as services not shown on the drawings but the presence of
which can be reasonably expected or determined on site.

Should the Contractor be responsible for repairs to be carried out by an outside
organisation, such costs will be recovered from the Contractor. This will be
recovered from a monthly Payment Certificate if necessary.

Any unmarked or unknown services that may be damaged shall immediately be
reported to the relevant service authority. The repair cost for such services will
not be the Contractors’ responsibility.

In the event that the Contractor is requested to repair the damaged service, he
shall submit the actual cost of repair with his next claim for payment and shall be
paid the actual cost plus 10%.

Whenever it is necessary to disrupt essential services e.g. when excavating in
the vicinity of a power line, the Contractor must liaise with all relevant authorities
and the Engineer to obtain approval for proposed activities and their
programming.

Connection to Existing Services

Fourteen (14) days written notice shall be given to the Engineer and to the
Employer of intention to connect to any existing service or structure. Such
connection may only be undertaken once written approval is granted. The work
to connect to existing services may have to be done outside of normal working
hours to accommodate the requirements of the Employer. Allowance for this must
be made in the tendered rates as no additional payments shall be made in this
regard.

SITE ESTABLISHMENT

C3.8.7.1 Service and Facilities Provided by the Employer
C3.8.7.1.1Source of Water Supply

Water for construction is available from the existing reticulations and/or the
project area. The Contractor shall make his own arrangements with the relevant
authority and pay all installation and usage charges for a water supply for his
needs. To this end the Contractor shall provide and make use of a metered
connection at a position(s) and in a manner agreed with the relevant authority.
The meter shall be read on a weekly basis and the usage recorded.

The Employer accepts no responsibility for the shortage of water due to any
cause whatsoever, nor additional costs incurred by the Contractor as a result of
such shortage.

The Contractor shall make himself thoroughly acquainted with the regulations
relating to the use of water and shall take adequate measures to prevent the
wastage of water.
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The Contractor shall take note that no direct payment will be made for any costs
incurred for the provision of a water supply point(s) nor for the cost of water
drawn. Payment for the aforementioned shall be deemed to be covered by the
rates and prices tendered and paid for the various items of work included under
the Contract.

C3.8.7.1.2Source of Power Supply
Electrical power is only available at the project area. The Contractor shall make
his own arrangements with the relevant authority and pay all installation and
usage charges for a metered electrical supply for his needs.

The Employer accepts no responsibility for the interruption of the power supply
due to any cause whatsoever, nor additional costs incurred by the Contractor as
a result of such interruption.

No direct payment, other than provided for under the preliminary and general items, shall
be made for any costs incurred for the provision of a power supply. The cost of supplying
electrical power will be deemed to be covered by the relevant items.

C3.8.7.1.3Location of Camp and Materials Storage Area
An area for a campsite and materials storage area shall be agreed with the
Employer. Employer will identify a site area near the project area and close to
municipal borrow pit if possible.. The Contractor may erect his site offices and
materials storage depot within the demarcated boundaries of the area. The
Contractor shall confine his camp and storage of materials to the areas
designated.

A suitable perimeter fence should be erected to prevent the entry of domestic
stock, wild animals or unauthorized entry and to ensure that the camp is
adequately secured against theft.

The Contractor shall provide sufficient storage area for all tools, small equipment
and materials, and will be responsible for the safekeeping thereof.

The site and materials storage area shall at all times be kept in a clean, dry and
tidy condition. Temporary buildings and fencing shall be neat and presentable
and the surrounding area shall, at all times, be kept in a neat, clean and orderly
condition.

Scavenger-proof litter containers to be provided on site and paper and plastic
packaging shall be collected daily and binned so that they cannot be blown onto
the surrounding property.

Precautions to be taken against hydrocarbon spillage from heavy equipment
such as compressors and generators, e.g. through the use of sand or sawdust
filled drip trays. If maintenance and refuelling activities take place in this area,
adequate protection and clean-up mechanisms in the event of a spill must be in
place. All contaminated material (including soil) to be disposed of at a registered
waste site.
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All toxic materials (cement, oil, petrol, diesel, etc.) used at or stored in the
construction camps should be very strictly controlled and secured against theft
at all times.

The Contractor shall not cut down or damage trees without the prior written
permission of the Engineer. If any vegetation is damaged or destroyed during
the construction period, the damaged areas should be re-vegetated using
indigenous plants that are native to this area.

On completion of the construction works, the area shall be re-instated to its
original condition.

No persons, other than a night watchman, may overnight at the campsite.

C3.8.7.1.4Housing

No housing is available and the Contractor shall make his own arrangements to
house his employees and transport them to and from the site.

C3.8.7.1.5Disposal Site

C3.8.8

C3.8.9

All material cleared on the site, rubble, spoil and refuse shall be disposed of at
the regional general waste site approved by the engineer.

SITE USAGE

The Contractor shall confine his activities to the site of the works and to the area
allocated to him for his site offices and materials storage. The Contractor may
not use or damage in any way any area that falls outside the boundaries of the
site. Any area damaged by the Contractor outside the site boundaries shall be
rehabilitated to the satisfaction of the Engineer at the Contractor’s expense.

SURVEY CONTROL AND SETTING OUT OF THE WORKS

Survey pegs and reference marks shall be pointed out to the Contractor. The
Contractor is solely responsible for the setting out of the works from the pegs and
reference marks. The Contractor is also solely responsible for the protection of
the pegs and reference marks. The Contractor’s attention is specifically drawn to
the requirements of SANS 1200 A: General, Clause 5.1 Survey, in this regard.

The Contractor shall be responsible for the preservation of all land survey, erf or
other pegs, benchmarks and beacons. If damage or disturbance of any such
pegs or beacons is caused by the operations of the Contractor or his
subcontractors, the pegs are to be replaced by a Registered Land Surveyor at
the cost of the Contractor. Benchmarks will be replaced by the Engineer at the
Contractor’'s expense.

Information regarding the position of all such pegs will be made available to the
Contractor by the Engineer on request.
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C3.8.10

C3.8.11

C3.8.12

The Contractor is to ensure that no spoil is placed over any erf peg or
benchmarks and that these are adequately protected for the full duration of the
Contract.

Where disturbances of boundary pegs is unavoidable due to excavation or other
operations adjacent to the pegs, the Contractor shall advise the Engineer or his
Representative immediately, and agreement is to be reached that the
disturbance of the peg is unavoidable and a strict record of such disturbed pegs
is to be kept. Such pegs are to be replaced by a Registered Land Surveyor as
described above and the Contractor is to submit proof of the cost of replacement
of pegs. The Contractor will be reimbursed on a basis pro-rata to the total cost
of peg replacement determined on completion of the Works.

DEALING WITH TRAFFIC AND ACCESS

The Contractor shall liaise with all the relevant authorities/persons regarding
construction where it affects public/private right of way on roads, access to
properties etc. Where alternative arrangements cannot be made, roads shall be
crossed in half widths to allow for safe passage of traffic.

All the relevant requirements regarding the latest edition of the South African
Traffic Signs Manual shall be adhered to. Specific attention shall also be paid to
the requirements of the OR Tambo District Municipality and the Department of
Transport regarding signs for road closures, deviations, warning signs, etc.

QUALITY CONTROL
An item for independent quality tests required by the Engineer is included in the
Schedule of Quantities.

ACCOMMODATION OF TRAFFIC, ACCESS TO PROPERTIES AND
BORROW PITS

The tendered sum for the item ‘accommodation of traffic’ in the Preliminary and
General section of the Schedule of Quantities shall cover all the Contractor’s
costs of the supply, construction and maintenance of a gravel wearing course on
detours, by-passes, existing gravelled roads and access roads to borrow pits
required by the Contractor for his construction operations. The sum shall also
include removal of all such temporary roads on completion of the Contract plus
grassing of these areas and any necessary erosion control measures as
determined by the Engineer. All the necessary authorities are to be given
adequate advance notice if necessary.

The Contractor shall ensure that all roads adjacent to or crossing the Site and
which are affected by the Works and/or Temporary Works and by the
Contractor's activities at the borrow area, are kept in a safe condition for
pedestrians and vehicular traffic.

Accommodation of vehicular and pedestrian traffic shall be performed in
accordance with Sections D and DB of SABS 1200. The Contractor shall
organise his work so as to reduce the inconvenience to traffic to a minimum, and
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C3.8.13

C3.8.14

C3.8.15

no public road shall be completely closed without prior approval by the Engineer.
The Contractor shall provide and maintain in proper condition all necessary
barricades, lights, warning signals and all direction signs necessary to enable
traffic to follow the routes of diversion throughout their length. The Contractor
shall provide flagmen at all deviations and/or obstructions.

All signs shall be in two languages as may be advised by the Employer and all
traffic signs and control traffic shall be in accordance with the South African Road
Traffic Signs Manual. The Contractor shall provide temporary bypasses where
necessary to provide access for vehicular and pedestrian traffic.

It is a condition of this Contract that gravel on detours, bypasses and existing
gravelled roads shall only become the subject of payment in terms of the
Specifications when such gravel wearing courses are constructed to
accommodate public traffic in accordance with a written order from the Engineer.

DEALING WITH WATER ON THE WORKS

Ground water can be expected in the project area . The Contractor shall provide
adequate measures in the form of well points, sumps, pumps, temporary
pipework and all other necessary equipment and measures to remove water from
the trenches to enable work to take place. Dewatering will most probably be
required 24 hours per day until such time as backfilling has been completed in
order to prevent the pipes from floating in the trenches.

Where necessary, the Contractor shall construct temporary drainage
channels/berms to divert ground water from his excavation and excess water
pumped out. No compensation for any variation of the actual conditions during
construction from the data will be considered. Neither will additional
compensation be considered for data omitted or inaccurately given. The rates
tendered shall allow for the requirements of this clause and all incidentals.

PROTECTION AGAINST FLOODING
The Contractor shall take the necessary temporary precautions to direct storm
water away from his excavations.

See Sub-clause 1.3.11.1 of Section A of Part 3 and Sub-clause 3.2.4 of Section
D of Part 2 of SANS 0120. The rates tendered shall allow for the requirements of
this clause and all incidentals.

TEMPORARY STOCKPILING AND SPOIL

The Contractor shall remove and stockpile the sandy/clayey soil upper layers
(approximately 1 — 1,5m deep) for later reuse, if requested. Care shall be taken
to ensure that this soil is not contaminated by any other material. If space is not
available to stockpile the sandy/ clayey soil in the project area without danger of
the material being contaminated, the soil shall be removed and stockpiled at
remote locations approved by the Engineer in writing.
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C3.8.16

C3.8.17

Any shortfall in the sandy soil material due to the stockpiles being contaminated
shall be made up with approved imported material at the Contractor’s expense.

The Contractor shall obtain the Engineer’s written approval prior to the disposal
of any surplus or unsuitable material prior to the temporary stockpiling of any
selected material from excavation.

Material from excavation shall only be spoiled or temporarily stockpiled on sites
approved by the Engineer in writing.

DUST CONTROL

The Contractor shall apply water using a water tanker at regular intervals to
access and construction roads where dust is causing a nuisance. The application
rate should be sufficient to keep the routes dust free during the movement of
construction equipment.

FEATURES REQUIRING SPECIAL ATTENTION

C3.8.17.1 Safety Regulations

Both the “Factories, Machinery and Building Work Act (Act 22 of 1941)” and the
“Machinery and Occupational Health and Safety Act (Act 6 of 1983)" must
wherever they appear in the SABS 1200 standardized specifications, be
substituted by the “Occupational Health and Safety Act (Act 85 of 1995)".

C3.8.17.2 Health and Safety

C3.8.18

C3.8.19

The Site of the Works is project area. Special care should be taken to instruct
workers of the potential health and safety hazards likely to be encountered when
working on such a Site.

Venomous snakes and crocodiles, including mambas, cobras and boomslangs,
may found on the Site of the Works. Workers must be warned of the possibility
of encountering these snakes and warned not to disturb them.

RECORD DRAWINGS

As the work progresses, the Contractor shall keep full sets of records of all the
true levels, sizes and positions of structures as well as all amendments to and
deviations from the drawings issue by the Engineer from time to time. This
information must be submitted monthly with the Contractor’s claim for payment.
A separate set of drawings will be issued to the Contractor for this purpose.

The completion certificate shall only be issued after the Engineer has received a
properly completed set of “record” drawings from the Contractor. No separate
payment shall be made for this service as all costs related thereto shall be
deemed to be included in the rates for the relevant items.

DAMAGE TO PRIVATE PROPERTY
Sections of the Site will be through private agricultural land (sugar cane fields)

The Contractor will be responsible for any damage to crops, fencing, structures,
etc. caused by his activities on Site. The Contractor must obtain permission from
land owners where necessary, for the removal of fences and must erect
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C3.8.20

C3.8.21

C3.8.22

C3.8.23

C3.8.24

C3.8.25

temporary fences or gates in these openings during the construction period. The
permanent fencing must be replaced as soon as possible and must comply with
at least the original product. It is essential that the least inconvenience to private
property be caused during the construction period.

All such sites shall be left in the same condition as they were found initially, on
completion of the construction work.

FELLING OF TREES

There may be trees that are within the proposed site. The Contractor must
ensure that all the necessary safety procedures are followed during the felling
process. Some of the plants on site may be protected species. These will be
identified by the Engineer and may have to be transplanted.

OVERHAUL AND FREE HAUL

No payment will be made for overhaul on this contract unless provision is made
therefore in specific items. All haul inside the boundaries of the site is regarded
as free haul. Rates for importation of materials from commercial sources will be
deemed to include cost for haulage.

DISPOSAL OF SPOIL OR SURPLUS MATERIAL
The Contractor is responsible to arrange for the necessary permission and to

spoil all surplus and unsuitable material, as well as other objectionable material
at a legal site of his choice. He shall be responsible for all arrangements
necessary to obtain such spoil sites.

IMPORTATION OF BEDDING AND BACKFILL MATERIAL
The importation of suitable bedding and backfill material is the sole responsibility

of the Contractor. All imported material shall be deemed to be from commercial
sources and will be paid for in the rates tendered.

EXCAVATION MEASUREMENTS
All excavations shall be measured nett. The rates tendered shall therefore

include for any overbreak, additional haulage and disposal of overbreak, and
filling of overbreak as specified.

FINISHING AND TIDYING

On no account must rubble and spoil materials, other materials, equipment or
unfinished operations be allowed to accumulate in such a manner as to
unnecessarily impede the activities of other Contractors or Authorities.

Finishing and tidying must not simply be left until the end of the construction
period. The Contractor may, subject to prior agreement with the Engineer and
within reasonable limits, request that work in a particular area and/or work of a
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particular discipline, be inspected for partial completion. Partial completion shall
not entitle the Contractor to Practical Completion of the partially completed work.
A Certificate of Practical Completion shall only be issued once the entire Works
have reached Practical Completion.

On completion of the Contract the Contractor shall ensure that all materials used
in the construction of the temporary Site Office, workshop and storage yard are
removed from Site. Waste material such as construction debris and soil
contaminated with oil and fuel are to be disposed of at a suitable appropriately
licenced waste disposal site. Proof of disposal shall be given to the Engineer.

Prior to the Handover of the Site to the Employer, the Contractor and the
Engineer will conduct a post construction audit to determine if any additional
measures are to be taken. The Completion Certificate will only be issued after
this stage.
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C3.9 PARTICULAR SPECIFICATIONS

PSA GENERAL
PSA1 DEFINITIONS

PSA2.1 Definitions

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

Add the following:

Task - a quantified activity or operation.

Daily task - a task that is required to be completed within a
working  day.

Task remuneration - remuneration as paid for a completed task or job.

Daily rate - the remuneration of a day's work.

Daily wage - see daily rate.

Daily task remuneration - the remuneration for a completed daily task.

Labour-intensive construction - the economically efficient employment of as great a

portion of labour as is technically feasible to produce as high a standard of
construction as demanded by the specifications and allowed by the funding available,
thus the effective substitution of labour for equipment (Note: This definition is not
Contract specific, but applies to the project as a whole. This Contract is a part of such
a project).

PSA2 CONTRACTOR’S OFFICES STORES AND SERVICES (Clause 4.2)

Add the following to Clause 4.2:

PSA2.1 Contractor’s site facility

The procurement of suitable land and associated costs for the Contractor’s site facility
is the responsibility of the Contractor.

The sites shall be kept clean at all times during construction and conform to the
requirements and regulations of the land owners, authorities and the Environmental
Management Plan.

PSA2.2 Source of Water Supply

Except as provided for in of the Particular Conditions of Contract, the Contractor is
responsible under the Contract for the supply and distribution at his cost of all water
that he may require for purposes of constructing, testing and commissioning the
Works.

Accordingly, the Contractor shall pay all consumption charges, and at his cost provide
all connections, consumption meters, pipework, storage tanks, transport and other

Page 176 of 251



1’(\_6% 37 " Province of the Emafini Primary School
x> EASTERN CAPE EMIS No.: 200100201

w4 EDUCATION P-Number: P9008557

items associated with the supply of water for the Works. All connections to pipelines
of a municipality (or its provider) shall be at points and to standards approved by the
Engineer and that municipality or designated provider.

Connections to the local municipality’s municipal network and the associated meter
installations should be arranged with them.

PSA2.3 Source of power supply

The Contractor is responsible under the Contract for the supply and distribution at his
cost of all electricity that he may require for purposes of constructing the Works.
Accordingly, the Contractor shall pay all consumption charges, and at his cost to
provide all connections, transformers, consumption meters, cables, distribution
boards and other items that are associated with the supply of electricity for
construction of the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the requisite connection(s). The
distribution of electricity shall be in accordance with the applicable bylaws and
regulations of the supply authority.

PSA2.4 Sanitary facilities

The Contractor shall make his own arrangements for the provision of chemical toilets
and other sanitary and water disposal facilities for his or his Subcontractor's staff.
Ablution facilities shall be kept hygienic at all times. In addition, the Contractor shall
at all times during construction of the Works provide adequate sanitary facilities on
site along the pipeline so that all employees are at all times within easy reach of
sanitary facilities.

PSA2.5 Housing
The Contractor will not be permitted to house any personnel within his camp site(s).
PSA 2.6 FACILITIES FOR CONSTRUCTION WASTE
The Contractor shall make suitable enclosed containers available for the storage of
all construction waste (i.e. whether it be in the camp or on the construction site). The
Contractor shall ensure that these containers are emptied at the local solid waste site.
PSA 2.7 SECURITY
The cost for providing security against theft and vandalism will be held to be included

in the all tendered rates. The contractor is responsible for all the work before the
hand-over of the infrastructure. No separate payments will be made for this work.
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PSA3 PLANT (Clause 4.3)

The requirements of the applicable SANS 1200 Specification and/or Project
Specification shall apply.

PSA4 TESTING (Clause 7)

PSA4.1 All test results obtained by the Contractor in the course of his process
control of the Works shall be submitted to the Engineer or his Representative prior to
requesting inspection of the relevant portions of the Works.

PSA4.2 The Contractor shall make suitable arrangements for process control
prior to commencement with the Works. Should he intend using site personnel for this
purpose he shall ensure that suitably trained and competent personnel take charge
of the necessary test work, and that the necessary equipment is at their disposal prior
to commencement of the Works. Failure to comply with these requirements shall be
just cause for the Engineer to order suspension of the Works without additional
remuneration in terms of Clause 5.11 of the Conditions of Contract, or for him to
recommend termination to the Employer in terms of Clause 9 thereof.

PSA4.3 The Contractor shall deliver to the Engineer, for his consideration,
quality assurance programmes (as obtained from all the Contractor's proposed
suppliers of pipes, valves and specials) prior to the Contractor’s appointment of any
suppliers.

PSA5 ADJUSTMENT OF PRELIMINARY AND GENERAL ITEMS DUE TO RAIN

Should the period for completion be automatically extended due to abnormal weather
conditions occurring during execution of the Contract as provided for in the Conditions
of Contract, no adjustment to the total for time-related preliminary and general items
will be applicable.

PSA6 ADJUSTMENT OF PRELIMINARY AND GENERAL TIME-RELATED ITEMS

An approved extension of time will qualify the Contractor to receive additional
payment for each relevant time related item at a unit rate based on the sum originally
tendered for such item, and which shall be fair and reasonable as contemplated in
Clause 6.4 of the General Conditions of Contract.

PSA7 SECURITY
The cost for providing security against theft and vandalism will be held to be included

in the all tendered rates. The contractor is responsible for all the work before the
hand.
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PSA8 HEALTH AND SAFETY

OCCUPATIONAL, HEALTH AND SAFETY ACT 85 OF 1993 AS AMENDED BY THE
OCCUPATIONAL HEALTH AND SAFETY AMENDMENT ACT 181 OF 1993.

Contractors must comply with the provisions of the above-mentioned Act and other applicable
legislation. Particular attention must be paid to Section 16 of the Act.

Appointment of Responsible Person

(i) The Contractor shall cause work to be carried out under the general supervision of a
Responsible Person appointed by the Contractor in writing in accordance with the
provisions of the Regulations made in terms of the Occupational, Health and Safety
Act 85 of 1993 as amended the Occupational, Health and Safety Amendment Act 181
of 1993.

(i) A copy of the letter of appointment and of the appointees written acceptance thereof
shall be lodged with the Engineer BEFORE any work on site shall commence.

(iii) In addition the Contractor shall provide the Engineer with the nhame or names of any
Health and Safety Representatives appointed in terms of Section 17 of the above-
mentioned Act and who has been given the responsibility of any site or sites falling
under the terms of the Contract.

(iv) Whenever the appointed Responsible Person is replaced by another person, the
replacement must be appointed and a copy of the appointment submitted to the
Engineer.

The maintenance of safe work practice at all times and in all sections of the execution of the
works is embedded in the day to day site activities of all the Contractor’s management, staff
and workforce on the contract.

However, the introduction of the Construction Regulations in 2014 requires from the Employer
to ensure that the Contractor has made adequate provision for the execution of the works
within the specifications of said regulations. The following items have been identified as critical
towards ensuring the minimum standards of safe work practice:

It must be noted that the lists below are not exhaustive and that many items have been
traditionally priced by the Contractor as an integral part of his Preliminary and General items
or as part of the overhead costs of other items. The tender document, although not detailed
with regards the Construction Regulations, requires that the Contractor ensures adherence to
the Occupational Health and Safety Act (Act 85 of 1993) the Construction Regulations, 2014.

PSA8.1 Fixed-charge Items

Add the following new Clause (Clause 8.3.5):

Unit
Compliance with the Occupational Health and Safety Act
(Act 85 of 1993) and its regulations and with the Employer’s
Health and Safety Specification. Sum
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The fixed charge item shall include but shall not be limited to the following:

Preparation of Health and Safety Plan,
Establishment of Health and Safety File,

Health and Safety Training

Personal Protective Clothing and Equipment
Fences, Signs and Barricades

Establishment of Safety Administration

Other Health and Safety Fixed-charge Obligations

PSAS8.2 Time-related Items

PSA9

Add the following new Clause (Clause 8.4.6):

Unit
Compliance with the Occupational Health and Safety Act
(Act 85 of 1993) and its regulations and with the Employer’s
Health and Safety Specification. Sum

The time related item shall include but shall not be limited to the following:

e The employment cost of all health and safety personnel including consultants,
health and safety officers, inspectors, supervisors and issuers required in terms
of the Contractor’s Health and Safety Plan,

e Updating the Health and Safety Plan as needed,

e  Carrying out of periodic own audits and follow-up audits,

e  Compiling ongoing risk assessments and risk assessment reports as required
by the Works,

e  Convening of regular safety meetings with the Safety Representatives,

e Accompanying and supporting the Employer or his Safety Agent during ad hoc
audits,

e Compilation of monthly safety reports and statistics for the Employer or his
Safety Agent,

e Implementation and maintenance of Training

¢ Maintenance of personal protective clothing and equipment

. Maintenance of fences, signs and barricades

¢ Implementation and maintenance of safety administration

e  Other Health and Safety Time-related Obligations

ENVIRONMENTAL MANAGEMENT PLAN

The Contractor shall comply with all the conditions of the Environmental Authority and
the Environmental Management Plan (Volume 3) (if applicable).

PSA9.1 Fixed-Charge Items

Add the following Clause (Clause 8.3.6):
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Unit
Compliance with Environmental Management Plan and
Environment Authority. Sum

The sum tendered shall cover all costs, overheads, profits and charges incurred in
complying with all the conditions of the Environmental Management Plan and
Environment Authority (Volume 3).

PSA9.2 Time-related Items

Add the following Clause (Clause 8.4.7):

Cc
=]

Compliance with Environmental Management Plan
and Environment Authority Sum

The sum tendered shall cover all costs, overheads, profits and charges incurred in
complying with all the conditions of the Environmental Management Plan and
Environment Authority (Volume 3).

PSA10SUMS STATED PROVISIONALLY (Clause 8.5)
PSA10.1 Contingencies

A Provisional Sum shall be included in the Summary of Schedules for contingencies.
No percentage mark-up will be applicable to any payments made using contingency
money other than the mark up included in prices for variations determined in terms of
the Conditions of Contract.

PSA10.2 Contract Price Adjustment

A Provisional Sum shall be included for Contract Price Adjustment in the Summary
of Schedules to make provision for contract price adjustment in terms of the
Conditions of Contract. The value of the Provisional Sum shall be based on the
percentage of the subtotal value as specified in the Summary of Schedules. No
percentage mark-up will be applicable to any payments made in this regard.

PSA10.3 Salary for Labour Desk Officer, Community Liaison Officer, Project
Steering Committee

A Provisional Sum has been included in Schedule 2 for a salary to be paid to the
Labour Desk Officer and Community Liaison Officer.

In addition to the abovementioned amount, provision is made in Schedule 2 for a
mark-up on the amount to be paid. This mark-up shall be regarded as full
compensation for overheads, charges and profits as provided for in the Conditions of
Contract.
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The Contractor shall make allowance for the employment of a CLO in accordance
with the following terms of reference (TOR).

TERMS OF REFERENCE OF THE CLO

The Community Liaison Officer (CLO) will be responsible to the Project Steering Committee
(PSC), who will be involved in the appointment of the CLO. The CLO should be the person
with a good standing and respect in the local community and would be selected according to
the set criteria by the interviewing panel consisting of Local and District Municipality, 1SD
Consultant, PSC, Ward Councillor and selected local leadership.

The CLO is appointed for the period of physical construction, plus a period of 14 days prior
to this period. The period will include times where small team works are busy in the area e.g.
chambers, standpipes and trenches. The period will end when no further work is required.
The contractor will provide office space and stationery for the CLO to carry out his / her
duties.

Remuneration for the CLO will be R3 500.00 per month for the period of employment. Where
the CLO is engaged for part of the month, they shall be paid an equivalent daily amount. The
unit for measurement shall be the man-month of CLO employment. A CLO who fails in their
responsibilities may be replaced in consultation with the PSC and ISD consultants.

The CLO will liaise with the following people in performing these activities:-

Contractor:

o Organise and assist the contractor in explaining to all workers the labour-based
construction model.

o Ensure labourers understand their task and the principles behind task work.

o Ensure labourers are informed of their conditions of temporal employment.

o Attend all site meetings and briefing for work procedures.

o Keep written record of interviews and community liaison which should be
summarised and included in the monthly progress reports.

o Collect monthly welfare reports and submit to social facilitators.

o Ensure that contractor’s workers are paid what is due to them and in time.

o Assist in the recruitment of labour.

o Promote and maintain sound relations with community stakeholders and other role
players.

o Screen the supplied labour by the community through Project Steering Committees

to ensure compliance with the agreed upon recruitment policy and the government’s
labour employment targets.

o Inform local labour about their conditions of temporary employment, to ensure their
timeous availability and inform them timeously when they would be relieved, where
the rotation of labour is applicable.

o Keep the labour register of labour and manage records of project local labourers
and be able to provide reports on employment statistics.
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o Consult on all decisions regarding local problems and any matters of importance
that, in any way will be of relevance to the Contract.
o To be on site on a daily basis.
o To register concerns / perceptions and raise them in the PSC meetings.
o Attend site and PSC meetings to present monthly report on the local community
labour involvement and site matters.
o Identify possible labour dispute and any disciplinary matter and advise the site

agent / foreman and assist in the resolution, where necessary must call for the
assistance of the Social Consultant for the resolution of the conflicts.

o Assist the contractor in preparing records of project employees. Assist the
contractor in making task measurements and the records thereof.

o Monitor the production of individual task workers and arrange replacement of those
workers who fail to produce a reasonable task output.

o Attend disciplinary proceedings to ensure that hearings are fair and reasonable.

o Communicate daily with the contractor to determine additional labour requirements
with regard to numbers and skills and pass this to the PSC.

o Attend weekly meetings with the contractor and make a weekly written report which

shall be a prerequisite to being paid.

Social Facilitators:

o Assist in convening of workshops.

o Disseminate information to PSC members.

o Articulate implementing agency policies to PSC members.

o Communicate labour requirements.

o Attend induction training programmes for workers and induct labourers.

o Submit monthly welfare reports to the social facilitators PSC.

o Communicate labour and skills requirements to the PSC.

o Assist in the recruitment and engagement of work force.

o Verify labour records and ensure all engaged qualify as per the Contract
requirements.

o Investigate and report all labour dispute matters to the PSC, advice site agent on
resolution.

The residents of each village being served by the scheme are represented by a PSC. All
liaison with the community and the committees is the responsibility of the Social Facilitator in
conjunction with the Implementing Agent, the OR Tambo District Municipality, and the Project
Manager. The Contractor will be required to liaise through them for any matters to do with
the community.

PSA10.4 Relocation of Existing Services

A Provisional Sum has been included in Schedule 2 for the relocation of existing services if
and when required.
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PSA10.5 Transportation for the Engineer

The Contractor shall pay the Engineer, on the monthly invoice of the Engineer; the rate per
month stated in the Bill of Quantities and shall recover the same from the Employer under
ltems 2.5.7.

The Contractor's overheads and profit on the above monthly payments will be paid under
Item 2.5.8 at the tendered percentage mark-up on the payments made.

PSA10.6 Accommodation for the Engineer’s staff

The Contractor shall pay the Engineer, on the monthly invoice of the Engineer, the rate per
month as stated in the Bill of Quantities and shall recover the same from the Employer under
ltem 2.5.9.

The Contractor's overheads and profit on the above monthly payments will be paid under
Item 2.5.10 at the tendered percentage mark-up on the payments made.

PSA10.7 Telephone / Cellphone

The Contractor shall pay the Engineer on the monthly invoice of the Engineer, the rate per
month as stated in Bill of Quantities and shall recover the same from the Employer under
ltem 2.5.11.

The Contractor’s overheads and profit on the above monthly payments will be paid under
Item 2.5.12 at the tendered percentage mark-up on the payments made.

PSA11 PRIME COST ITEMS (Clause 8.6)

PSA11.1 Materials for Dayworks

A Provisional Sum has been included in Schedule 2 for materials to be used during the
execution of dayworks. In addition to the abovementioned amount, provision is made in
Schedule 2 for a mark-up on the materials used during the execution of the dayworks by the
Contractor. Payment made shall be regarded as full compensation for overheads, charges
and profit on the materials that are used when executing dayworks.

PSA11.2 Acceptance Control Testing

A Provisional Sum has been included in Schedule 2 for acceptance control testing ordered
by the Engineer to be undertaken by a commercial laboratory. Payment will be based on the
actual invoicing by the laboratory to the Contractor. In addition to the abovementioned
amount, provision is made in Schedule 2 for a mark-up on any payments made by the
Contractor in this regard. The mark-up shall be regarded as full compensation for overheads,
charges and profits as provided for in the Conditions of Contract.
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PSAB ENGINEER'S FACILITIES

PSAB1 OFFICE BUILDING (Clause 3.2)
Add the following to Clause 3.2:

All offices, facilities and equipment shall be new/ refurbished to new standard and be
furnished, serviced, cleared and maintained by the Contractor.

The Contractor shall supply and furnish two air-conditioned “IVS Container office” or Similar
approved (one for the use of the Engineer and his /her staff and one for the Employers’
inspectors) and one air-conditioned “IVS Container office” or Similar approved conference
facility for conducting meetings.

Add to the Sub-clause:
In addition to the furnishings listed under sub-items (@) to (i), the following shall be provided
and properly maintained:

o one refrigerator of at least 100 litre capacity

o one kettle of at least 2 litre capacity

o one tea set comprising six cups and saucers, six teaspoons, one teapot, one sugar
bowl and one milk jug

o covered parking for four vehicles

o un-covered parking space for two vehicles

o two “Barhold” or similar wall mounted racks each with 6 clamps suitable for hanging
AO sized drawings

o one large meeting table

o ten additional chairs

PSAB2TELEPHONE (Clause 4.1)
Delete the Sub-Clause and substitute the following:

The Contractor shall provide a cellular phone for the sole use of the Engineer or his
Representative.

PSAB3NAME BOARDS (Clause 3.1)

Add the following to Clause 3.1:

Refer to Volume 2: Contract Drawings for a detailed drawing of the name board. Two name
boards shall be supplied by the Contractor which shall conform to the detail drawing

appended to this document. The Contractor shall be responsible for the erection thereof,
maintenance during the contract period and removal on completion
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PSAB4 SURVEY ASSISTANTS (Clause 5.5)

One suitably knowledgeable Survey Assistant shall be made available for the sole use of the
Engineer's Representative for the duration of the Contract. The survey assistant will be
required to assist the Engineer with verification of monthly measurements.

The assistant may also be required to fulfil the function of Community Liaison Officer during
the Contract should the Engineer consider this arrangement to be in the interests of the
Employer. The Survey Assistants may therefore have to be appointed from the local
communities. Transport shall be supplied for the Survey Assistant/Community Liaison Officer
by the Contractor for the duration of the Contract should he be requested to do so.

PSAB5 SURVEY EQUIPMENT

The survey equipment listed below shall be made available and be maintained in good
condition for the exclusive use of the Engineer or his Representative for the duration of the
Contract. Payment will be made as provided for in the Time Related Items included in
Schedule 1.

(a) Automatic surveyor's level complete with tripod and leather carry
case such as Zeiss N1-2 or equivalent 1 No.

(b) 20-second tachometer with optical plumbob complete with tripod
and leather carry case such as Sokkisha TM20C or equivalent. 1 No.

(©) Nylon-coated steel surveyor's tape 100m long and 10mm wide 1 No.
(d) 5m long steel tape 1 No.

(e) 5m long three-piece telescopic survey staves (metric double-face)
complete with angle bracket level 2 No.

)] Survey books: Level 3 No.

(9) 2kg hammer with rubber handle 1 No.

(h) Steel pegs, 300mm long and 12mm dia 10 No.

0] Aluminium tags, 100mm long, 15mm wide and 2mm thick 10 No.
)] Measuring wheel 1 No.

(K) Tripod holders for ranging rods (heavy duty) 2 No.

0] Optical square (Sokkisha or Wild), complete with
telescopic aluminium rod and bubble 1 No.

(m)  Triangular change plate with chain 2 No.
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(n) 100m long 50 kg strength fish line 1 No.
(0) One metre long spirit level 1 No.

(p) Three metre aluminium straight edgel No.

PSABG6 Electronic Equipment
The Contractor shall also supply the following equipment for the duration of the Contract.

A Troxler nuclear system complete with accessories and stored in a suitable transit case as
supplied by the manufacturer. A detailed description of each unit and principles of operation
should be given in the manual for the nuclear instrument.

The Contractor shall also provide, insure and maintain for the full duration of the contract an
approved digital camera complete with data zoom features.

PSAB7 CARPORTS

The Contractor shall provide and maintain two carports with waterproof roofing for the
duration of the Contract. The floor shall consist of crushed aggregate to alleviate dusty and
muddy conditions.

PSC SITE CLEARANCE
PSC1 DISPOSAL OF MATERIAL (Subclauses 3.1 and 8.2.1)

Materials arising from clearing and grubbing shall be disposed of at a suitable spoil site. The
Contractor shall be responsible to make his own arrangements for a suitable spoil site. Trees
and stumps necessarily removed shall not be burnt unless authorised by the Engineer but
shall be cut and stacked at areas designated by the Engineer for collection and use by the
local community.

PSC2 AREAS TO BE CLEARED AND GRUBBED (Clause 5.1)

The areas to be cleared and grubbed will be indicated by the Engineer. All trees outside the
designated area to be cleared shall be preserved.

PSC3 PRESERVATION OF TREES (Subclause 5.2.3)

The penalty in respect of every individual tree, designated as a tree to be preserved, that is
damaged or removed unnecessarily by the Contractor, shall be R1000. Trees that fall within
areas upon which the Works are to be constructed or within areas that the Contractor must

occupy for the proper construction of the Works will not be designated for preservation.

PSC4 CONSERVATION OF TOPSOIL (Clause 5.6)
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Add to the Sub-Clause:
The topsoil, where approved by the Engineer, shall be conserved for later use by stockpiling
in stockpiles clear of the working area.

PSC5 RESTORATION OF FENCES ONTO SERVITUDE BOUNDARY (Sub-Clause
8.2.11)

Where existing fencing is encroaching on the pipeline servitude, such fencing shall be
removed prior to construction and re-erected to a condition no worse than that pertaining
prior to the removal, on the formal cadastral boundary all as indicated on the respective land
plans (if applicable). For the period that the fence or wall is dismantled and not yet re-erected,
the Contractor shall erect, at the end of each day’s operations, a temporary fence to close
the gap in the existing fence or wall and shall maintain security adequate to prevent use of
the temporary fence as a point of access by unauthorised persons.

PSC6 FREEHAUL AND OVERHAUL

No overhaul will be payable on the disposal of material arising from clearing and grubbing and/or
removing existing fences.

PSDA EARTHWORKS

PSDA 1 DISPOSAL OF SURPLUS MATERIAL (Sub-Clause 5.1.4.3 and 5.2.2.3)

All surplus or unsuitable materials arising from the works shall be spoiled and neatly spread and
levelled so as not to interfere with future works or to disrupt the natural overland flow of storm runoff,
at spoil areas arranged by the Contractor and approved by the land owner and Engineer. Where the
pipeline is laid within a road reserve the route of the pipeline shall be finished neatly to be flush with
the natural ground level or finished sidewalk level as may be applicable. Clause 5.6.7 of 1200DB shall
apply to the cleaning of roadways.

PSDA2 EXCAVATION CLASSIFICATION

No extra over payment will be made for excavation in material classified in terms of Subclause 3.1.2
as intermediate excavation and boulder excavation. The tendered rate for excavation in all materials
will include for the cost of this excavation. Rock quantities are to be measured and agreed with the
Engineer prior to backfilling. In the event that backfilling has taken place before rock quantities have
been agreed with the Engineer then no rock payment will be made.

PSDA 3 ACCOMMODATION OF TRAFFIC (Sub-Clause 5.1.6 and Sub-Clause 8.3.12)

Traffic must be accommodated across the pipeline servitude at all existing crossings with
public and private roads. All roads shall remain continuously open to traffic at all times. In
addition to the above requirement, the Contractor shall not cut off pedestrian access to any
residential stand for excavation, pipe-laying, backfilling or any other purpose at any stage
and shall not cut off traffic access to any residential stand for excavation, pipelaying,
backfilling or any other purpose for more than 48 hours, without written approval from the
Engineer. The Contractor shall make provision to ensure pedestrian access to all residential
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stands and shall at all times observe proper and adequate safety precautions regarding open
trenches near residential stands. The Contractor shall make provision to ensure the safe
passage of traffic using public and private roads for the entire duration of the Contract, and
to ensure that any disruption to the public is kept to a minimum by crossing in half widths, or
by providing safe detours where shown on the Drawings or instructed by the Engineer. Non-
compliance with the above requirements shall entitle the Engineer to order that the trench be
backfilled to provide access, in which case the Contractor shall re-excavate the trench at a
later stage to complete the work at his own expense. Written notice (in terms of SABS
1200DB) shall be served to property owners to notify them of the discontinuation of access
for the period allowed. All detours and signs shall be erected and maintained in accordance
with the latest issue of Road Signs Note 13 as issued by CSRA and CUTA.

The Contractor shall include in the tender rates accommodating traffic during all his
obligations in this regard, including but not limited to temporary barricades, the erection and
re-erection of existing and/or temporary traffic signs, lights and flagmen for the guarding and
protection of the Works, and for making all necessary arrangements with the applicable traffic
authorities.

PSDA 4 BORROW PITS (Sub-Clause 5.2.2.2)

The Contractor shall be responsible for making his own arrangement regarding the provision
of pipe bedding material, if required, from commercial borrow pits. The Contractor shall
provide in his tender prices for all royalties payable and for the transport of the material to
site.

PSDA 5 HAUL AND SPOIL ROADS

The Contractor shall be responsible for the provision of all haul and spoil roads that may be
required for the construction of the works and that the engineer may approve. No additional
payment will be made in this regard.

PSDA 6 SOILCRETE (Sub-Clause 5.2.5.1)

Soilcrete backfilling shall be a G5 material as specified in SABS 1200m, stabilised with 5%
cement and compacted to 93% modified AASHTO maximum density.

PSDA 7 FREEHAUL AND OVERHAUL (Sub-Clause 5.2.5)

All haul shall be considered as free haul and no payment will be made for haul.

PSDB EARTHWORKS (PIPE TRENCHES)

PSDB1 MATERIALS (Clause 3)

Notwithstanding Subclause 3.7, in terms of which the Contractor has a choice regarding
methods of selection, the Contractor is required to use selective methods of excavation. The
Contractor shall selectively remove and keep separate the sandy material from unsuitable

material and place it adjacent to the trench for reuse as backfill, selected fill, selected granular
material or for other use as ordered by the Engineer.
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Material which, in terms of Subclause 6.2 of SANS 1200 D or Subclause 6.1 or SANS 1200
LB, is too wet for immediate use in the trench (but which is otherwise suitable) will not be
regarded as “unsuitable” material and, if so ordered by the Engineer, the Contractor shall
spread such material in a suitable area until it has dried sufficiently for later use. Should the
material which is replaced in the trench become too wet again, due to the fact that the
Contractor made insufficient provision for the handling and removal of groundwater in
accordance with Subclause 5.5 of SANS 1200 A, the Contractor shall replace the material at
his own cost with material which is, in the opinion of the Engineer, suitable.

When preparing his programme and construction methods, the Contractor shall make
allowance for selective excavation and the handling and drying out of material which is too
wet for immediate use.

PSDB2 ACCOMMODATION OF TRAFFIC (Sub-Clause 5.1.3)

Traffic must be accommodated across the pipeline servitude at all existing crossings with
public and private roads. All roads shall remain continuously open to traffic at all times. In
addition to the above requirement, the Contractor shall not cut off pedestrian access to any
residential stand for excavation, pipe-laying, backfilling or any other purpose at any stage
and shall not cut off traffic access to any residential stand for excavation, pipelaying,
backfilling or any other purpose for more than 48 hours, without written approval from the
Engineer. The Contractor shall make provision to ensure pedestrian access to all residential
stands and shall at all times observe proper and adequate safety precautions regarding open
trenches near residential stands. The Contractor shall make provision to ensure the safe
passage of traffic using public and private roads for the entire duration of the Contract, and
to ensure that any disruption to the public is kept to a minimum by crossing in half widths, or
by providing safe detours where shown on the Drawings or instructed by the Engineer. Non-
compliance with the above requirements shall entitle the Engineer to order that the trench be
backfilled to provide access, in which case the Contractor shall re-excavate the trench at a
later stage to complete the work at his own expense. Written notice (in terms of SABS
1200DB) shall be served to property owners to notify them of the discontinuation of access
for the period allowed. All detours and signs shall be erected and maintained in accordance
with the latest issue of Road Signs Note 13 as issued by CSRA and CUTA.

The Contractor shall include in the tender rates accommodating traffic during all his
obligations in this regard, including but not limited to temporary barricades, the erection and
re-erection of existing and/or temporary traffic signs, lights and flagmen for the guarding and
protection of the Works, and for making all necessary arrangements with the applicable traffic
authorities.

PSDB3 EXISTING SERVICES (Sub-Clauses 5.1.4)
Where any existing service occurs within the specified trench excavation, and the presence
of such service is known before being uncovered, then the protection of the service will be

scheduled and measured as provided for in Clause 8.3.5 of 1200DB. Only known services
(as defined in Clause 5.4 of 1200A) shall be measured for payment.

Where an unknown existing service is damaged during construction, and the Engineer orders
that the Contractor should undertake the repair of such service, then such repair will either
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be measured and paid as day works or alternatively as a contractual variation in terms of
Clause 6.3 of the General Conditions of Contract.

No construction activity which may affect the integrity of telephone or electrical poles or stays
may be carried out without the prior written approval of the Engineer, which approval shall
only be given subject to the acceptance of a modus operandi that will ensure the integrity of
such structures during construction.

PSDB4 TRENCH WIDTHS (Sub-Clauses 4.1 and 5.2)

Trenches in general shall not exceed the widths laid down in Sub-Clause 5.2. If trenches
exceed the specified width the Contractor shall be liable for the cost of any thicker pipes or
more expensive bedding which may be required as a result of the additional trench width.

PSDB5 EXCAVATION (Sub-Clause 5.4)

The Contractor will be required to follow a procedure, whereby laying jointing, testing and
backfilling for each section of the pipeline will follow soon after trenching, and he will not be
permitted to open up lengths of trench far in advance of pipelaying and backfilling operations.
If in the opinion of the Engineer, trenching has proceeded too far ahead of pipelaying, the
Engineer shall have the right to stop trenching until the pipelaying and backfilling has caught
up and the Contractor shall not be entitled to any extra payment due to this instruction.

PSDB6 TRENCH BOTTOMS (Sub-Clause 5.5)

Replace the first paragraph of this sub-clause "Material that .......... compacted as directed"
with the following :-

Where a firm foundation cannot be obtained at the grade indicated due to soft or unsuitable
material, the Engineer may instruct the Contractor to remove such unsuitable material and
to backfill the excess depth with approved selected material or concrete, as directed by the
Engineer in each particular case, at the cost of the Employer. Backfill other than concrete,
shall be placed in layers of 100mm uncompacted thickness, each layer thoroughly
compacted to 90% of modified AASHTO maximum density to be placed on top of it.

Should the Contractor remove more ground than is required to secure the proper grade of
the pipeline, the Contractor must, at his own cost, backfill the excess excavation with
approved selected material or concrete, as directed by the Engineer in each particular case.
PSDB7 DISPOSAL OF EXCAVATED MATERIAL (Sub-Clauses 5.6.3 and 5.6.4)

All surplus or unsuitable materials arising from excavation shall be disposed of in accordance
with Clause PSDA 2.

PSD8 NO PAYMENT FOR INTERMEDIATE EXCAVATION CLASSIFICATION

No extra over payment will be made for excavation in material classified in terms of
Subclause 3.1.2 as intermediate excavation and boulder excavation. The tendered rate for
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excavation in all materials will include for the cost of this excavation. Rock quantities are to
be measured and agreed with the Engineer prior to backfilling. In the event that backfilling
has taken place before rock quantities have been agreed with the Engineer then no rock
payment will be made.

PSDB9 FREEHAUL AND OVERHAUL (Sub-Clause 5.6.8)

No payment for overhaul.

PSDB10 AREAS SUBJECTED TO TRAFFIC LOADS (Clause 5.7.2)

The requirements of Clause 5.7.2 shall apply to all pipes crossing roads and streets whether
the roads and streets are to be constructed under this Contract or to be constructed at some
time in the future. Compaction of pipe trenches running parallel to the roadway shall be

considered areas subject to traffic loads where instructed by the engineer.

PSLB BEDDING (PIPES)
PSLB1 MATERIAL (Sub-Clause 3)

PSLB1.1 Selected Granular Material (Sub-Clause 3.1)

Selected granular material shall be regarded as clean river or any other granular, non-
cohesive material of an acceptable nature and a Pl less than 6. Stones shall not be in excess
of 19mm.

PSLB1.2 Selected Fill Material

Selected fill material shall be material that has a Pl less than 6 and does not contain
vegetation or stones exceeding 30mm.

PSLB1.3 Ordinary Backfilling

Ordinary backfilling will consist of material less than 200mm in diameter. All material above
the selected fill blanket (drawing SABS LB-1, LB-2) will be measured as ordinary backfill and
shall be compacted to at least 90% modified AASHTO maximum density.

PSLB2 BEDDING (Sub-Clause 3.3)

PSLB2.1 Rigid Pipes

All Steel, Ductile Iron, clay and concrete pipes shall be laid on a class C bedding as shown
on Drawing LB-1 of SABS 1200LB.

PSLB2.2 Flexible pipes

uPVC, mPVC, GRP, HDPE and other polyethylene pipes will be regarded as being flexible
and shall be bedded as per Drawing LB-2 of SABS 1200 LB.
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PSLB3 TOLERANCE ON COMPACTION OF BEDDING MATERIAL
Degree of accuracy Il shall prevail.
PSLB4 BORROW PITS / COMMERCIAL SOURCES

The Contractor shall be responsible for making his own arrangement regarding the provision
of backfill or bedding material, if required from borrow pits or commercial sources. The
Contractor shall provide in his tender prices for all royalties payable and for the transport of
material to site.

PSLB5 SUITABLE MATERIAL FROM TRENCH EXCAVATION (Clause 3.4.1)

For the purpose of providing bedding materials, the contractor shall use selective methods
of excavating.

PSLB6 MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATION (Clause 3.4.2)

Bedding and selected fill materials shall be obtained from trench excavation, other necessary
excavations, commercial sources or from borrow pits in accordance with the provisions of
Clause PSLB4. The engineer reserves the right to designate alternative sources. He also
reserves the right to make a ruling whether special efforts must be made to construct
specifically separate bedding for pipes where the in-situ material proved to be of good quality.

PSLB7 CLASS A BEDDING (Sub-Clause 5.2.1)
Concrete to be used in class A bedding to pipes shall be of grade 20/19.
PSLB8 CONCRETE CASING TO PIPES (Sub-Clause 5.4)

Concrete to be used in the casing of pipes shall be of grade 20/19. The volume of concrete
will be computed from the dimensions given in standard drawings for varying sized of pipe.

Concrete encasement will be measured per linear meter along the centreline of the trench.
The rate shall cover the cost of dealing with any excavation (in all materials including disposal
of surplus that is additional to that measured) under the item for pipe trench excavation, the
cost of encasing the pipe in concrete including the cost of formwork (if any), etc. and the cost
of formwork to form flexible joints at 4m centres.

PSLB9 STONE BEDDING

Stone bedding will be measured per cubic metre under the appropriate item in SABS 1200LB.
Type A bedding (crushed stone wrapped in a geotextile blanket) shall be measured per linear
metre along the centreline of the trench. The provision, operation and removal of (a) de-
watering pump where authorised by the Engineer will be measured as day works under the
appropriate item in Schedule 2.
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PSLB10 MEASUREMENT AND PAYMENT
PSLB10.1 Volume of Bedding Material (Sub-Clause 8.1.3)

The volume of bedding material will be measured net, excluding the volume occupied by the
pipe.

END OF SECTION
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PSL MEDIUM PRESSURE PIPELINES

PSL1 MATERIALS — WATER SUPPLY MAINS (Clause 3)

The materials and construction of all pipes, fittings, valves and specials shall comply with the
appropriate SANS, SABS, BS or other equivalent specification, whether stated or not, and
shall be approved by the Engineer. Only full-length pipes bearing the relevant standard’s
mark will be acceptable. Cut pipes shall only be used at pipe junctions to position valves and
specials as shown on the drawings, and at connections to structures. When laying the pipes
the markings shall be visible from above.

The Engineer shall at all reasonable times have free access to the place where the goods
are manufactured for the purpose of examining and sampling the materials and goods, and
if necessary for supervising the testing and marking of goods. The manufacturer shall supply
free of charge every facility and all labour required for such examination, sampling,
inspection, testing and marking before delivery and shall provide and maintain in good order
suitable, convenient and accurate apparatus for testing goods.

PSL1.1 uPVC pipes

uPVC pipes shall comply with the requirements of SABS 966 Part 1(latest edition) for
pressure pipes, with rubber seal ring integral socket joints.

Seal rings shall comply with SABS974.

Quality management systems shall comply with ISO 9001:2000.
PSL1.2 MPVC Pipes (Clause 3.7.3)

Add a new clause:

MPVC pipes and fittings shall be fitted with spigot and socket rubber ring joints and shall
comply with the requirements of SANS 966-2: 2010 (MPVC).

PSL1.3 Glass fibre reinforced polyester (GRP) pipes
GRP pipes shall comply with the following specifications:
AWWA C950-95

ASTM D3262

ASTM 3754

SABS 141:1992

SABS 1748-1:1998

Quality management systems shall comply with ISO 9001:2000.
The stiffness class shall be 5000N/m2 minimum with Double Bell couplings.

PSL1.4 HDPE Pipes (Clause 3.7.3)
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Add a new clause:
HDPE pipes and fittings shall be fitted with compression fitting joints or Buttwelding and
electrofusion shall comply with the requirements of SANS 4427 and SABS 533

Quality management systems shall comply with ISO 9001:2000.
PSL1.5 Steel pipes, fittings and specials (Clauses 3.4.2 and 3.4.3)

All steel pipes and specials, irrespective of diameter, shall be fabricated from plain ended
pipes. The use of screwed flanges and fittings shall not be permitted, except for use on air-
valve assemblies. All fabrication shall take place in a suitable workshop prior to galvanising,
and no cutting or welding of pipes on site shall be permitted.

The Contractor shall, when called upon to do so, make available to the Engineer the
manufacturer’s certificates covering the chemical analysis and physical properties of the steel
used in the manufacture of the pipes. The pipes shall be hydraulically tested before leaving
the factory to the test pressure specified in sub-clause 7.3 of SANS 1200 L. The methods of
sampling and testing of the manufactured pipes shall comply with Sections 6 and 7 of SANS
719. Tests shall be carried out at the place of manufacture and at the expense of the
Contractor. On delivery of the goods concerned the Contractor shall supply a signed
certificate giving results of the tests and certifying that the goods have been manufactured in
accordance with the Specification.

Steel pipes of nominal bore over 150 mm shall comply with the applicable requirements of
SANS 719 and shall be Grade B. The minimum wall thickness of steel pipes, fittings and
specials up to 660mm external diameter shall be 6,0 mm, and above 660mm to 914mm
external diameter shall be 8mm.

The ends of pipes, fittings and specials used with uPVC pipes shall be suitably spigotted.
Pipes shall be longitudinally and circumferentially butt-welded by the submerged arc welding
process. Spirally welded pipes will also be accepted. The welding processes and materials
used for the fabrication of the pipes shall conform to SANS 1 0044-1. The Contractor shall,
when called upon to do so, provide written confirmation that welding has been carried out by
coded welders.

Plain ends shall be machined to suit the outside dimensions of connecting pipework.

Steel pipes shall be cement mortar lined and bitumen/glassfibre coated or similar approved.

The Contractor shall be responsible for the structural design of all steel bends, tees, fittings
and specials, which design shall be carried out by a registered Professional Engineer. Costs
for design shall be included in the rates for design, supply and laying. The Contractor shall
submit certification of the designs and manufacture to the Engineer prior to delivery to site.

All steel specials shall be lined and coated with Copon EP 2300 or approved equivalent to

the manufacturer’s specifications and to a minimum dry film thickness of 350 micron unless
otherwise indicated on the drawings or scheduled.
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PSL1.6 Flanges and accessories (Clause 3.8.3)

All flanges shall be to BS 4504 (16 Bar) or SANS 1123 Table 2500/3 unless otherwise
specified or shown on the drawings. The contractor shall be responsible for ensuring that
the flange drillings on all pipeline components including valves, fittings, specials and fixtures
etc. are compatible

Where used with mild steel pipes underground, the connections shall be bitumen mastic
wrapped. All gaskets for flanged joints shall be 3 mm thick, full face rubber insertion in
accordance with the requirements of BS 3063.

Where services are relocated or connected to existing pipes, the dimensions of existing
flanges and pipes shall be verified by the Contractor prior to ordering of materials.

All bolts and nuts for jointing of pipe flanges shall be in accordance with SANS 1700.
PSL1.7 Jointing Materials (Flexible Couplings) (Clause 3.8.2.1)

Detachable couplings shall be of the "Viking - Johnson" or other similar and approved type
without central register unless otherwise specified. Coupling flanges shall be designed to
withstand the hydrostatic test pressures and all stresses due to tightening of the bolts, and
the rubber rings shall generally comply with BS 2494 Class D. Detachable couplings shall
suit the outside dimensions of pipe-work complying with either BS 2035 or the relevant SANS
specification as the case may be.

Mild steel "Viking — Johnson"-type couplings shall be lined and coated with Copon EP 2300
or approved equivalent to the manufacturer’s specification, and a minimum dry film thickness
of 350 micron.

PSL2 VALVES (Clause 3.10)

PSL2.1 Gate valves

Gate valves shall be clockwise closing with non-rising spindles. The valve shall conform with
the requirements of the latest edition of SABS 664 or BS 5163.

The valves are required to seal drop tight from zero to a test pressure of 1,5 times the rated
working pressure under test and field conditions.

The valves shall be capable of being opened and closed under an unbalanced pressure
equal to the rated working pressure.

An arrow on the valve shall indicate the direction of closure.

Valves 150mm and smaller shall be provided with a plain thrust collar. All other valves shall
be provided with ball thrust collars.
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PSL2.2 Non-return valves

Non-return valves up to 350mm dia shall be approved single door swing check valves with
left hand (LH) or right hand (RH), as specified, side mounted counter weight (facing valve
from upstream end). Valves can be double-flanged or wafer type, as specified, and must
comply with SABS 144, BS 5153.

Non-return valves larger than 350mm dia shall be VAG slanted seat swing check valves with
internal damper or similar approved.

Valve bodies and seals shall be free of pockets that will allow dirt accumulation and prevent
the doors from closing fully.

Stops or an approved resilient material shall be fitted into the body to prevent the doors from
fluttering under full flow conditions.
Valves shall be designed to allow for rapid but non-slamming closing characteristics.

Valve bodies and valve doors shall be of cast iron.

The valve body and doors or disc shall be fitted with replaceable stainless steel body and
door seat rings.

PSL2.3 Air Valves

Air release and vacuum break valves shall be double orifice with anti-shock orifice
mechanism, of type "Vent-O-Mat Series RBX" or similar approved with flanged inlets and
rated for a minimum of 16 or 25 bar working pressure as specified.

The valve shall have an integral surge alleviation mechanism which shall operate
automatically to limit transient pressure rise or shock induced by closure due to high velocity
air discharge or the subsequent rejoining of separated water columns. The limitation of
pressure rise must be achieved be deceleration of approaching water prior to valve closure.

The intake/discharge orifice area shall be equal to the nominal size of the valve. The inlet
shall be fitted with an isolating valve with vertical spindle, key operated from above. Air valves
shall be able to withstand twice the maximum rated pressure and must provide a positive
drop tight closure from a minimum pressure of 50 kPa up to the maximum rated pressure.
PSL2.4 Water Meters

Add the following clause:

The meters shall be of the semi-positive rotary piston volumetric type and be to Class C
specification.

Bulk water meters shall be supplied and built into the meter chambers as detailed in the

drawings. Fittings and the construction of the chambers will be measured elsewhere. Water
meters must comply with the SANS Specification No. 1529-1: 2006 and must be approved
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in terms of Section 18 of the Trade Metrology Act, Act No. 77 of 1973, as amended by the
Trade Metrology Amendment Act, Act No. 42 of 1994.

All water meters offered must be tested and sealed by an authorised official in an SANS
17025 accredited laboratory, situated within the borders of the Republic of South Africa.

PSL3 WELDING (Clause 5.2.3)

Initially 100% of the site welds of each welder shall be examined radiographically in
accordance with APl 1104. When a 100% success rate of at least ten consecutive welds are
achieved by a welder, the frequency of testing may be reduced to 10%. When a weld defect
occurs again, the previous ten welds of the welder must also be radiographically examined
and the frequency of further tests shall immediately increase to 100%. Any defect in the
previous ten welds will activate the testing of ten further welds until a 100% success rate of
the ten welds is achieved. The testing rate may always be reduced to 10% after a 100%
success rate of ten consecutive welds.

Steel pipes with diameters larger than 500mm shall be butt welded on site. Steel pipes
smaller than and including 500mm shall have spigot and socket joints, to be fillet welded on
site.

PSL4 PIPELINE MARKERS

Pipeline markers shall be installed at the following positions:

Horizontal bends

Servitude boundaries of provincial roads and railway lines

Between horizontal bends and valve chambers where distances in between exceed 300m.
PSL5 HANDLING AND RIGGING (Clause 4.1)

PSL5.1 Transportation

Fittings, specials and valves shall be protected during transportation and handling against
damage caused by impact, dropping, etc.

PSL5.2 Off-loading and storage

Pipes, fittings and specials shall at no time be laid, stacked or rolled directly onto the ground
but shall be supported on suitable padded cradles or other approved material near each end
of the pipe, fitting or special. Particular care shall be taken where pipes with fitted couplings
are handled or stacked to prevent any pressure on the couplings.

PSL5.3 Inspection on delivery

The Contractor shall thoroughly inspect all pipes, fittings and specials delivered to the site.
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Materials rejected by the Engineer shall be removed from the site within 30 days and shall
be replaced by other approved materials by the Contractor at his own expense.

PSL6 DISINFECTION OF POTABLE WATER PIPELINE (Clause 5.10)

The disinfection shall be done in accordance with SABS 1200L with the exemption that the
concentration of calcium hypochlorite can be reduced to 60mg/L.

The pipeline shall be tested hydraulically in sections including all the valves, fittings and
specials.

All site welds that are not subject to the hydraulic testing, shall be 100% radiographically
examined.

PSL7 FLEXIBLE CONNECTIONS AT STRUCTURES

In order to avoid damage to rigid pipes entering structures or other chambers caused by
differential movement, all pipes built, cast or grouted into structures or other chambers shall
be provided with flexible connections to the type details shown on Drawing LD-2 of SABS
1200 LD.

PSL8 STANDARD HYDRAULIC PIPE TEST (Clause 7.3)

The field test pressure shall be as specified in clause 7.3 unless otherwise specified in the

project specification or on the drawings.

PSLD SEWERS (SANS 1200 LD)

PSLD 3 MATERIALS

PSLD 3.1.5 uPVC Pipes

Add the following to Sub-clause 3.1.5:

uPVC pthe Pipes shall be the uPVC Class 34 heavy duty solid wall type.

PSLD 3.5 MANHOLES, CHAMBERS, ETC.
PSLD 3.5.2 Precast Concrete Sections

Add the following to Sub-clause 3.5.2:

Precast concrete sections with an inside diameter of at least 1 000 mm shall be used for
manholes.
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Where the angle between the inlet and outlet of the manhole deviates by more than 45 °
from the straight or where more than one inlet enter a manhole, the invert level of the outlet
shall be 30 mm lower than the lowest inlet invert level.

Dolomitic aggregate and dolomitic sand shall be used for the manufacture of precast
concrete sections and for concrete, mortar, benching and plaster used in manholes.

PSLD 3.5.4 Concrete
Add the following to Sub-clause 3.5.4:

Dolomitic aggregate and dolomitic sand, complying with the requirements of SANS 1200G
Sub-clause PSG 3.4. Dolomitic aggregate shall be used for the manufacture of precast
concrete sections and for concrete, mortar, benching and plaster used in manholes.

PSLD 3.5.7 Step Irons

Replace Sub-clause 3.5.7 with the following:

Step irons shall be installed in all manholes deeper than 1,2 m. Step irons shall consist of
polypropylene coated 12 mm high tensile steel, such as Calamite or similar. The
installation of the step irons shall be in accordance with the specification of the
manufacturer.

PSLD 3.5.8 Manhole covers and frames

Replace Sub-clause 3.5.8 with the following:

Manhole covers and lids are to be precast concrete. Lids shall be alternative concrete type
with an integral galvanized mild steel surround, as detailed on the drawings. Where
specified manhole covers and frames shall be Type 2A (SANS 558) as amended
regardless of whether or not the manholes are subject to traffic loads.

PSLD 3.6 Marker posts

Replace Sub-clause 3.6 with the following:

Marker posts shall be manufactured from 150 mm diameter x 1,5 m FC pipe filled with
concrete. The half-length of pipe protruding above the ground shall be painted using

approved exterior white enamel paint.

PSLD 5 CONSTRUCTION

PSLD 5.4 CONNECTIONS TO MANHOLES

Add the following to Clause 5.4:

If the gradient of a pipe is more than 1:10, a vertical bend shall be used to connect up to
the manhole. The Contractor shall take care that no low point is formed in the pipe as a

result of the bend. If a pipe lies at a gradient of 1:10 (5,71°), a 11,25° bend cannot be used
since a bend with an angle larger than the grade of the pipe will result in a low point. Itis
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the responsibility of the Contractor to shorten the bend in order to create the required
angle.

For pipes with a gradient of up to 1:10, the angle can be taken up by a joint in the manhole
and if required, also by the joint between the short-length and first full pipe.

PSLD 5.6 MANHOLES, INSPECTION CHAMBERS, ETC
PSLD 5.6.4 Brick Manholes
Add the following to Sub-clause 5.6.4.3:

Wallls of brick manholes shall be plastered internally as shown on drawing LD-3. External
plaster work shall extend to at least 150 mm below ground level. Manholes shall not be
extended above the concrete roof slab by more than 300 mm with brickwork.

If manhole covers are raised with bricks, a half-brick recess, as a foothold, shall be left
directly above the concrete slab above the step irons.

PSLD 5.6.5 Precast Concrete Manholes
Add the following to Sub-clause 5.6.5:

Precast concrete manholes shall be constructed using precast concrete rings with sealed
joints as detailed on drawing and shall be installed according to the manufacturer's
specifications. After the joints have been sealed with an approved sealant in accordance
with Sub-clause 3.5.2 the joints shall be covered on the outside by a double wrapping of
polyethylene adhesive tape.

Manhole cover levels are to be 200 mm above natural ground level except in carriageways
where they are to be flush with the surfacing, unless otherwise specified or ordered.

PSLD 5.9.2 Marker posts

Add the following to Sub-clause 5.9.2:

At the time of backfilling the marker posts shall be installed at each manhole vertically
above the pipeline centreline and not more than 1,5m from the manhole. The post shall
protrude 0,9 m above ground level or as otherwise specified by the Engineer.

PSLD 5.9 CONNECTING SEWERS

PSLD 5.9.1 Location and Details

Add the following to Sub-clause 5.9.1:

Erf connections shall be installed on the exact positions as indicated on the drawings and
shall extend at least 1 m into the erf where it shall be blanked of with an end cap. Danger

tape shall be used to locate the sewer end and extend from the pipe end to final ground
level.
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All house connecting sewers shall be laid at a gradient of 1:60, except where otherwise
ordered by the Engineer.

This excludes midblock sewers where connections on the topographical high side can be
laid at steeper gradients to end at a minimum depth of 1,2 m or at such greater depth that
any point on the erf is able to be connected.

PSLD 7 TESTS

PSLD 7.1 GENERAL
Add the following to Sub-clause 7.1.5:

All tests shall be repeated after the completion of backfilling of pipe trenches and the
Engineer’s approval shall be based on these second set of tests.

PSLD 7.2.6 Watertightness of manholes
Add the following to Sub-clause 7.2.6:

Watertightness tests shall be carried out on the completed manhole after backfilling has
been completed where instructed by the Engineer.

The manhole shall be completely filled with water and allowed to stand for 24 hours. At the
end of this period enough water shall be added to refill the manhole and in the subsequent
period of 24 hours the water level shall not drop by more than 75 mm per meter of depth of
the manhole measured from the channel invert to the underside of the concrete cover slab.
Rectification, if necessary, will be carried out at the Contractor’s expense.

PSLD 8 MEASUREMENT AND PAYMENT

PSLD 8.2 SCHEDULED ITEMS
PSLD 8.2.6 Erf Connections Unit : No

Substitute Sub-clause 8.2.6 with the following:

Erf connections shall be laid up to 1,0 m within the front erf boundary and a side boundary,
unless otherwise agreed to by the Engineer.

There will be distinguished between long, medium and short connections.

A long connection consists of a 100 mm dia. x 45° junction, a 100 mm dia. x 45° bend and
a 10 m length of 100 mm dia. pipe with a 100 mm dia. end cap with marker.

A medium connection consists of a 100 mm dia x 45° junction, a 100 mm dia x 45° bend
and a 2 m length of 200 mm dia pipe with a 100 mm dia end cap with marker.

A short connection consists of a 100 mm dia x 45° junction and a 1 m of 100 mm dia pipe
with a 100 mm dia end cap with marker.
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150 mm connections shall be the same as above, but 150 mm dia. pipes, fittings shall be
used.

There will be distinguished between the various connections to different main-pipe
diameters, as well as between the various depth increments. The depth increment for the
connection shall be determined by the depth of the junction.

The rate shall be all inclusive and shall cover the cost of excavation, backfilling, bedding,
pipes and fittings and danger tape. An extra-over item for variation in pipe lengths is
provided for connections, shorter or longer than specified and shall include the necessary
excavation, bedding, backfilling, all material, etc. and will be also be measured under depth
increments in the schedule of quantities.

The depth increment for the extra pipe lengths shall be determined by the depth of the end
caps. If the deviations are negative, payment shall be reduced accordingly.

The rate for new erf connections on existing sewers shall also cover the cost of additional
excavation and backfilling around the mains, cutting of pipes, handling of sewage flow, etc.

Imported material for bedding, fill blanket and main fill shall be measured and paid for
under the relevant items for mains.

PSLD 8.2.8 Anchor Blocks Unit : m3
Add the following to Sub-clause 8.2.8:

Payment for anchor blocks shall be made for pipes with gradients steeper than 1:10 and
shall be measured in m3.

PSLD 8.2.11 Connection To Existing Sewers Unit : No
Add the following to Sub-clause 8.2.11:
Separate items will be scheduled for each diameter of connecting pipe.

The tendered rate shall include full compensation for connecting the proposed pipe into an
existing manhole, any additional channelling and benching associated with the connection,
cutting the pipe to suit the connection, supplying and building in the short junction pipe, extra
couplings, dealing with existing flow, preventing foreign material from entering the sewer and
making the connection.

The excavation for pipelines, pipes, backfilling and manholes shall be measured separately.

Where a direct connection is made to an existing pipe, the rate covers all labour involved in
opening the existing pipe, the removal of the existing end cap and disconnection at the pipe.

Add the following Payment Clause:

PSLD 8.2.13 Marker poStsS ....cciieurmsimsesmnsssnassnassmsssmnssmsssnnsssnsssnnssnnssnnnns Unit : No
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Marker posts will be measured by number and shall include the danger tape and marker at
the pipe ends.

The rate shall cover the cost of supply and installation of markers as set out in PSLD5.9.2.
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PSG CONCRETE (Structural)
PSG1 SCOPE

This specification covers the requirements for water retaining structural concrete for civil
engineering work

PSG2 INTERPRETATIONS

PSG2.1 Definition

For purpose of this Contract, all reservoirs and break pressure tanks will be regarded as
water retaining structures unless stated otherwise. The standard specification shall be
applicable to all other concrete structures not mentioned above.

PSG2.2 Exposure Conditions

For the purpose of this Specification, Water retaining structures shall be deemed to be
classified under clause 2.4.1.3 (severe conditions) as specified in SABS 1200 G unless

specified otherwise in the specification.

PSG3 CEMENTITIOUS MATERIALS

PSG3.1 Applicable standards

All cementitious material used in concrete shall comply with the following standards, as
relevant:

Common cements

SABS ENV 197-1:1992 Cement B composition, specifications and conformity criteria B Part
1

Common cements
Cement extenders
SANS 1491 - 1:2005 Ground granulated blast furnace slag

SANS 1491 — 2:2005 Portlant cement extenders Part 2 : Fly ash
SANS 1491 — 3:2005 Condensed Silica Fume
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PSG3.2 Type

Only CEM 11B-V shall be used in water retaining structures. Other types of cementitious
material may be used only if specifically approved by the Engineer.

PSG4 AGGREGATES (Sub-clause 3.4)
The following additional requirements shall be applicable to water retaining structures:-
PSG4.1 Fine Aggregate

Samples of the proposed fine aggregate shall be submitted to the Engineer for his approval
before use.

The Contractor shall submit a sieve grading analysis to the Engineer for approval and if
unacceptable, the Contractor shall offer another sample and grading for approval, or may
blend aggregate from different sources and submit the blend for approval.

The water demand of the fine aggregate shall not exceed 195 #/m3.

Fine aggregate shall be stored on a concrete surface and washed sand shall be allowed to
drain for at least 24 (twenty-four) hours before use. The Engineer may require the Contractor
to test the sand daily (or more frequently if necessary) for moisture content, impurities and
grading before use.

PSG4.2 Coarse Aggregate

The voids ratio of the coarse aggregate shall not exceed 47 % (forty-seven per cent). Single
sized aggregates shall be stored on a concrete surface in separate stock piles, according to
size. The proportions of the various single sized aggregates required for the various portions

of the work shall be submitted by the Contractor for the Engineer’s approval.

PSG5 CONSTRUCTION

PSG5.1 Reinforcement

The following additional requirements shall be applicable to water retaining structures:
PSG5.1.1 Fixing (Subclause 5.1.2)

The use of plastic spacer blocks will not be allowed.

PSG5.1.2 Cover (Subclause 5.1.3)

In water retaining structures the exposure condition of a reinforcing bar closest to the face in
direct contact with water or soil backfilling, shall be classified as severe.
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It should be noted that in some water retaining structures only one face of the structural
elements will be in contact with water.

Concrete cover to reinforcement to be 50 mm, unless otherwise specified on the drawings.

The soffit of a slab suspended above the water (eg. a reservoir roof) will be treated as being
a contact with the water for the purpose of determining the cover.

PSG5.2 Strength concrete (Subclause 5.5.1.7)

Itis a requirement that the Contractor employ the services of an approved specialist to obtain
design mixes compatible with the specification. The preferred specialist is CCl who has to
confirm in writing that:

a The proposed concrete mix was designed by CCI

b: The proposed concrete mix is suitable for water retaining structures with aggressive
water (soft water) being retained.

C: The proposed concrete mix is of grade 35/19

No concrete shall be placed until the Contractor's concrete mix design has been approved
by the Engineer. The Contractor shall submit to the Engineer a statement of the mix
proportion proposed, together with a report from an approved testing laboratory, showing the
28 day concrete strength obtained when using the materials proposed for the work.

The strength determinations shall be based on not less than three concrete test specimens.

When the Contractor can furnish reliable test records of concrete of a quality at least equal
to that specified, having been made with materials from the same sources and of the same
qualities as he proposes to use, the Engineer may waive all or part of the strength tests
required in the above paragraph.

The preparation of the 150 mm test cube specimens and the sampling techniques shall be
in accordance with the relevant SABS specification.

Concrete for water retaining structures shall be class 35MPa/19mm concrete and shall have
a cement / water ratio not less than 2.2 and a cement content of 420 kg/m3. Admixtures may
be used to increase the workability of the concrete but only with the express approval of the
Engineer and when the details of the active ingredients of the admixture and their effects are
supplied to the Engineer for approval before use.

No additives likely to impair low permeability of the concrete will be approved. Calcium
chloride or admixtures containing chlorides may not be used in concrete for water retaining
structures. Other admixtures and constituents may only be used with the approval of, or as
specified by the Engineer.

PSG5.3 Placing (Subclause 5.5.5)

Panels between construction joints shall be cast alternatively.
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PSG5.4 Construction Joints (Subclause 5.5.7)
The following additional requirements shall be applicable to water retaining structures:

The Engineer may allow the Contractor to cut an additional straight construction joint if it is
possible without prejudicing the water tightness of the structure. The additional construction
joint shall be sealed with the same seal that is specified for planned construction joints at the
expense of the Contractor.

Construction joints in reinforced concrete walls, embankments, etc. shall consist only of
horizontal joints. If under abnormal conditions a vertical construction joint is unavoidable it
may only be constructed with the approval of the Engineer.

Construction joints shall only be placed at intervals shown on the drawings or as directed by
the Engineer. The exact position of construction joints shall be marked on the formwork in
order to obtain truly horizontal joints.

PSG5.4.1 Preparation of Surface

Prior to placing any further concrete the joint must be clean, damp and free of laitance. During
the period when the concrete is still green, all loose material shall be removed, without
disturbing the aggregates, by light brushing. Where this is not possible, or if the concrete
has already set, the surface film shall be removed by mechanical means appropriate to the
degree of hardness of concrete so as to expose the aggregate over the entire surface and
leave a sound, irregular surface.

PSG5.4.2 Before Placing Concrete

Where the concrete of the previous lift is more than 3 days old, it shall be kept continuously
wet before the mortar and fresh concrete is placed.

On all construction joints the following steps shall be taken after the surface has been
prepared and at the most, 30 minutes before placing the concrete:

Remove all surface water with an air hose and dry sprinkle waterproofing additive (Vandex
Premix or similar approved) at 9,8 kg per m2.

Place a layer of approximately 10 mm thickness consisting of cement, sand and water mixed
in the same proportions as used in the concrete.

Place concrete within 30 minutes.

PSG5.5 Curing and Protection (Subclause 5.5.8)

SABS 1200 G Clause 5.5.8 will be deleted for the purpose of this Specification and replaced
with the following:

“All concrete other than blinding concrete shall be maintained continuously saturated for at
least ten days or as directed on the drawings immediately after placement or after stripping
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formwork in the case of walls, by methods which shall receive the prior written approval of
the Engineer if different from the following:

For floors:
Ponded water with a minimum depth of 30 mm.
For Columns and Walls:

Continuously saturated heavy jute sacking or other approved absorbent material maintained
in contact with the concrete surface by fastenings spaced at not more than 2 m centers.

For Floors and Columns:

Covering the previously saturated surfaces with approved plastic sheets maintained in
contact with the concrete surface and with all edges and joints sealed by methods approved
by the Engineer.

Where the ambient temperature is below 4 ° C the curing period of 10 days or as directed on
the drawings, will be extended by 72 hours.

Newly cast concrete sections shall not be used for supporting loaded wheel-barrows,
monorails, material or scaffolding, etc., until permission is obtained from the Engineer.”

PSG5.6 Adverse Weather Conditions

PSG5.6.1 Concreting in cold weather

During cold weather no material having a temperature below 5 ° C shall be used for making
concrete.

No concrete shall be placed when the ground or air temperature is below 2° C or if the ground
or air temperature is likely to fall below 2° C within 6 (six) hours of placing the concrete.

The temperature of placed concrete shall not be allowed to fall below 5 ° C until the concrete
has attained a strength of at least 5 Mpa, and the Contractor shall be responsible for all the
necessary protective measures to ensure this. All concrete that has been damaged by frost
or by the formation of ice in the concrete shall be removed and replaced by the Contractor at
his own expense.

PSG5.6.2 Concreting in hot weather

During hot weather, the temperature of the concrete, as placed, shall not exceed 30°C. The
Contractor shall ensure that the placing of the fresh concrete does not exceed the ambient
temperature by more than 5°C. Where necessary this shall be accomplished by shading

aggregate stockpiles, shading or insulating water pipes and water storage tanks.

PSG6 CONCRETE SURFACES (Subclauses 5.2.1 and 5.5.10)
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PSG6.1 Wood-Floated Finish

Where wood floating is specified or scheduled, the surface shall first be given a finish as
specified in Sub-Clause 5.5.10.1 of SABS 1200 G after the concrete has hardened
sufficiently, it shall be floated to a uniform surface free of trowel marks. The screeded surface
shall be wood-floated, either by hand or machine, only sufficiently to produce a uniform
surface free from screed marks.

PSG6.2 Steel-Floated Finish

Where steel is specified or scheduled, the surface shall be treated as specified in PSG6.1
except that, when the moisture film has disappeared and the concrete has hardened
sufficiently to prevent laitance from being worked to the surface, the screeded surface shall
be steel trowelled under firm pressure to produce a dense, smooth uniform surface free from
trowel marks.

PSG6.3 Power-Floated Finish

Where power floating is specified or scheduled, the surface shall be treated as specified in
PSG6.1 except that the screeded surface shall be power-floated to produce a high quality
dense, smooth, uniform surface free from trowel marks.

PSG7 CONCRETE JOINTS (Subclause 5.5.11)

PSG7.1 Construction Joints (Subclause 5.5.7)

Joints in the concrete structure at which special measures are taken to achieve subsequent
continuity are termed construction joints. Construction joints will be permitted only where
shown on the drawings or approved by the Engineer and shall be formed true to line on all
formed or exposed surfaces. Horizontal joints shall be formed by casting against a timber or
metal former. Recesses shall be formed as detailed on the drawings. Where detailed on the
drawings, galvanized metal strips or waterbars shall be cast into the joints. No unplanned
construction joints will be allowed. If a breakdown occurs, the contractor shall strip the
shuttering as soon as possible and break out all concrete up to the previous planned
construction joint.

Except in the case where movement joints are required, the entire joint contact area of the
concrete already placed shall be thoroughly roughened by chipping with sharp chipping picks
before placing concrete against the surface. This surface will not be accepted unless the
coarse aggregate projects 5 mm beyond the surrounding matrix. In this connection approved
light pneumatric or electric tools are preferred provided that no structural damage is done to
the concrete being chipped: otherwise hand tools are to be used. Chipping shall not be
commenced until at least 48 (forty-eight) hours after the concrete was placed.
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Alternative methods of preparing the surfaces of construction joints to those given above will
be considered. The Contractor shall submit proposed alternative methods of achieving the
roughened surface required to the Engineer for approval.

Should the Engineer at any time withhold or withdraw permission for alternative methods to
be used then the Contractor shall prepare the surfaces of construction joints in accordance
with the above specification.

Immediately before the adjoining concrete is placed, the chipped surface shall be thoroughly
cleaned by brushing and washing and then thoroughly wetted.

At the discretion of the Engineer the percentage of coarse aggregate of the mix may be
slightly reduced in a layer not exceeding 200 mm in depth immediately above the chipped
surface of a horizontal construction joint. Suitable temporary openings shall be left in the
shuttering to allow for the removal of sawdust, shavings, nails, debris, etc.

The application of compounds to the surfaces of stop ends at vertical joints to retard the
setting of a film of concrete in contact with the stop end will be permitted subject to the
Engineer’s approval of the compound to be utilised and the Contractor's methods for the
application of the same.

PSG7.2 Movement Joints
Movement joints shall be formed where shown on the drawings.

Movement joints shall be formed true to line and shall be thoroughly cleaned of all accretions
of concrete or other foreign matter by scraping or other approved means. The surfaces in
contact with joint sealing material shall be prepared strictly in accordance with the
manufacturer’s Specification.

Care shall be taken to ensure that the waterbars are in perfect contact with well compacted
void-free concrete throughout, particularly on horizontal joints where special procedures shall
be adopted for placing and compacting concrete under the waterbars, to the approval of the
Engineer.

PSG8 WATERPROOFING OF CONCRETE JOINTS
Three different systems of waterproofing (or construction of systems) exist and the

appropriate system (or combination) will be applied as specified on the drawings: The three
systems are:

¢  Waterproofing with Hypalon Bandage System

e  Waterproofing with waterbars

e  Waterproofing with surface sealants

PSG8.1 Hypalon System

Hypalon bandage joint sealing system shall be the Sikadur — Combiflex Hypalon bandage

system as supplied by Sika (Pty) Ltd.
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The joint shall consist of 2mm thick Cambiflex Hypalon Sheeting, 200mm and 250mm wide,
as shown on the drawings. The Hypalon sheeting shall have a tensile strength of 6N/mm?2
and an elongation at failure if not less than 400%.

The Hypalon sheeting shall be banded to the concrete with Sikadur 31 two component,
solvent free, moisture intensive, high viscosity, epoxy paste adhesive.

PSG8.2 Waterbars (Waterbars will not be used on this contract)

Except where otherwise specified waterbars shall be manufactured from virgin polyvinyl
chloride complying with BS 2571: latest amendment (Class 3 compounds) and the Tenderer
shall provide full details of the composition and properties of the material in the relevant
annexure where applicable.

Samples of waterbars shall be submitted for approval and all material subsequently supplied
shall be identical in size, shape, colour and quality to the approved sample. The waterbar
shall be of uniform cross-section and size and shall have lugs welded at 1 m centres on both
edges of the waterbar to hold it securely in position during concreting operations.

It shall be possible for all sizes of waterbar to be turned through a 75 mm radius without
damage or permanent set to the waterbar.

Joints in waterbars shall be kept to a minimum by the use of the longest possible lengths.
Waterbars shall be held to the required shape, lines, etc, in suitable formwork: site joints
shall be bonded as directed by the manufacturer in such a way as to form a continuous
watertight seal free from pin holes at any point of the length or width of the strip.

Formwork shall be designed to accommodate the waterbars without subsequent bending
and the waterbars shall be adequately supported and protected from damage and sunlight
until finally encased in concrete.

Waterbars shall be tested in accordance with BS 2782 and 1ISO R527.

PSG8.3 Waterproofing with surface sealants

a) General

A groove of dimensions specified shall be formed, where indicated, and sealed by an
approved sealant. The sealant shall be non-toxic and shall be either a hand applied bitumen
putty sealant or a polysulphide sealant. The type of sealant to be specified on the drawings
and the product to be used shall be approved by the Engineer.

Bitumen Putty Sealant

All joints shall be clean, dry and free of latance. The concrete shall be at least four weeks
old. The joint surfaces shall then be primed by an ancillary product and the sealant applied
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as per the suppliers specification. Special precautionary measures shall be taken to acquire
a neat finish by covering the face edges of the joint with masking tape before priming. Any
excess material will be cut away and finished flush.

Poli-urethane Sealant

All joints shall be clean, dry and free of latance. Prime joint face if required — following the
suppliers specification. Apply the sealant and finish off flush with the concrete surface.

PSG9 MISCELANEOUS

PSG9.1 Porous concrete

Porous concrete shall be laid under foundations and floor slabs and behind walls, etc, where
shown on the drawings and where directed by the Engineer. Porous concrete shall be placed
behind shuttering to form a vertical layer against the external face of foundations etc where
shown on drawings and where directed by the Engineer. The thickness of the horizontal,
sloping and vertical layers shall not be less than that shown on the drawings.

The exposed faces, both horizontal and vertical, of the porous concrete shall be finished with
a cement mortar seal where reinforced concrete is to be cast against it. The porous concrete
shall be sealed with a 5 mm thick layer of mortar composed of one part normal portland
cement to two parts of fine aggregate by mass, trowelled on before the porous concrete has
hardened, and finished with a screed to provide a smooth, uniform plane surface without
filling any of the internal voids of the porous concrete. The surface of the seal shall have a
steel or power float surface.

The schedule rates for porous concrete shall include the cost of mortar seal and steel float
finish.

Porous concrete shall comprise water, cement, coarse aggregate and not more than 5 %
(five percent) by mass of fine sand. The voids ratio of porous concrete shall not be less than
27,5 % (twenty-seven and one half) percent. Testing of porous concrete shall be carried out
in accordance with test method 3 of BS 1881 Part 3 — 1970.

PSG9.2 Bond breaker

Where indicated on the drawings, site or porous concrete under floor slabs and wall footings
etc. shall be covered with a bond breaker consisting of 2 sheets of 250 micron tear resistant
damp proof membrane to SANS 952:1985 having 150 mm laps and pierced at 1 m intervals
to allow the passage of water.

PSG9.3 Pipe work

All pipe specials shall be cast in by the Contractor. Special care shall be taken to maintain
them in the exact position shown on the drawings and also to render the joints watertight.
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PSG9.4 Holding Down Bolts

All holding down bolts and nuts, other than those used in structures retaining liquid shall be
galvanised in accordance with SANS 121:2000. Threaded surfaces to be greased before
placing the nuts.

All holding down bolts and nuts in structures retaining liquid shall be stainless steel. Grade
316.

All holding down bolts and anchorages, shall be set in accordance with the drawings by
means of accurate constructed steel templates and securely fixed in position to prevent
displacement during the concreting.

Exposed threads of holdings down bolts shall be adequately protected with grease and
sacking and this protection shall be maintained in all portions of the works until they are taken
over.

PSG9.5 Ferrule Cap Holes

Holes formed in reinforced concrete walls during the fixing of formwork shall be repaired on
the waterside face with an approved epoxy or non-shrink grout. On the dry face the holes
left in the concrete shall be repaired with a 1:3 cement-sand mortar. All grouting material
shall be thoroughly panned in.

No system leaving holes passing through the walls will be permitted. Ferrules shall be of the
permanent sacrificial type.

PSG9.7 Testing for Water tightness
Water for the initial filling will be supplied free of charge by the Employer.

The structure shall be filled with water at a uniform rate not exceeding 2.0 m in 24 hours until
the top water level has been reached. The water level will then be carefully noted and
recorded by the Engineer in relation to a fixed bench-mark, and the structure shall be allowed
to remain filled for a period of two weeks to permit complete absorption of water by the
concrete.

Any loss of water which may have occurred shall then be made up by again filling the
structure to the top water level and by allowing the water to remain undisturbed for a period
of not less than four days. The structure shall be considered to be watertight if the drop in
level in 96 hours (less the drop caused by evaporation) does not represent more than 0,06
% of the volume of the reservoir.

The evaporation shall be measured by the mean drop in level caused by the evaporation of

the water in three flat containers floating in the water, being recorded. The Contractor is free
to attend the taking of all measurements by the Engineer.
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In the event of an appreciable leakage being evident or visible at any stage of the filling or
testing, or in the event of the final degree of water tightness being unsatisfactory, the
Contractor shall, when so ordered by the Engineer, discontinue such filling or testing and
shall, at his own expense, take approved steps to rectify the leakage, until a test proves that
a sufficient degree of water tightness has been obtained.

The water tightness of the reservoir roof shall be tested before that of the reservoir itself by
water being continuously sprinkled over the roof in an approved manner so that a film of
water is maintained on the surface of the slab. The roof shall be considered watertight if no
damp patches are visible on the underside after 48 hours of sprinkling.

Before the expiry of the defects liability period, the Engineer shall have the right to retest the
structure for water tightness, results of such further tests will be made available for the
information of the Contractor. In the event of these tests indicating an unsatisfactory degree
of water-tightness, the Engineer will, before issuing the final certificate, again require the
Contractor to rectify the leakage, at his own expense, in such a manner as will cause the
least interruption of the water supply to consumers and as will ensure the soundness of the
work, to the satisfaction of the Engineer.

Should the failure of the reservoir to pass the first or any subsequent test for water tightness
necessitate the drainage of the structure, the Employer reserves the right to utilise the water
by discharging it into its water-reticulation network, in which case the Contractor —

a) shall not have to pay for the subsequent refilling of the reservoir;

b) shall, if applicable, reimburse the Employer for any additional costs incurred to make
the water fit for consumption; and

C) shall not be entitled to claim for extra time whilst waiting for the water to be discharged

into the network.
The costs of re-testing the reservoir for water tightness shall be borne by the Contractor.
PSDK GABIONS AND PITCHING
PSDK 3 MATERIALS
PSDK 3.1.1 Stone
Add the following to this clause and its sub-clauses:
The stone shall be clean, hard, unweathered and free from fissures and flaking. It shall have
a relative density of 2.65 and should pass the requirements of the standard specification in
terms of size, durability and finish.

No stone shall be of a size such that it will pass through a ring of diameter 88 mm.

No stone shall be of a size:
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e exceeding 250 mm, and at least 85% of the stones shall be of a size equal to or
exceeding 120 mm, in the case of gabion boxes, and,

e exceeding 150 mm, and at least 85% of the stones shall be of a size equal to or
exceeding 100 mm, in the case of mattresses.

PSDK 3.1.2 Gabion Basket/Cage
Replace Clause 3.1.2 with the following:

Gabion boxes shall consist of double twisted, hexagonal wire mesh of nhominal 80 mm mesh,
with 4,4 mm o/d frame wire and 2,7 mm o/d mesh wire. Complete with partitions at 1 m
centres. All wire to be mild steel to SANS 1580 — 2010, zinc coated by hot-dip galvanizing
to SANS 675 — 2009.

Mattresses shall consist of double twisted, hexagonal wire mesh of nominal 80 mm mesh,
with 4.0 mm o/d frame and 2.5 mm o/d mesh wire. Complete with partitions at 1 m centres.
All wire to be mild steel to SANS 1580 — 2010, zinc coated by hot dip galvanizing to SANS
675 — 2009.

PSDK 3.1.3 Geotextile Material
Add the following to Clause 3.1.3:

“Filter fabric for groundwater drains shall be a non-woven continuous filament, pun-bounded
polyester geotextile having the following physical characteristics:

e Mass per unit surface 150 g/m2 (min)

e Porosity under 0,5 KPa 93%

e Porosity under 200 KPa 82%

e Normal permeability under 2 KPa 3 x10-3 m/s

¢ Normal permeability under 200 KPa 7 x 10 - 4 m/s

e Normal through flow under constant head of 400mm 270 ¢ /m?/s

The material shall be placed as directed and shall not be exposed to direct sunlight for
prolonged periods.”

PSDK 5 CONSTRUCTION

PSDK 5.2.1 Preparations of the foundations and surface for bedding
Add the following to this clause:

Where poor in-situ material is encountered below the concrete base, rock fill or 19 mm stone
or a crusher-run or material complying with the requirements of Clause 3.3.3 of SANS 1200
MF, shall be used as bedding material. Where concrete bases are not required for low height
revetment, the bed for the gabion cages shall be constructed using similar quality crusher-
run material, or on suitable in-situ material as directed by the Engineer.
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PSDK 7 TESTING

Add the following clause:

PSDK 7.6 Testing

The requirements of SANS 1200GA shall apply to the testing of concrete used in the footings
where applicable.
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PSHA STRUCTURAL STEELWORK (SMALL WORKS)

PSHA 1 CONTRACTOR TO PROVIDE SHOP DETAILS (Sub-clause 5.1.2)

The Contractor shall be responsible to provide shop details for all structural steel elements for
the Engineer’s approval prior to manufacturing. Design drawings in terms of sub-clause 5.1.1
will be provided to the Contractor at site handover.

PSHA 2 HANDRAILS (Sub-clause 5.2.10)

All handrails shall be of the ball type tubular handrails and shall be manufactured by a reputable
firm specialising in the manufacturing of this type of handrailing.

Tubular handrailing shall be manufactured from mild steel tubing, unless otherwise specified
on the Drawings. The minimum yield strength of the mild steel stubbing shall be 300 MPa. The
tubing shall have a minimum outside diameter of 33mm and a minimum wall thickness of
2,5mm. The knee rail shall have a height of 500mm above floor level and the top rail shall have
a height of 2000mm above floor level.

Stanchions shall be manufactured from mild steel tubing, unless otherwise specified on the
Drawings. The tubing shall have a minimum outside diameter of 42mm and a minimum wall
thickness of 3,0mm. The stanchions shall be placed at 1,0m centres on stairs and at a
maximum of 1,8m of platforms and walkways.

Rails shall be tack-welded to stanchions (bottom of rail) at adequate intervals to ensure a rigid
installation. Welded areas shall be repaired on site in accordance with the specification for
corrosion protection.

PSHA 3 GRADE OF STEEL (Sub-clause 3.1.1)

Structural cold-formed steelwork to be to Grade 43A or 43B with the minimum properties as
tabled in Table B-2 of SABS 0162-1982.

Structural hot-rolled steelwork to be Grade 300W with the minimum properties as tables in
“Steel design date: No. 6” of the South African Rolled Steel Producers Co-ordinating Council
and the South African Institute of Steel Construction.

PSHA4 WELDING (Clause 5.2.6)

Delete this clause in its entirety and add the following clause:

Welding shall be done in accordance with the relevant recommendation of SABS 0162 BS5135
and AWS.D.1/18 (American Welding Society)

Welding shall be Grade B welding.
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The qualification of welders shall be accordance with the relevant clauses of the above
standards, and specifically SABS 044 Part 11l and shall be Grade | welders. Grade 2 welders
shall be permitted only with the Engineer’s approval.

The Contractor shall provide evidence, acceptable to the Engineer, that welding procedures
and welders have been tested in accordance with the requirements of AWS D1.1.

PSHA5 PROTECTIVE TREATMENT (Sub-Clause 5.3.9)
PSHA5.1 Shop Painting

a.) Steelwork after fabrication shall be wire brushed to a finished equal to or better than
Grade St3 or SIS 05 59 00.

b.) Within 4h after completion of wire brushing, 2 coats of an approved primer such as a
Type 11. Grade 2 red lead, on a zinc chromate or red oxide (see Subclause 3.7 of
SABS 1200H) shall be applied to provide a dry film of thickness between 25 and 30
micron. Except that red lead shall not be sprayed, a primer may be applied by means
of brush, roller, or spray.

PSHA5.2 Painting after erection

a.) After the erection of steelwork, all areas where the primer coat has been damaged shall
be touched up as specified in PSH2.1

b.) An intermediate coat of an approved general-purpose alkyd undercoat shall then be
applied to provide a dry film of thickness between 25 and 30 micron. The paint may be
applied by means of brush, roller, or airless or conventional spray.

c.) Provided that the undercoat is touch-dry within 2 hours, the finishing coat may be
applied the following day. One coat of an approved alkyd enamel, the non-volatile
vehicle of which contains at least 24% phthalic anhydride, shall be applied to provide
a dry film of thickness between 25 and 30 micron.

d.) The total dry film thickness of the paint and primer coats shall be between 70 and 100
miron.

PSHA5.3 Galvanising

Where galvanising is specified, it shall be carried out by the hot dip process in accordance with
SABS 763-1977 (or latest amendment).

The minimum thickness of the zinc coating shall be for general application and shall in all cases
be at least 65 micron, thus giving a minimum equivalent mass per unit area of 455 g/m2.

PSHA6 SITE WELDING
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No welding shall be permitted on site without the express approval of the Engineer, with the
exception of those details shown on the drawings as site welded.

PSHA7 CUTTING

No oxy-acetylene or other gas cutting and bending will be permitted on site without the
Engineers approval.

The Engineer will have no hesitation in condemning any relevant component, member or unit
should oxy-acetylene or other gas cutting and bending, processes be carried out by the
Contractor without the Engineers approval.

PSHA8 ERECTION PROCEDURE
The setting-out of all holding-down bolts shall be accurately checked by the Contractor. Any
discrepancies in excess of the permissible deviations of the positions of these bolts shall be

reported immediately to the Engineer.

The Contractor shall not be permitted to make any relevant adjustment in the steelwork without
the Engineers approval (Refer to PSHAS)

PSHA9 MEASUREMENT & PAYMENT

PSHA9.1 Pipe Support Brackets

The Unit of measurement shall be per humber (No.) of brackets erected on site in its final
position as shown on the drawings and is to include for all holding down bolts, washers,

brackets, shims and fasteners which are necessary to fix the steelwork in place as specified
and which shall not be measured separately
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SDPDA QUALITY CONTROL & QUALITY ASSURANCE SYSTEM (SPEC PDA)
SDPDA 3 QUALITY PLAN

SDPDA 3.6* Quality Assurance System

The Contractor shall institute a Quality Assurance System to demonstrate compliance with the
requirements of the Contract. The Engineer shall be entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Engineer for
information before each design (if specified) and execution stage is commenced. When any
document of a technical nature is issued to the Engineer, evidence of the prior approval by the
Contractor himself shall be apparent on the document itself.

The Contractor shall:

(1) supply a Quality Plan and Quality Program at the time of tendering, both of which are
subject to acceptance by the Engineer,

(ii) maintain Quality Control records in accordance with the Quality Plan during
execution of the contract. Such records shall be available to the Engineer or his
representative at each Quality Surveillance visit,

(iii) mark or securely label each component with a unique identification; and

(iv) carry out such tests as are required to ensure compliance with the Specification.

Compliance with the Quality Assurance System shall not relieve the Contractor of any of his
duties, obligations or responsibilities under the Contract.

Any approval, check, certificate, consent, examination, inspection, instruction, notice,
observation, proposal, request, test or similar act by the Engineer (including absence of
disapproval) shall not relieve the Contractor from any responsibility he has under the Contract,
including responsibility for errors, omissions, discrepancies and non-compliances.

Failure to comply with these requirements shall be just cause for the Engineer to order
suspension of the Works without additional remuneration, or for him (Engineer) to recommend
termination of the contract to the Employer in terms of the Conditions of Contract.

The Contractor shall supply all items with a guarantee valid for a period of 12 months after final
acceptance of the items after installation of such items on site by the installation contractor.
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SDPDA 3.7* Independent Inspectorate

The Contractor may nominate an independent inspectorate, to be approved by the Engineer,
which approval shall not be unreasonably withheld, to carry out any tests to verify compliance
with the corrosion protection specifications on behalf of the Contractor. The independent
inspectorate shall not be employed by, or associated in any way with, the person or firm
applying the corrosion protection systems.

The inspectorate shall inspect the work to verify that at least the following are in accordance
with the specifications :

i) Preparation of steel prior to welding,

ii) Welding and jointing,

iii) Surface preparation prior to painting and/or galvanizing,
iv) Coating thickness,

V) Holiday testing, and

vi) Paint quality, type and method of application,

Vii) Compaction densities.

The Contractor shall :

i) Draw up a quality control programme together with the inspectorate, showing
appropriate “hold-points” which the Engineer may elect to witness,

ii) Contact the inspectorate timeously to make arrangements for him to inspect the
various items to be tested both prior to and after surface preparation, painting or
galvanizing,

iii) Submit copies of the quality control program to the Engineer for approval before
proceeding with any surface preparation or coating or galvanizing, and

iv) Submit all the inspectorate’s reports to the Engineer.

SDPDA 4 MEASUREMENT AND PAYMENT

SDPDA 4.2* Cost of Independent Inspectorate

The Contractor shall be liable for all costs incurred and fees charged by the independent
inspectorate appointed by him. The tendered rates for items shall cover the costs thereof and
no separate payment will be made in this regard.

SDPDA 4.3* Corrosion Protection and Painting

The cost of the corrosion protection and painting shall be included in the tendered rate for an
item. No separate payment shall be made for corrosion protection and painting.
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PAM: OHSA1993 HEALTH AND SAFETY SPECIFICATION
PAM-1: SCOPE

This specification covers the health and safety requirements to be met by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and
subcontractors under his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all
other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section 9 (Forms to be Completed by Successful
Tenderer) of the tender document, the status of the Contractor as mandatary to the Employer
(client) is that of an employer in his own right, responsible to comply with all provisions of
OHSA 1993 and the Construction Regulations 2014.

This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

PAM-2: DEFINITIONS
For the purpose of this contract the following shall apply:

(a) “Employer” where used in the contract documents and in this specification, means
the Employer as defined in the General Conditions of Contract and it shall have the
exact same meaning as “client” as defined in the Construction Regulations 2014.
“Employer” and “client” is therefore interchangeable and shall be read in the context
of the relevant document.

(b) “Contractor”, wherever used in the contract documents and in this specification, shall
have the same meaning as “Contractor” as defined in the General Conditions of
Contract. In this specification the terms “principal contractor” and “contractor” are
replaced with “Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
mandatory, without derogating from his status as an employer in his own right.

(© “Engineer” where used in this specification, means the Engineer as defined in the
General Conditions of Contract. In terms of the Construction Regulations the
Engineer may act as agent on behalf of the Employer (the client as defined in the
Construction Regulations).

PAM-3: TENDERS

The Contractor shall submit the following with his tender:
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(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the

Construction Regulations. The Safety Plan must be based on the Construction
Regulations 2014 and will be subject to approval by the Employer;

(b) a declaration to the effect that he has the competence and necessary resources to
carry out the work safely in compliance with the Construction Regulations 2014;

(©) a declaration to the effect that he made provision in his tender for the cost of the
health and safety measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the

Contractor will not be able to carry out the work under the contract safely in
accordance with the Construction Regulations.

PAM-4: NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor
shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in
writing if the following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0 m or more;
(b) the use of explosives;

(©) construction work that will exceed 30 days or 300 person-days;

(d) excavation work deeper than 1,0 m; or

(e) working at a height greater than 3,0 m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to
be Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,
Employer, Engineer, employees and persons on site.

PAM-5: RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor
shall have a risk assessment performed and recorded in writing by a competent person.

The risk assessment shall identify and evaluate the risks and hazards that may be expected
during the execution of the work under the contract, and it shall include a documented plan of
safe work procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer,
Engineer, subcontractors, employees, trade unions and health and safety committee
members, and must be monitored and reviewed periodically by the Contractor.

PAM-6: APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
PAM-6.1 Health and Safety Plan

The Contractor shall appoint his employees and any subcontractors to be employed on the
contract, in writing, and he shall provide them with a copy of his documented Health and Safety
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Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors and
employees are committed to the implementation of his Safety Plan.

PAM-6.2 Health and Safety Induction Training

The Contractor shall ensure that all employees under his control, including subcontractors and
their employees, undergo a health and safety induction training course by a competent person
before commencement of construction work. No visitor or other person shall be allowed or
permitted to enter the site of the works unless such person has undergone health and safety
training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of
proof of the health and safety induction training issued by a competent person prior to
commencement of construction work.

PAM-7: APPOINTMENT OF SAFETY PERSONNEL
PAM-7.1: Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising
the performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

PAM-7.2: Construction Safety Officer

Taking into consideration the size of the project and the hazards or dangers that can be
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety
Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall
have the necessary competence and resources to perform his duties diligently.

Provision will be made in the schedule of quantities to cover the cost of a dedicated
construction safety officer appointed after award of the contract if so ordered by the Engineer.

PAM-7.3: Health and Safety Representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in
terms of the Act for the execution of the contract, shall appoint a health and safety
representative whenever he has more than 20 employees in his employment on the site of the
works. The health and safety representative must be selected from employees who are
employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every
100 employees.

The function of the health and safety representative(s) will be to review the effectiveness of
health and safety measures, to identify potential hazards and major incidents, to examine
causes of incidents (in collaboration with his employer, the Contractor), to investigate
complaints by employees relating to health and safety at work, to make representations to the
employer (Contractor) or inspector on general matters affecting the health and safety of
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in
consultations with inspectors and to attend meetings of the health and safety committee.
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PAM-7.4: Health and Safety Committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall
establish one or more health and safety committee(s) where there are two or more health and
safety representatives at a workplace. The persons selected by the Contractor to serve on the
committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals,
but at least once every three months, to review the health and safety measures on the contract,
to discuss incidents related to health and safety with the Contractor and the inspector, and to
make recommendations regarding health and safety to the Contractor and to keep record of
recommendations and reports made by the committee.

PAM-7.5: Competent Persons

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work on each of the following work
situations that may be expected on the site of the works.

o Risk assessment and induction training as described in Regulation 7 of the
Construction Regulations;

o Fall protection as described in Regulation 8;

o Formwork and support work as described in Regulation 10;

. Demolition work as described in Regulation 12;

o Scaffolding work as described in Regulation 14;

o Suspended platform operations as described in Regulation 15;

o Batch plant operations as described in Regulation 18;

o Construction vehicle and mobile plant inspections on a daily basis by a competent
person as described in Regulation 21(1);

o Control of all temporary electrical installations on the construction site as described in
Regulation 22.

o Stacking and storage on construction sites as described in Regulation 26; and

o Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with
the understanding that the person must be suitably qualified and able to supervise at the same
time the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not
relieve the Contractor from any of his responsibilities to comply with all requirements of the
Construction Regulations.

PAM-8: RECORDS AND REGISTERS
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In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Engineer,
the Employer, trade union officials and subcontractors and employees. The following records
and registers must be kept on site and shall be available for inspection at all times.

1. A copy of the OHSA 1993 Construction Regulations 2014;

2. A copy of this Health and Safety Specification;

3. A copy of the Contractor’'s Health and Safety Plan (Regulation 4);

4. A copy of the Notification of Construction Work (Regulation 3);

5. A health and safety file in terms of Regulation 5(7) with inputs by the Construction
Safety Officer [Regulation 6(7)];

6. A copy of the risk assessment described in Regulation 7;

7. A full protection plan and the corresponding records of evaluation and training of
employees working from elevated positions as described in Regulation 8;

8. Drawings pertaining to the design of structures [Regulation 9(3)] and formwork and
support work structures [Regulation 10(d)] must be kept on site;

9. Pronouncement of the safety of excavations must be recorded in a register to be
kept on site [Regulation 11(3)(h)];

10. A copy of the certificate of the system design for suspended platforms [Regulation

15(3)];

11. A notice must be affixed around the base towers of material hoists to indicate the
maximum mass load, which may be carried at any one time by material hoists
[Regulation 7(5)].

12. Maintenance records of material hoists and inspection results must be kept in a
record book to be kept on site [Regulation 17(8)];

13. A record of any repairs to or maintenance of a batch plant must be kept on site
[Regulation 18(9)];

14. A warning notice must be displayed in a conspicuous manner when and wherever
an explosive powered tool is used [Regulation 19(2)];

15. A register for recording of findings by the competent person appointed to inspect

construction vehicles and mobile plant [Regulation 21(1)(j)].

PAM-9: CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in
the Act (OHSA 1993), which means that the Contractor has the status of employer in his own
right in respect of the contract. The Contractor is therefore responsible for all the duties and
obligations of an employer as set out in the Act (OHSA 1993) and the Construction Regulations
2014.

Before commencement of work under the contract, the Contractor shall enter into an
agreement with the Employer (Client) to confirm his status as mandatory (employer) for the
contract under consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations
2014, and are not repeated in detail but some important aspects are highlighted hereatter,
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without relieving the Contractor of any of his duties and responsibilities in terms of the
Construction Regulations.

@)

(b)

(©)

(d)

(e)

Contractor’s position in relation to the Employer (Client) (Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with
the Employer or the Engineer on behalf of the Employer, to ensure that all requirements
of the Act and the Regulations are met and complied with.

The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principal
Contractor as defined in the Construction Regulations, and he shall comply with all the
provisions of Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing, setting
out the terms of the appointment in respect of health and safety. An independent
subcontractor shall however provide and demonstrate to the Contractor a suitable,
acceptable and sufficiently documented health and safety plan before commencement
of the subcontract. In the absence of such a health and safety plan the subcontractor
shall undertake in writing that he will comply with the Contractor's safety plan, the
health and safety specifications of the Employer and the Construction Regulations
2014.

Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as required
in terms of Regulation 6 and as set out in paragraph 7 above. Appointment of those
personnel and employees does not relieve the Contractor from any of the obligations
under Regulation 6.

Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7 above
before commencement of the work, and it must be available on site for inspection at alll
times. The Contractor shall consult with the health and safety committee or health and
safety representative(s) etc. on a regular basis to ensure that all employees, including
subcontractors under his control, are informed and trained by a competent person
regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without
prior health and safety induction training, all as specified in Regulation 7.

Fall protection (Regulation 8)
Fall protection, if applicable to this contract shall comply in all respects with Regulation

8 of the Construction Regulations.
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0] Structures (Regulation 9)

()]

(h)

(i)

@)

(k)

The Contractor will be liable for all claims arising from collapse or failure of structures
if he failed to comply with all the specifications, project specifications and drawings
related to the

structures, unless it can be proved that such collapse or failure can be attributed to
faulty design or insufficient design standards on which the specifications and the
drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the
Construction Regulations.

Formwork and support work (Regulation 10)
The Contractor will be responsible for the adequate design of all formwork and support
structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for suitability by
a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed in
every detail.

Excavation work (Regulation 11)

It is essential that the Contractor shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard on
any construction site. The Contractor shall therefore ensure that all excavation work is
carried out under the supervision of a competent person, that inspections are carried
out by a Professional Engineer or Technologist, and that all work is done in such a
manner that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties
and responsibilities under Regulation 11 of the Construction Regulations.

Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply with
all the requirements of Regulation 12 of the Construction Regulations. The fact that a
competent person has to be appointed by the Contractor does not relieve the
Contractor from any of his responsibilities in respect of safety of demolition work.

Tunnelling (Regulation 13)
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is
involved.

Scaffolding (Regulation 14)
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0

(m)

(n)

(0)

(P)

(@

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction
Regulations are complied with. [Note : Reference in the Regulations to “Section 44 of
the Act” should read “Section 43 of the Act’]

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor shall
ensure that copies of the system design issued by a Professional Engineer are
submitted to the Engineer for inspection and approval. The Contractor shall appoint
competent persons as supervisors and competent scaffold erectors, operators and
inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 15 of the Construction Regulations.

Boatswain’s chairs (Regulation 16)
Where boatswain’s chains are required on the construction site, the Contractor shall
comply with Regulation 16.

Material Hoists (Regulation 17)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 17
to the letter.

Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle,
conveyors, etc. used in the operation of a batch plant shall comply with, and that all
operators, supervisors and employees are strictly held to the provisions of
Regulation 18.

The Contractor shall ensure that the General Safety Regulations (Government Notice
R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295
of 26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of
11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

Explosive powered tools (Regulation 19)
The Contractor shall ensure that, wherever explosive-powered tools are required to be
used, all safety provisions of Regulation 19 are complied with.

It is especially important that warning notices are displayed and that the issue and
return of cartridges and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 20)
Wherever the use of tower cranes becomes necessary, the provisions of Regulation
20 shall be complied with.

Construction vehicles and mobile plant (Regulation 21)
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(s)

(t)

(u)

(v)

(w)

)

The Contractor shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and
intended use. The vehicles and plant shall only be operated by workers or operators
who have received appropriate training, all in accordance with all the requirements of
Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent
person and the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations (Government
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations
(Government Notice R1953 of 12 August 1993). Before commencement of
construction, the Contractor shall take adequate steps to ascertain the presence of,
and guard against dangers and hazards due to electrical cables and apparatus under,
over or on the site.

All temporary electrical installations on the site shall be under the control of a
competent person, without relieving the Contractor of his responsibility for the health
and safety of all workers and persons on site in terms of Regulation 22.

Use of temporary storage of flammable liguids on construction sites (Regulation 23)
The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 2986) and all the provisions of Regulation 23 of
the Construction Regulations to ensure a safe and hazard-free environment to all
workers and other persons on site.

Water environments (Regulation 24)
Where construction work is done over or in close proximity to water, the provisions of
Regulation 24 shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions of
the environmental Regulations for workplaces (Government Notice R2281 of 16
October 1987) and all the provisions of Regulation 25 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 May 1986) as well as all the provisions of Regulation
26 of the Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 27)
The provisions of the Environmental Regulations for Workplaces (Government Notice
R2281 of 16 October 1987) shall apply.
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In addition the necessary precautions shall be taken to prevent the incidence of fires,
to provide adequate and sufficient fire protection equipment, sirens, escape routes etc.
all in accordance with Regulation 27 of the Construction Regulations.

(y) Construction welfare facilities (Regulation 28)
The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of
Regulation 28 of the Construction Regulations.

(2) Non-compliance with the Construction Regulations 2014
The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be
accepted in any proceedings related to non-conformance to the Act and the
Regulations.

PAM-10: MEASUREMENT AND PAYMENT

PAM-10.1: Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process.

(a) Safety personnel
The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in
clauses PAM-7.1 to 7.5 shall be members of the Contractor's personnel, and no
additional payment will be made for the appointment of such safety personnel.

However, should it be necessary to appoint a dedicated Construction Safety Officer in
terms of Clause PAM-7.2 on the instruction of the Inspector of the Department of
Labour, as ordered by the Engineer, payment will be considered for such appointment.

(b) Records and Registers,
The keeping of health and safety-related records and registers as described in PAM-8
is regarded as a normal duty of the Contractor for which no additional payment will be
considered, and which is deemed to be included in the Contractor's tendered rates and
prices.

PAM-10.2: Scheduled Items

PAM-10.2.1 Appointment of a Construction Health and Safety Officer .... Unit: As per
BoQ
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The stated provisional sum shall be employed to cover the cost for the appointment of a full-
time or part-time dedicated Construction Health and Safety Officer as directed by an Inspector
of the Department of Labour, and as ordered by the Engineer.

Should the Construction Health and Safety Officer be selected from the Contractor's own
personnel, payment will only be considered for proven additional cost claimed by the
Contractor due to the additional duties of the appointee.

- END OF SECTION -
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C4: SITE INFORMATION
C4.1 SITE INFORMATION
For the purposes of the Contract it will be deemed that, prior to submitting his Tender, the
Contractor has acquainted himself fully with the information and data provided within the

specifications.

The Contractor shall have no claim against the Employer in respect of geotechnical or
subsurface conditions encountered during the course of the Contract.

C4.2 NATURE OF GROUND AND SUBSOIL CONDITIONS
The ground conditions were not predetermined. It must be assumed, however, that

excavations will be unstable and that these excavations will require shoring or other means
of protection.

C4.3 FINISHING-OFF THE SITE

The site shall be finished-off in accordance with the specifications and to the satisfaction of the
Employer’s Agent.
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15.1.1 Actual Number of persons employed

Adult Youth Disabled
Total

Occupational Women Men Female Male Female Male

Category Person Person Person Person Person Person Person
Persons Persons Persons Persons Persons Persons Persons
Days Days Days Days Days Days Days

Clerical

Labourer

Managerial

‘Semi-skilled

Skilled

Supervisor

'Total

"Please note: - The definition of youth is any person under the age of 35 years. (18-35 Years)
- Each person may only be counted once. If a person falls into more than one category, disabled persons take preference, then youth, then adults.
- Must include all occupational categories (Clerical, Labourer, Managerial, Semi-skilled, Skilled and Supervisor).
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15.1.1 Actual Number of persons employed
Total Adult Youth Disabled
otal
Occupational Women Men Female Male Female Male
Category Person Person Person Person Person Person Person
Persons Persons Persons Persons Persons Persons Persons
Days Days Days Days Days Days Days
Clerical
Labourer
Managerial
Semi-skilled
Skilled
Supervisor
Total
Please note: - The definition of youth is any person under the age of 35 years. (18-35 Years)
- Each person may only be counted once. If a person falls into more than one category, disabled persons take preference, then youth, then adults.
- Must include all occupational categories (Clerical, Labourer, Managerial, Semi-skilled, Skilled and Supervisor).
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15.1.2. Average daily wage per category

Please note that the totals are calculated averages for the number of records submitted per

category.
Adult Youth Disabled
Occupational Category CAa\l/t:?a(;rg Women Men Female Male Female Male
Daily Daily Daily Daily Daily Daily
wage wage wage wage wage wage
Clerical
Labourer
Managerial
Semi-skilled
Skilled
Supervisor

Average of the Daily
Wage

Page 239 of 251



i ,’Provinceofme Emafini Primary School

Y EASTERN CAPE_ EMIS No.: 200100201

< EDUCATION P-Number: P9008557

15.2.1 Non-Accredited Training

Total Adult Youth Disabled
ota
Women Men Female Male Female Male
Training Type Persons | Training Person Person Person Person Person Person
. Persons Persons Persons Persons Persons Persons
Trained Days Days Days Days Days Days Days
Administration
Technical
Life skills/ ISD
Literacy &
Numeracy

Vocational Skills
Business Skills

Total Training
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15.2.2 Accredited Training

Training
Type

Total Adult Youth Disabled
otal
Women Men Female Male Female Male
Persons Trained | Training Days |Persons SR Persons Sl Persons Sl Persons Sl Persons el Persons HIRL
Days Days Days Days Days Days

Administratio
n

Technical

Life skills/
ISD

Literacy &
Numeracy

Vocational
Skills

Business
Skills

Total
Training
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If Accredited HSE:L ot Train
- evel of Training
Training Type NSB NQF ETQA/ Level 1 — General Education and Training
Number | Level CETA Level 2,3,4 - Further Education and Training
Administration Level 5 - Higher Education and Training
T.echnl-cal NSB Number:
Life skills / 1SD NSB 01: Agriculture and Nature Conservation
Literacy & NSB 02: Culture and Arts
Numeracy NSB 03: Business, Commerce and
: Management Studies
Vo_catlonal NSB 04: Communication Studies and Language
Skills NSB 05: Education, Training and Development
Business Skills NSB 06: Manufacturing, Engineering and

o Technology

Total Training NSB 07: Human and Social Studies
NSB 08: Law, Military Science and Security

NSB 09: Health Science and Social Services

NSB 10: Physical, Mathematical, Computer and Life Sciences

NSB 11: Services

NSB 12: Physical Planning and Construction
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Please remember to include all the EME's that worked on the project since it started. Then add all the person days and all the funds paid to each EME

since the start of the project, and only record the latest total in the table.

For example, if an EME completed all their work during the first reporting period, the name and details of that EME must be added to every

subsequent report.

EME

Name of
EME

Information about the

EME.
(If itis a subsidiary:
provide
information for whole
group
and not for the EME
only)
No. of Turnover et o
. of person
permanent |previous 12 d
ays to
employees months date

Information about the work on the
PROJECT

Person days

. locally
Aénl\?érlgp da;?et_o sourced: O- | Total value of work:
(Total) 25% 26-50% | EME Involvement
51-75% 75-
100%
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Note that Black Economic Empowerment (BEE) Organisations are referred to in the table below as Affirmable Business Enterprises (ABE’s).

The definition of an ABE is as per the Department of Public Works definition: A sole trader, partnership or legal entity which adheres to statutory labour
practises, is registered with South African revenue Services and is a continuing and independent enterprise for profit, providing a commercially useful
function and for which at least two thirds (67%) is owned by one or more PDI’s and whose management and daily business operations are in control
of one or more PDI’s who effectively own it, and provided that the annual average turnover excluding VAT, does not exceed the maximum values
given for each respective ABE category.

Please remember to include all the ABE's that worked on the project since it started. Then add all the person days and all the funds paid to each ABE
since the start of the project, and only record the latest

Information about the abe.

ABE (If it is a subsidiary: provide Information about the work on the
information for whole group PROJECT
and not for the ABE only)
Name of No. of permanent Turnover previous 12 Total no. of person | Amount paid to ABE to IR (.:lays Ioocally Total value of work:
ABE employees months days to date date. (Total) sourced: 0-25%0 26~ EME Involvement
’ 50% 51-75% 75-100%
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LABOUR MONTHLY SUMMARY SHEET
Name of Contractor
Project Name
Project Number No of Working Days: Mazimum including training = 23 days per month I
Applicable Month
- @ o
T .3 S S o £ b4
3, Jo 2| 3 |zig|zdg| @ § S
2z 2B e| 2 |22E|2£E| Z2¢ 4 %
E% cHA| 5 |S5u(55e| 533 3 2
2 ¥ |ralf Initials First Name 1D Number Birth Date g4 8 o« z2sf|z25f -ad Q Q
1 0
2 0
3 0
4 V| 0
5 ﬂ 0
[3 % 0
7 E 0
g | | 0
3 | | 0
10 0
1 0
12 0
13 0
14 0
15 0
16 0
17 0
12 0
13
20 0
0
20 Totals for month 0 0 0
Signature Consultant
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Mame of Contractor
Project Name
Project Number
Month:

BEMEFICIARY LIST

Youth = 35yrs and less

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

Mumber
of
workers

Surname

Initialz

Mame

10 Mumber

Dlate of Eirth

MaledFemale

Haz
Dli=ability
[ 7h)

Iz ‘Y auth (M)

Education Level

Diate Start

Contact Mumber

Signature of CLO
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Contractor Mame

PAYMENT REGISTER

Emafini Primary School
EMIS No.: 200100201
P-Number: P9008557

Feriod
Froject Mumber
PAonth:
of Task Fayment Signature for Payment
Marme and surname 101 Mumbeer Contact o wWorkday | Fate Clue Fieceived Comments

Signature of CLO

Signature of Contractor o werify accuracy

Signature of Consultant

Signature of Contractor for receipt of monies
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DAILY SITE ATTENDANCE REGISTER

MName of Cordractor:

Project Mame:

FProject Nomber: F=Fuhlic Haoliday =T ruining

Nlomih: I=As Wark A=Ahwci L=Le==ve SC=50c Clossd SL=%ck Lcawr:

Training

o of ol o| o|o|o|o| o] Days
training

Sumame
Initials
Number
Birth Date
Fate par
dav( B
a0
31
Tatal
Work
o o o) ol ol ol ol ol o| days
Tatal
Tatal
wor
days &
Lo | | | e | e | e ] e e ] e dE],l'S

I1]
10
1
12
13
14
5
16
17
18
19
20
1
2
23
24
25
26
27
28

w0 fa) =) | on| e 3| B =

Totals TOTALS a 0 a

Signature of CLO
Week 1 -2: Signature of Contractor Onganisation

Week 3-4: Signature of Contractor Organisation
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TRAINING DATA

Contractor
Project Mame
Project Number
Month:

Course Cost of
FEurname Intial= 10 Mumber Eiirth Date Training Prrovider Course Mame code

Accredited!
nons
accredited
Number of
training days

Course

O [ =0 [0 [ | | | P

o

-
(=]

—
=

—
ra

-
(7]

—
=

—
o

jury
o

-
=)

—
oo

—
o

[
(=]

Pl
=

Signature CLD
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